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 Solicitation No. W912PL-04-B-0012 
 

SECTION 00010 
 
 PRICING SCHEDULE 
 (To be attached to SF 1442) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BASE BID 
 
LOT NO. 1 
 
0001 FY05 Predator Maintenance 

Complex, AGE Maintenance 
Facility, Complete 

 
 
    1 

 
 
L.S. 

 
 
 *** 

 
 
$            

      
0002 Sitework, Including Site 

Demolition, Grading, Rigid 
Pavement, Curb and Gutter, 
Aggregate Surface Course, 
Sidewalks, Utilities, 
Communications, Hazmat, 
Washrack, Security Fence 
and Gates, Propane Tank 
Yard, Dumpster Pad, 
Transformer Yard, and All 
Associated Work, Complete 

 
 
 
 
 
 
 
 
 
 
    1 

 
 
 
 
 
 
 
 
 
 
L.S. 

 
 
 
 
 
 
 
 
 
 
 *** 

 
 
 
 
 
 
 
 
 
 
$            

      
0003 6-Inch Portland Cement 

Concrete Roadway Pavement, 
Complete 

 
 
   4968 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0004 Base Course and Sub-grade 

For Pavement, Complete 
 
    1 

 
L.S. 

 
 *** 

 
$____________

                                                                               
 
   TOTAL ESTIMATED AMOUNT – LOT NO. 1                     $                    
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  Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BASE BID (Cont’d) 
 
LOT NO. 2 
 
0005 FY05 Predator Maintenance 

Complex, Ground Control 
Station, Complete 

 
 
    1 

 
 
L.S. 

 
 
 *** 

 
 
$            

      
0006 Sitework, Including Site 

Demolition, Grading, Curb 
and Gutter, Aggregate 
Surface Course, Pavement, 
South CMU Wall, Sidewalks, 
Utilities, Communications, 
Conduit and Ductbank, Chain 
Link Fence and Gates, 
Propane Tank Yard, Dumpster 
Pad, Aggregate Surface 
Course, Mechanical Yard, 
Electrical Equipment Pad, 
and All Associated Work, 
Complete 

 
 
 
 
 
 
 
 
 
 
 
 
 
    1 

 
 
 
 
 
 
 
 
 
 
 
 
 
L.S. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 *** 

 
 
 
 
 
 
 
 
 
 
 
 
 
$            

      
0007 6-Inch Portland Cement 

Concrete Roadway Pavement, 
Complete 

 
 
   1125 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0008 Base Course and Sub-grade 

For Pavement, Complete 
 
    1 

 
L.S. 

 
 *** 

 
$            

                                                                               
 
   TOTAL ESTIMATED AMOUNT – LOT NO. 2                     $                    
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 Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BASE BID (Cont’d) 
 
LOT NO. 3 
 
0009 FY05 Predator Maintenance 

Complex, General Purpose 
Maintenance Shop, Complete 

 
 
    1 

 
 
L.S. 

 
 
 *** 

 
 
$            

      
0010 Sitework, Including Site 

Demolition, Grading, 
Flexible Pavement, Curb and 
Gutter, Sidewalks, 
Utilities, Communications, 
CMU Walls, Gates, Propane 
Tank, Dumpster Yard, 
Mechanical Yard, and All 
Associated Work, Complete 

 
 
 
 
 
 
 
 
    1 

 
 
 
 
 
 
 
 
L.S. 

 
 
 
 
 
 
 
 
 *** 

 
 
 
 
 
 
 
 
$            

      
0011 6-Inch Portland Cement 

Concrete Roadway Pavement, 
Complete 

 
 
   3425 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0012 Base Course and Sub-grade 

For Pavement, Complete 
 
    1 

 
L.S. 

 
 *** 

 
$            

                                                                               
 
   TOTAL ESTIMATED AMOUNT – LOT NO. 3                     $                    
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 Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BASE BID (Cont’d) 
 
LOT NO. 4 
 
0013 FY05 Predator Maintenance 

Complex, Hangar Addition, 
Complete 

 
 
    1 

 
 
L.S. 

 
 
 *** 

 
 
$            

      
0014 Site Demolition Including 

Building 705, Foundations, 
Utilities, Tower Footings, 
Rigid and Flexible 
Pavement, Complete 

 
 
 
 
    1 

 
 
 
 
L.S. 

 
 
 
 
 *** 

 
 
 
 
$            

      
0015 Sitework Including Grading, 

Flexible Pavement, Curb and 
Gutter, Striping, Propane 
Tank, Sidewalks, Utilities, 
Communications, Fence and 
Gates, Dumpster Yard, Tower 
Relocation, Mechanical 
Yard, and All Associated 
Work, Complete 

 
 
 
 
 
 
 
 
    1 

 
 
 
 
 
 
 
 
L.S. 

 
 
 
 
 
 
 
 
 *** 

 
 
 
 
 
 
 
 
$            

      
0016 10-Inch Portland Cement 

Concrete Airfield Pavement, 
Complete 

 
 
   2775 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0017 3-Inch Hot Mix Asphaltic 

Airfield Pavement, Complete
 
    303 

 
S.Y. 

 
$         

 
$            

      
0018 Base Course and Sub-grade 

For Pavement, Complete 
 
    1 

 
L.S. 

 
 *** 

 
$            

                                                                               
 
   TOTAL ESTIMATED AMOUNT – LOT NO. 4                     $                    
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 Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BASE BID (Cont’d) 
 
LOT NO. 5 
 
0019 FY05 Predator Maintenance 

Complex, Infrastructure, 
Including Roadways, Curb 
and Gutter, Striping, 
Signage, Aggregate Surface 
Course, Low Water 
Crossings, Conduit and Duct 
Banks, Utilities, All 
Landscaping For FY05 
Facilities, and All 
Associated Work, Complete 

 
 
 
 
 
 
 
 
 
 
    1 

 
 
 
 
 
 
 
 
 
 
L.S. 

 
 
 
 
 
 
 
 
 
 
 *** 

 
 
 
 
 
 
 
 
 
 
$            

      
0020 6-Inch Portland Cement 

Concrete Roadway Pavement, 
Complete 

 
 
   7450 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0021 Base Course and Sub-grade 

For Pavement, Complete 
 
    1 

 
L.S. 

 
 *** 

 
$            

                                                                               
 
   TOTAL ESTIMATED AMOUNT – LOT NO. 5                     $                    
                                                                               
 
LOT NO. 6 
 
0022 FY05 Predator Maintenance 

Complex, SCIF Addition To 
Building 718, and All 
Associated Work, Complete 

 
 
 
    1 

 
 
 
L.S. 

 
 
 
 *** 

 
 
 
$            

                                                                               
 
   TOTAL ESTIMATED AMOUNT – LOT NO. 6                     $                    
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 Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BID OPTION NO. 1 
 
0023 FY06 Predator Operations 

Facilities, Ground Control 
Station, Complete 

 
 
    1 

 
 
L.S. 

 
 
 *** 

 
 
$            

      
0024 Sitework Including 

Sidewalks, Utilities, CMU 
Walls, Landscaping, and All 
Associated Work, Complete 

 
 
 
    1 

 
 
 
L.S. 

 
 
 
 *** 

 
 
 
$            

      
0025 6-Inch Portland Cement 

Concrete Roadway Pavement, 
Complete 

 
 
   285 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0026 Base Course and Sub-grade 

For Pavement, Complete 
 
    1 

 
L.S. 

 
 *** 

 
$            

                                                                               
 
   TOTAL ESTIMATED AMOUNT – BID OPTION NO. 1              $                    
                                                                               
 
BID OPTION NO. 2 
 
0027 FY06 Predator Maintenance 

and Logistics Complex, 
General Purpose Maintenance 
Shop, Complete 

 
 
 
    1 

 
 
 
L.S. 

 
 
 
 *** 

 
 
 
$            

      
0028 Sitework, Including 

Sidewalks, Utilities, 
Landscaping, and All 
Associated Work, Complete 

 
 
 
    1 

 
 
 
L.S. 

 
 
 
 *** 

 
 
 
$            

      
0029 6-Inch Portland Cement 

Concrete Roadway Pavement, 
Complete 

 
 
  1500 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0030 Base Course and Sub-grade 

For Pavement, Complete 
 
    1 

 
L.S. 

 
 *** 

 
$            

                                                                               
 
   TOTAL ESTIMATED AMOUNT – BID OPTION NO. 2              $                    
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 Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BID OPTION NO. 3 
 
0031 FY06 Predator Training 

Facilities Maintenance 
Hangar Addition, Complete 

 
 
    1 

 
 
L.S. 

 
 
 *** 

 
 
$            

      
0032 Sitework, Including Curb 

and Gutter, Demolition, 
Grading, CMU Walls, 
Flexible Pavement, Diesel 
Tank Enclosure, Striping, 
Sidewalks, Utilities, 
Communications, Fence and 
Gates, Dumpster Yard, 
Landscaping, and All 
Associated Work, Complete 

 
 
 
 
 
 
 
 
 
    1 

 
 
 
 
 
 
 
 
 
L.S. 

 
 
 
 
 
 
 
 
 
 *** 

 
 
 
 
 
 
 
 
 
$            

      
0033 10-Inch Portland Cement 

Concrete Airfield Pavement, 
Complete 

 
 
   1529 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0034 6-Inch Portland Cement 

Concrete Roadway Pavement, 
Complete 

 
 
    495 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0035 3-Inch Hot Mix Asphaltic 

Airfield Pavement, Complete
 
    203 

 
S.Y. 

 
$         

 
$            

      
0036 Base Course and Sub-grade 

For Pavement, Complete 
 
    1 

 
L.S. 

 
 *** 

 
$            

                                                                               
 
   TOTAL AMOUNT – BID OPTION NO. 3                        $                    
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 Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BID OPTION NO. 4 
 
0037 FY05 Predator Maintenance 

Complex, Hangar Addition:  
7.5 Ton Bridge Crane, 
Complete 

 
 
 
    1 

 
 
 
L.S. 

 
 
 
 *** 

 
 
 
$            

                                                                               
 
   TOTAL AMOUNT – BID OPTION NO. 4                        $                    
                                                                               
 
BID OPTION NO. 5 
 
0038 FY05 Predator Maintenance 

Complex, AGE Maintenance 
Facility:  6-Inch Portland 
Cement Concrete Roadway 
Pavement In Lieu of 
Aggregate Surface Course, 
Complete 

 
 
 
 
 
 
   1225 

 
 
 
 
 
 
S.Y. 

 
 
 
 
 
 
 $         

 
 
 
 
 
 
$            

      
0039 FY05 Predator Maintenance 

Complex, AGE Maintenance 
Facility:  Covered Work 
Space Including Associated 
Mechanical and Electrical 
Systems, Complete 

 
 
 
 
 
   1 

 
 
 
 
 
L.S. 

 
 
 
 
 
 *** 

 
 
 
 
 
$            

      
0040 FY05 Predator Maintenance 

Complex, AGE Maintenance 
Facility:  Shade Structures 
Including Associated 
Mechanical and Electrical 
Systems, Complete 

 
 
 
 
 
   1 

 
 
 
 
 
L.S. 

 
 
 
 
 
 *** 

 
 
 
 
 
$            

                                                                               
 
   TOTAL AMOUNT – BID OPTION NO. 5                        $                    
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 Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BID OPTION NO. 6 
 
0041 FY05 Predator Maintenance 

Complex, Ground Control 
Station:  CMU Security Wall 
With Concrete Cap In Lieu 
of Chain-Link Security 
Fence, Complete  

 
 
 
 
 
    1 

 
 
 
 
 
L.S. 

 
 
 
 
 
 *** 

 
 
 
 
 
$            

      
0042 FY05 Predator Maintenance 

Complex, Ground Control 
Station:  Theater Seating, 
Complete 

 
 
 
    1 

 
 
 
L.S. 

 
 
 
 *** 

 
 
 
$            

      
0043 FY05 Predator Maintenance 

Complex, Ground Control 
Station, North Yard:  
Sitework, Utilities, 
Communications, Engine 
Generator, Fuel Storage 
Tank, Load Bank, Chain Link 
Security Fence, Complete 

 
 
 
 
 
 
 
    1 

 
 
 
 
 
 
 
L.S. 

 
 
 
 
 
 
 
 *** 

 
 
 
 
 
 
 
$            

      
0044 FY05 Predator Maintenance 

Complex, Ground Control 
Station, North Yard:  6-
Inch Portland Cement 
Concrete Pavement In Lieu 
of Aggregate Surface 
Course, Complete 

 
 
 
 
 
 
   4600 

 
 
 
 
 
 
S.Y. 

 
 
 
 
 
 
$         

 
 
 
 
 
 
$            

      
0045 Base Course and Sub-grade 

For North Yard Pavement, 
Complete 

 
 
    1 

 
 
L.S. 

 
 
 *** 

 
 
$            

      
0046 FY05 Predator Maintenance 

Complex, Ground Control 
Station, South Yard:  6-
Inch Portland Cement 
Concrete Pavement, Complete

 
 
 
 
   3630 

 
 
 
 
S.Y. 

 
 
 
 
$         

 
 
 
 
$            

                                                                               
 
   TOTAL AMOUNT – BID OPTION NO. 6                        $                    
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 Solicitation No. W912PL-04-B-0012 
 
 PRICING SCHEDULE (Cont’d) 
 
                                                                                  
Item  Estimated  Unit Estimated 
 No. Description Quantity Unit Price Amount           
 
BID OPTION NO. 7 
 
0047 FY05 Infrastructure:   

72-Strand Fiber Optic Cable 
In Lieu of 36 Strand Fiber 
Optic Cable, Airfield 
Lighting, Transit Shelter 
Including Associated 
Mechanical and Electrical 
Systems, Complete 

 
 
 
 
 
 
 
    1 

 
 
 
 
 
 
 
L.S. 

 
 
 
 
 
 
 
 *** 

 
 
 
 
 
 
 
$            

      
0048 FY05 Infrastructure:   

14-Inch Portland Cement 
Concrete Airfield Pavement, 
Complete 

 
 
 
   19,100  

 
 
 
S.Y. 

 
 
 
$          

 
 
 
$            

      
0049 FY05 Infrastructure:   

3-Inch Hot Mix Asphaltic 
Airfield Pavement, Complete

 
 
   2350 

 
 
S.Y. 

 
 
$         

 
 
$            

      
0050 FY05 Infrastructure:   

Base Course and Sub-grade 
For Pavement, Complete 

 
 
    1 

 
 
L.S. 

 
 
 *** 

 
 
$            

                                                                               
 
   TOTAL AMOUNT – BID OPTION NO. 7                        $                    
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Solicitation No. W912PL-04-B-0012 
 

 PRICING SCHEDULE (Cont’d) 
 
 

 RECAPITULATION 
 

1.  TOTAL ESTIMATED AMOUNT BASE BID, LOTS 1 THROUGH 6     $                  
 
2.  TOTAL ESTIMATED AMOUNT BASE BID, LOTS 1 THROUGH 6, 
    AND BID OPTIONS NO. 1, 2, 3, 4, 5, 6, AND 7           $                  
 

 
NOTES: 
 
1.  Bid Schedule Instructions: 
 
    a.  Performance Period:  The bidder shall complete and bid on all items in 
the Bidding Schedule Base Bid and Options, to correspond with the completion 
time in calendar days after receipt of notice to proceed as specified in 
Section 00800, Special Contract Requirements, Clause 1, Commencement, 
Prosecution and Completion of Work. 
 
    b.  Evaluation:  Determination of the lowest responsive and responsible 
bidder for purposes of award will be made on the basis of the lowest total bid 
price.  The Contractor shall be responsible for performing the work within the 
construction duration corresponding to the Bidding Schedule price accepted and 
awarded to the Contractor. 
 
2.  Award of all Bid Items will be made to one bidder.  Award of all Base Bid 
and Options (if awarded) will be made to one bidder.  Bidders must bid on all 
items. 
 
3.  EXERCISE OF OPTIONS.  The Government reserves the right to exercise the 
options by written notice to the Contractor either singularly or in any 
combination not less than the number of calendar days listed below after 
award of the Base Bid without an increase in the Offeror's bid price.  
Completion of added options shall continue at the same schedule as the Base 
Bid unless otherwise noted in the Section 00800 - SPECIAL CONTRACT 
REQUIREMENTS, Paragraph 1, COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK. 
 
    a.  Evaluation Period for Bid Option No. 1, 2, and 3:  365 calendar days. 
 
    b.  Evaluation Period for Bid Option No. 4, 5, 6, 7, and 8:  90 calendar 
days. 
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Solicitation No. W912PL-04-B-0012 
 

 PRICING SCHEDULE (Cont’d) 
 
 
NOTES:  (Cont’d) 

 
4.  EVALUATION OF OPTIONS:  (FAR 52.217-5) (JUL 1990) 
 
     Except when it is determined in accordance with FAR 17.206(b) not to be 
in the Government's best interests, the Government will evaluate offers for 
award purposes by adding the total price for all options to the total price 
for the basic requirements.  Evaluation of options will not obligate the 
Government to exercise the options. 
 
5.  ARITHMETIC DISCREPANCIES:  (MAR 1995) 
 
    a.  For the purpose of initial evaluation of bids, the following will be 
utilized in resolving arithmetic discrepancies found on the face of the 
bidding schedule as submitted by bidders: 
 

(1)  Obviously misplaced decimal points will be corrected; 
 

(2)  Discrepancy between unit price and extended price, the unit 
price will govern; 
 

(3)  Apparent errors in extension of unit prices will be corrected; 
 

(4)  Apparent errors in addition of lump sum and extended prices will 
be corrected. 
 
 
    b.  For the purposes of bid evaluation, the Government will proceed on the 
assumption that the bidder intends his bid to be evaluated on basis of the 
unit prices, extensions, the totals arrived at by resolution of arithmetic 
discrepancies as provided above and the bid will be so reflected on the 
abstract of bids.  (EFARS 52.214-5000) 
 
6.  If a modification to a bid based on unit prices is submitted, which 
provides for a lump sum adjustment to the total estimated cost, the 
application of the lump sum adjustment to each unit price in the bid schedule 
must be stated.  If it is not stated, the bidder agrees that the lump sum 
adjustment shall be applied on a pro rata basis to every unit price in the bid 
schedule. 
 
7.  The lump sum, “L.S.” line items above are not “estimated quantity” line 
items and therefore are not subject to the Variation in Quantity contract 
clause. 
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Solicitation No. W912PL-04-B-0012 
 

 PRICING SCHEDULE (Cont’d) 
 
 
NOTES:  (Cont’d) 

 
8  PROGRESS PAYMENT REQUESTS made by the Contractor pursuant to the 
provisions of Contract Clause, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS, shall be submitted on ENG FORM 93 to the administration office as 
designated in Block 26, Standard Form 1442 Back, Solicitation, Offer and 
Award.  ENG FORM 93 shall be submitted to that office on the 20th day of each 
month in appropriate form and certified. Photocopies of the form shall be 
furnished on that same date to the Corps of Engineers offices designated at 
the Pre-Construction Conference. 
 
9.  MANDATORY WORK STOPPAGES 
 
(a) A mandatory work stoppage occurs whenever the Contractor is restricted 
from working a full workday and is unable to reallocate work forces to other 
locations.  All costs associated with five (5) mandatory work stoppages must 
be included in the bid price.  No additional compensation or extension to the 
Contract performance period will be given as a result of five (5) mandatory 
work stoppages. 
 
(1) In the event that the Contractor's work force is required to evacuate any 
part of the working area during working hours established by the Contractor 
for this contract, the Government will then make an adjustment under the 
clause entitled, FAR 52.212-12 SUSPENSION OF WORK, see Section 00700.  The 
Government's liability will be considered to be limited to reimbursement for 
loss of time of Contractor's employees and equipment which otherwise would 
have been employed on the job.  The completion time for any part of the work 
will not be extended if the total number of working hours of work stoppage 
does not exceed 0.8 times the number of calendar days in the period between 
the date of notice to proceed and the specified completion date.  In the event 
the Contractor is required to evacuate the area in excess of the time 
specified above, the completion times will be adjusted. 
 
(b) The Contractor may be required, without advance notice, to move work to a 
different location.  The Contractor shall be prepared to increase or decrease 
work forces with appropriate trades to perform work in the relocated work 
areas at no additional cost to the Government. 
 
(c) The Contractor shall notify the Contracting Officer when a mandatory work 
stoppage occurs for recording purposes.  Otherwise, the work stoppage will not 
be credited to the Contractor. 
 
10.  All extensions of the unit prices shown will be subject to verification 
by the Government.  In case of variation between the unit price and the 
extension, the unit price will be considered to be the bid. 
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Solicitation No. W912PL-04-B-0012 
 

 BIDDING SCHEDULE (Cont’d) 
 
 
NOTES:  (Cont’d) 

 
11.  Prices must be submitted on all individual items of the Price Schedule, 
otherwise the bid will be considered non-responsive and will be rejected. 
 
12.  The Contract Clause 52.232-27, “Prompt Payment for Construction 
Contracts” requires that the name and address of the contractor official, to 
whom payment is to be sent, be the same as that in the contract or in a proper 
Notice of Assignment. 
 
13.  Principal Contracting Officer.  The Contracting Officer who signs this 
contract will be the Principal Contracting Officer for this contract.  
However, any Contracting Officer assigned to the Los Angeles District, 
contracting within his authority, may take formal action on this contract when 
the Principal Contracting Officer is unavailable and the action needs to be 
taken. 
 
14.  Amounts and prices shall be indicated in either words or figures, NOT 
BOTH. 
 
15.  The bidder shall distribute his indirect costs (overhead, profit, bond, 
etc.,) over all items in the Price Schedule.  The Government will review all 
submitted Price Schedules for any unbalancing of the items.  Any submitted 
Price Schedule determined to be unbalanced may be considered nonresponsive and 
cause the bidder to be ineligible for contract award. 
 
16.  The bidder shall furnish all plant, labor, material, equipment, etc., 
necessary to perform all work in strict accordance with the terms and 
conditions set forth in the contract including all attachments thereto. 
 
17. Some quantities are ESTIMATED, the bidders prices MUST BE FIRM. 
 
18. Bidder is cautioned to check his Price Schedule carefully prior to 
submission.  If the Price Schedule contains unit prices, they should be round 
off to the second decimal point only NOT EXTENDED FUTHER. 
 
19. Contractor is required to fill in Cage code (Reference Section 00600, 
entitled "Required Central Contractor Registration" Mar 1998) and DUNS Number 
(Reference Section 00600, entitled, "Data Universal Numbering System (DUNS) 
Number" Jun1999) in Block No. 15 on Standard Form 1442, Name and Address Block 
(Cage Code under Code and DUNS No. under Facility Code respectively). 
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Solicitation No. W912PL-04-B-0012 
 

 PRICING SCHEDULE (Cont’d) 
 
 
NOTES:  (Cont’d) 

 
20.  UNIT ABBREVIATIONS 
 

EA.  = EACH M = METERS 
L.S  = LUMP SUM S.M. = SQUARE METERS 
L.F. = LINEAR FEET C.M. = CUBIC METERS 
S.F. = SQUARE FEET S.Y. = SQUARE YARDS 
C.F. = CUBIC FEET C.Y. = CUBIC YARDS 
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CERTIFICATE OF CORPORATE PRINCIPAL 
 
1)  IF THE OFFEROR IS A JOINT VENTURE, COMPLETE THE FOLLOWING: 
 
 
________________________ ________________________ ________________________ 
(Company Name)      (Signature)   (Title)  
 
 
________________________ ________________________ ________________________ 
(Company Name)      (Signature)   (Title)  
 
 
________________________ ________________________ ________________________ 
(Company Name)      (Signature)   (Title)  
 
2)    IF THE OFFEROR IS PARTNERSHIP, LIST FULL NAME OF ALL PARTNERS: 
 
 
________________________ ________________________ ________________________ 
(Company Name)      (Signature)    (Title)  
 
 
________________________ ________________________ ________________________ 
(Company Name)      (Signature)    (Title)  
 
 
________________________ ________________________ ________________________ 
(Company Name)      (Signature)    (Title)  
 
3)  IF THE OFFEROR IS A CORPORATION, THE FOLLOWING CERTIFICATION  SHOULD BE 
COMPLETED: 
 
 CERTIFICATION AS TO CORPORATE PRINCIPAL 
 
 

I,                                                                  , certify that I am the Secretary of the corporation named as 
principal in the within contract; that                                                                    , who signed the said contract on 
behalf of the principal, was the                                                                             of the corporation; that I know his 
signature and that his signature is genuine; and that said contract was duly signed, sealed and attested for in behalf of 
said corporation by authority of its governing body. 
 
 
 ____________________________________   

CORPORATE PRINCIPAL 
 

CORPORATE SEAL 
 

____________________________________   
  SECRETARY 

 00010-16
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Section 00100 Bidding Schedule/Instruction to Bidders 
 

52.0000-4010    INQUIRIES                                                                                                                                
     Perspective bidders/offerors should submit inquiries related to this     
 solicitation by writing or calling the following (collect calls will not     
 be accepted:                                                                 
     (1)  For inquiries of a contractual nature (solicitation                
 requirements, interpretation of contractual language) call:                  
Sandy Oquita 
213 452-3249 
Fax # 213 452-4184 
 
     For bid results only, call (213) 452-3235.                              
                                                                              
     (2)  All technical questions on the specification or drawings will       
 be submitted in writing to: 
Address:                                                             
Bradly Green 
505 342-3209 
Fax # 505 342-3196                                                                      
                                                                    
     (3)  Please include the solicitation number, project title and          
 location of project with your questions.  Written inquiries must be          
 received by this office not later than 14 calendar days prior to bid         
 opening date/date set for receipt of offers.                                 
                                                                              
     (4)  Oral explanations or instructions are not binding.  Any             
 information given to a bidder/offeror which impacts the bid/offer will       
 be given in the form of a written amendment to the solicitation.             

52.0000-4023  SAFETY REQUIREMENTS                                                         
                                                                              
     The bidder's attention is directed to the latest version of U.S  Army Corps of 
Engineers Safety and Health Manual, EM 385-1-1, which  will be strictly enforced.  This 
publication may be obtained from the        
US Army Engineer District, Los Angeles, ATTN:  Safety Office, P.O. Box  532711, Los 
Angeles, California  90053-2325.                                

52.204-1     APPROVAL OF CONTRACT (DEC 1989) 
 
This contract is subject to the written approval of The Contracting Officer and shall not 
be binding until so approved. 
 
(End of clause) 
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52.204-6     DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (OCT 
2003)  
 
(a) The offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation “DUNS” or “DUNS+4” followed by the DUNS number or 
“DUNS+4” that identifies the offeror's name and address exactly as stated in the offer. 
The DUNS number is a nine-digit number assigned by Dun and Bradstreet, Inc. The 
DUNS+4 is the DUNS number plus a 4-character suffix that may be assigned at the 
discretion of the offeror to establish additional CCR records for identifying alternative 
Electronic Funds Transfer (EFT) accounts (see Subpart 32.11) for the same parent 
concern. 
 
(b) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet 
directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 
or via the Internet at http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business name. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly 
recognized. 
 
(iii) Company physical street address, city, state and Zip Code. 
 
(iv) Company mailing address, city, state and Zip Code (if separate from physical). 
 
(v) Company telephone number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(End of provision) 
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52.209-5     CERTIFICATION REGARDING DEBARMENT, SUSPENSION, 
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY MATTERS (DEC 
2001) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or 
declared ineligible for the award of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted 
of or had a civil judgment rendered against them for: commission of fraud or a criminal 
offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust 
statutes relating to the submission of offers; or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false statements, tax 
evasion, or receiving stolen property; and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged 
by a governmental entity with, commission of any of the offenses enumerated in 
paragraph (a)(1)(i)(B) of this provision.  
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had 
one or more contracts terminated for default by any Federal agency.  
 
(2) "Principals," for the purposes of this certification, means officers; directors; owners; 
partners; and, persons having primary management or supervisory responsibilities within 
a business entity (e.g., general manager; plant manager; head of a subsidiary, division, or 
business segment, and similar positions).  
 
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United 
States and the Making of a False, Fictitious, or Fraudulent Certification May Render the 
Maker Subject to Prosecution Under Section 1001, Title 18, United States Code.  
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at 
any time prior to contract award, the Offeror learns that its certification was erroneous 
when submitted or has become erroneous by reason of changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not 
necessarily result in withholding of an award under this solicitation. However, the 
certification will be considered in connection with a determination of the Offeror's 
responsibility. Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Contracting Officer may render the Offeror 
nonresponsible.  
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(d) Nothing contained in the foregoing shall be construed to require establishment of a 
system of records in order to render, in good faith, the certification required by paragraph 
(a) of this provision. The knowledge and information of an Offeror is not required to 
exceed that which is normally possessed by a prudent person in the ordinary course of 
business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact 
upon which reliance was placed when making award. If it is later determined that the 
Offeror knowingly rendered an erroneous certification, in addition to other remedies 
available to the Government, the Contracting Officer may terminate the contract resulting 
from this solicitation for default.  
 
(End of provision) 

52.209-4501  CONTRACTOR REPONSIBILITY, PRE-AWARD SURVEY 
 
        In order to determine a contractor’s responsibility for purposes of contract award in 
accordance with FAR Part 9, a statement regarding previous experience in performing 
comparable work, and/or plant to be used in performing the work is required.  After the 
bid opening, the Government will request this information and set a due date for its 
submission. 

52.211-2      AVAILABILITY OF SPECIFICATIONS LISTED IN THE DOD INDEX 
OF SPECIFICATIONS AND STANDARDS (DODISS) AND DESCRIPTIONS 
LISTED IN THE ACQUISITION MANAGEMENT SYSTEMS AND DATA 
REQUIREMENTS CONTROL LIST, DOD 5010.12-L (DEC 2003) 
 
Copies of specifications, standards, and data item descriptions cited in this solicitation 
may be obtained-- 
 
(a) From the ASSIST database via the Internet at http://assist.daps.dla.mil; or 
 
(b) By submitting a request to the--Department of Defense Single Stock Point (DoDSSP), 
Building 4, Section D, 700 Robbins Avenue, Philadelphia, PA 19111-5094, Telephone 
(215) 697-2179, Facsimile (215) 697-1462. 
 
(End of provision) 

52.214-3     AMENDMENTS TO INVITATIONS FOR BIDS (DEC 1989) 
 
(a) If this solicitation is amended, then all terms and conditions which are not modified 
remain unchanged. 
 
(b) Bidders shall acknowledge receipt of any amendment to this solicitation (1) by 
signing and returning the amendment, (2) by identifying the amendment number and date 
in the space provided for this purpose on the form for submitting a bid, (3) by letter or 
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telegram, or (4) by facsimile, if facsimile bids are authorized in the solicitation.  The 
Government must receive the acknowledgment by the time and at the place specified for 
receipt of bids. 
 
(End of provision) 

52.214-4     FALSE STATEMENTS IN BIDS (APR 1984) 
 
Bidders must provide full, accurate, and complete information as required by this 
solicitation and its attachments.  The penalty for making false statements in bids is 
prescribed in 18 U.S.C. 1001. 
 
(End of provision) 

52.214-5      SUBMISSION OF BIDS (MAR 1997)  
 
(a) Bids and bid modifications shall be submitted in sealed envelopes or packages (unless 
submitted by electronic means) (1) addressed to the office specified in the solicitation, 
and (2) showing the time and date specified for receipt, the solicitation number, and the 
name and address of the bidder.  
 
(b) Bidders using commercial carrier services shall ensure that the bid is addressed and 
marked on the outermost envelope or wrapper as prescribed in subparagraphs (a)(1) and 
(2) of this provision when delivered to the office specified in the solicitation.  
 
(c) Telegraphic bids will not be considered unless authorized by the solicitation; 
however, bids may be modified or withdrawn by written or telegraphic notice.  
 
(d) Facsimile bids, modifications, or withdrawals, will not be considered unless 
authorized by the solicitation.  
 
(e) Bids submitted by electronic commerce shall be considered only if the electronic 
commerce method was specifically stipulated or permitted by the solicitation.  
 
(End of provision) 

52.214-6     EXPLANATION TO PROSPECTIVE BIDDERS (APR 1984) 
 
Any prospective bidder desiring an explanation or interpretation of the solicitation, 
drawings, specifications, etc., must request it in writing soon enough to allow a reply to 
reach all prospective bidders before the submission of their bids.  Oral explanations or 
instructions given before the award of a contract will not be binding.  Any information 
given a prospective bidder concerning a solicitation will be furnished promptly to all 
other prospective bidders as an amendment to the solicitation, if that information is 
necessary in submitting bids or if the lack of it would be prejudicial to other prospective 
bidders. 
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(End of provision) 

52.214-7     LATE SUBMISSIONS, MODIFICATIONS, AND WITHDRAWALS OF 
BIDS (NOV 1999) 
 
(a) Bidders are responsible for submitting bids, and any modifications or withdrawals, so 
as to reach the Government office designated in the invitation for bids (IFB) by the time 
specified in the IFB. If no time is specified in the IFB, the time for receipt is 4:30 p.m., 
local time, for the designated Government office on the date that bids are due. 
 
(b)(1) Any bid, modification, or withdrawal received at the Government office designated 
in the IFB after the exact time specified for receipt of bids is “late” and will not be 
considered unless it is received before award is made, the Contracting Officer determines 
that accepting the late bid would not unduly delay the acquisition; and-- 
 
(i) If it was transmitted through an electronic commerce method authorized by the IFB, it 
was received at the initial point of entry to the Government infrastructure not later than 
5:00 p.m. one working day prior to the date specified for receipt of bids; or 
 
(ii) There is acceptable evidence to establish that it was received at the Government 
installation designated for receipt of bids and was under the Government's control prior to 
the time set for receipt of bids. 
 
(2) However, a late modification of an otherwise successful bid that makes its terms more 
favorable to the Government, will be considered at any time it is received and may be 
accepted. 
 
(c) Acceptable evidence to establish the time of receipt at the Government installation 
includes the time/date stamp of that installation on the bid wrapper, other documentary 
evidence of receipt maintained by the installation, or oral testimony or statements of 
Government personnel. 
 
(d) If an emergency or unanticipated event interrupts normal Government processes so 
that bids cannot be received at the Government office designated for receipt of bids by 
the exact time specified in the IFB and urgent Government requirements preclude 
amendment of the IFB, the time specified for receipt of bids will be deemed to be 
extended to the same time of day specified in the solicitation on the first work day on 
which normal Government processes resume. 
 
(e) Bids may be withdrawn by written notice received at any time before the exact time 
set for receipt of bids. If the IFB authorizes facsimile bids, bids may be withdrawn via 
facsimile received at any time before the exact time set for receipt of bids, subject to the 
conditions specified in the provision at 52.214-31, Facsimile Bids. A bid may be 
withdrawn in person by a bidder or its authorized representative if, before the exact time 
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set for receipt of bids, the identity of the person requesting withdrawal is established and 
the person signs a receipt for the bid. 
 
(End of provision) 

52.214-18     PREPARATION OF BIDS--CONSTRUCTION (APR 1984) 
 
(a) Bids must be (1) submitted on the forms furnished by the Government or on copies of 
those forms, and (2) manually signed. The person signing a bid must initial each erasure 
or change appearing on any bid form. 
 
(b) The bid form may require bidders to submit bid prices for one or more items on 
various bases, including-- 
 
(1) Lump sum bidding; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of subparagraphs (1) through (3) above. 
 
(c) If the solicitation requires bidding on all items, failure to do so will disqualify the bid. 
If bidding on all items is not required, bidders should insert the words "no bid" in the 
space provided for any item on which no price is submitted. 
 
(d) Alternate bids will not be considered unless this solicitation authorizes their 
submission. 
 
(End of provision) 

52.214-19     CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION (AUG 
1996) 
 
(a) The Government will evaluate bids in response to this solicitation without discussions 
and will award a contract to the responsible bidder whose bid, conforming to the 
solicitation, will be most advantageous to the Government, considering only price and the 
price-related factors specified elsewhere in the solicitation. 
 
(b) The Government may reject any or all bids, and waive informalities or minor 
irregularities in bids received. 
 
(c) The Government may accept any item or combination of items, unless doing so is 
precluded by a restrictive limitation in the solicitation or the bid. 
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(d) The Government may reject a bid as nonresponsive if the prices bid are materially 
unbalanced between line items or subline items. A bid is materially unbalanced when it is 
based on prices significantly less than cost for some work and prices which are 
significantly overstated in relation to cost for other work, and if there is a reasonable 
doubt that the bid will result in the lowest overall cost to the Government even though it 
may be the low evaluated bid, or if it is so unbalanced as to be tantamount to allowing an 
advance payment. 
 
(End of provison) 

52.214-27     Price Reduction for Defective Cost or Pricing Data - Modifications - Sealed 
Bidding.  (OCT 1997) 
 
(a) This clause shall become operative only for any modification to this contract 
involving aggregate increases and/or decreases in costs, plus applicable profits, expected 
to exceed the threshold for the submission of cost or pricing data at FAR 15.403-4(a)(1), 
except that this clause does not apply to a modification if an exception under FAR 
15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial 
quantities to the general public; or 
 
(3) Set by law or regulation. 
 
(b) If any price, including profit, negotiated in connection with any modification under 
this clause, was increased by any significant amount because 
 
(1) the Contractor or a subcontractor furnished cost or pricing data that were not 
complete, accurate, and current as certified  in its Certificate of Current Cost or Pricing 
Data; 
 
(2) a subcontractor or prospective subcontractor furnished the Contractor cost or pricing 
data that were not complete, accurate, and current as certified in the Contractor's 
Certificate of Current Cost or Pricing Data; or 
 
(3) any of these parties furnished data of any description that were not accurate, the price 
shall be reduced accordingly and the contract shall be modified to reflect the reduction.  
This right to a price reduction is limited to that resulting from defects in data relating to 
modifications for which this clause becomes operative under paragraph (a) above. 
 
(c) Any reduction in the contract price under paragraph (b) above due to defective data 
from a prospective subcontractor that was not subsequently awarded the subcontract shall 
be limited to the amount, plus applicable overhead and profit markup, by which: 
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(1) the actual subcontract; or 
 
(2) the actual cost to the Contractor, if there was no subcontract, was less than the 
prospective subcontract cost estimate submitted by the Contractor; provided, that the 
actual subcontract price was not itself affected by defective cost or pricing data. 
 
 
(d) If the Contracting Officer determines under paragraph (b) of this clause that a price or 
cost reduction should be made: 
 
(1) the Contractor agrees not to raise the following matters as a defense: 
 
(i) The Contractor or subcontractor was a sole source supplier or otherwise was in a 
superior bargaining position and thus the price of the contract would not have been 
modified even if accurate, complete, and current cost or pricing data had been submitted; 
 
(ii) The Contracting Officer should have known that the cost or pricing data in issue were 
defective even though the Contractor or subcontractor took no affirmative action to bring 
the character of the data to the attention of the Contracting Officer; 
 
(iii) The contract was based on an agreement about the total cost of the contract and there 
was no agreement about the cost of each item procured under the contract; or 
 
(iv) The Contractor or subcontractor did not submit a Certificate of Current Cost or 
Pricing Data. 
 
(2) Except as prohibited by subdivision (d)(2)(ii) of this clause: 
 
(i) an offset in an amount determined appropriate by the  Contracting Officer based upon 
the facts shall be allowed against the amount of a contract price reduction if: 
 
(A) The Contractor certifies to the Contracting Officer that, to the best of the Contractor's 
knowledge and belief, the Contractor is entitled to the offset in the amount requested; and 
 
(B) The Contractor proves that the cost or pricing data were available before the date of 
agreement on the price of the contract (or price of the modification) and that the data 
were not submitted before such date. 
 
(ii) An offset shall not be allowed if: 
 
(A) The understated data was known by the Contractor to be understated when the 
Certificate of Current Cost or Pricing Data was signed; or (B) The Government proves 
that the facts demonstrate that the contract price would not have increased in the amount 
to be offset even if the available data had been submitted before the date of agreement on 
price. 
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(e) If any reduction in the contract price under this clause reduces the price of items for 
which payment was made prior to the date of the modification reflecting the price 
reduction, the Contractor shall be liable to and shall pay the United States at the time 
such overpayment is repaid: 
 
 (1) Simple interest on the amount of such overpayment to be computed from the date(s) 
of overpayment to the Contractor to the date the Government is repaid by the Contractor 
at the applicable underpayment rate effective for each quarter prescribed by the Secretary 
of the Treasury under 26 U.S.C. 6621(a)(2); and 
 
(2) A penalty equal to the amount of the overpayment, if the Contractor or subcontractor 
knowingly submitted cost or pricing data which were incomplete, inaccurate, or ncurrent. 
 
(End of clause) 

52.214-34     SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991) 
 
Offers submitted in response to this solicitation shall be in the English language.  Offers 
received in other than English shall be rejected. 
 
(End of provision) 

52.214-35     SUBMISSION OF OFFERS IN U.S. CURRENCY (APR 1991) 
 
Offers submitted in response to this solicitation shall be in terms of U.S. dollars.  Offers 
received in other than U.S. dollars shall be rejected. 
 
(End of provision) 

52.0214-4583 TELEGRAPHIC BIDS/OFFERS ARE NOT ACCEPTABLE 
 
Any telegram to modify or withdraw a bid/offer sent to this office must be physically 
delivered to the office designated for receipt of bid/offer by the date and time set for bid 
opening/receipt of proposals. 
No one from this office will be dispatched to the local telegraph office to pick up any 
telegram for any reason.  

52.0214-4599   EVALUATION FOR AWARD 
 
The Government contemplates award of one contract to the responsive, responsible 
bidder who submits the low bid for the total of all the items in the Bidding Schedule. 
 

52.214-5000 APPARENT CLERICAL MISTAKES (MAR 1995)—EFARS 
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  (a) For the purpose of initial evaluations of bids, the following will be utilized in the 
resolving arithmetic discrepancies found on the face of bidding schedule as submitted by 
the bidder: 
    (1) Obviously misplaced decimal points will be corrected; 
    (2) Discrepancy between unit price and extended price, the unit price will govern; 
    (3) Apparent errors in extension of unit prices will be corrected; 
    (4) Apparent errors in addition of lump-sum and extended prices will be corrected. 
  (b) For the purpose of bid evaluation, the government will proceed on the assumption 
that the bidder intends his bid to be evaluated on basis of the unit prices, the totals arrived 
at by resolution of arithmetic discrepancies as provided above and the bid will be so 
reflected on the abstract of bids. 
  (c) These correction procedures shall not be used to resolve any 
ambiguity concerning which bid is low. 

(End of statement) 
 

52.0214-5001   DIRECTIONS FOR SUBMITING BIDS (APR 2002) 
 
Envelopes containing bids must be sealed, marked and addressed as follows: 
 
MARK ENVELOPES: 
 
 Bid under IFB No. W912PL-04-B-0012  

Bid Opening Date:  November 18, 2004 at 1:00 P.M. 
 
ADDRESS ENVELOPES TO: 
 
 Department of the Army 
 U. S. Army Engineer District, Los Angeles 
 ATTN:  Contracting Division 
 C/O: SANDY OQUITA 
 P. O. Box 532711 
 Los Angeles, CA 90053-2325 
 
SPECIAL INSTRUCTIONS PERTAINING TO HAND-CARRIED BIDS: 
 
Due to security precautions, all Corps of Engineers visitors/couriers are now required to 
check in at the Public Affairs Office (PAO), Suite 980, Wilshire Blvd, Los Angeles, CA.  
Bidders are no longer permitted to hand-carry their bids directly to Contacting Division 
without an authorized escort.  Bids may NOT be left unattended at the Public Affairs 
Office (PAO), Suite 980. 
 
Bidders who desire to hand-deliver their bids prior to the scheduled bid opening time/date 
must notify the Contracting Division to arrange for receipt of their bid by Contracting 
Division personnel.  Normally the contact will be the Contract Specialist designated 
above.  In the event the Contract Specialist cannot be reached, please call the main 
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Contracting Division telephone number, 213-452-3231 or the following alternative 
telephone numbers -3233,  -3245, -3234, or -3235, in order to request assistance. 
 
30 minutes prior to the scheduled bid opening time/date, the Bid Opening Officer will be 
in the Public Affairs Office (PAO) Suite 980, to accept bids.  After visitor in-processing, 
all bidders will subsequently be escorted to Bid Opening Room, where the bids will be 
publicly opened and read. 
 
In order to expedite visitor processing, bidders are encouraged to complete the 
information requested on the Notice of Visitor(s) Form (attached).   The completed form 
can be faxed to the Contract Specialist at (213)452-4184 or 4187,  prior to the date for 
receipt of bids.  In addition, no more than 2 visitors per firm will be permitted within the 
building.  No exceptions will be made.  The offeror is responsible for compliance with 
the security requirements and shall ensure that any company representative, courier or 
delivery personnel are aware of these special procedures pertaining to hand carried bids. 
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NOTICE OF VISITOR(S) 
 
 
1.  Date(s) of Visit (Inclusive) 
 
 
 

2.  Arrival Time 

3.  Name of Visitor(s)  (Last, First) 
 
 
 
 
 
 
 

4.  Agency/Company of Visitor 

5.  Name of  Person Being Visited 
(Include Div, Br, Sec) 
 
 
 
 

6.  Suite Number 7.  Telephone Number 

8.  Contact Person (if other than Person Being Visited) 
 
 
 
 

9.  Telephone Number 

10.  Other Comments or Instructions 
 
 
 
 
 
 
 
 
- All visitors must report to the Public Affairs Office, Suite 980 
- Visitors must use the Visitor Tag provided. 
- Visitors must be escorted to Corps of Engineers floors 
- Parking validation is only available for Engineering Division, Construction-Operations, 
and Information Management field personnel. 
- Delivery personnel will be validated for 30 minutes only. 
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52.215-19      NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997) 
 
(a) The Contractor shall make the following notifications in writing: 
 
(1) When the Contractor becomes aware that a change in its ownership has occurred, or is 
certain to occur, that could result in changes in the valuation of its capitalized assets in 
the accounting records, the Contractor shall notify the Administrative Contracting Officer 
(ACO) within 30 days. 
 
(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset 
valuations or any other cost changes have occurred or are certain to occur as a result of a 
change in ownership. 
 
(b) The Contractor shall-- 
 
(1) Maintain current, accurate, and complete inventory records of assets and their costs; 
 
(2) Provide the ACO or designated representative ready access to the records upon 
request; 
 
(3) Ensure that all individual and grouped assets, their capitalized values, accumulated 
depreciation or amortization, and remaining useful lives are identified accurately before 
and after each of the Contractor's ownership changes; and 
 
(4) Retain and continue to maintain depreciation and amortization schedules based on the 
asset records maintained before each Contractor ownership change. 
 
The Contractor shall include the substance of this clause in all subcontracts under this 
contract that meet the applicability requirement of FAR 15.408(k).  
 
(End of clause) 
 

52.216-1     TYPE OF CONTRACT (APR 1984) 
The Government contemplates award of a Firm Fixed Price Construction contract 
resulting from this solicitation. 
 
(End of clause) 
 

52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small 
business concerns, service-disabled veteran-owned small business concerns, HUBZone 
small business concerns, small disadvantaged business concerns, and women-owned 
small business concerns shall have the maximum practicable opportunity to participate in 
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performing contracts let by any Federal agency, including contracts and subcontracts for 
subsystems, assemblies, components, and related services for major systems. It is further 
the policy of the United States that its prime contractors establish procedures to ensure 
the timely payment of amounts due pursuant to the terms of their subcontracts with small 
business concerns, veteran-owned small business concerns, service-disabled veteran-
owned small business concerns, HUBZone small business concerns, small disadvantaged 
business concerns, and women-owned small business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts 
to the fullest extent consistent with efficient contract performance. The Contractor further 
agrees to cooperate in any studies or surveys as may be conducted by the United States 
Small Business Administration or the awarding agency of the United States as may be 
necessary to determine the extent of the Contractor's compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the 
List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans 
or, in the case of any publicly owned business, not less than 51 percent of the stock of 
which is owned by one or more service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or 
more service-disabled veterans or, in the case of a service-disabled veteran with 
permanent and severe disability, the spouse or permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a 
disability that is service-connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the 
Small Business Act and relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as 
part of its offer that-- 
 
(1) It has received certification as a small disadvantaged business concern consistent with 
13 CFR part 124, subpart B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its 
certification; 
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(3) Where the concern is owned by one or more individuals, the net worth of each 
individual upon whom the certification is based does not exceed $750,000 after taking 
into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and 
 
(4) It is identified, on the date of its representation, as a certified small disadvantaged 
business in the database maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 
U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of 
the stock of which is owned by one or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or 
more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any 
publicly owned business, at least 51 percent of the stock of which is owned by one or 
more women; and 
 
(2) Whose management and daily business operations are controlled by one or more 
women. 
 
(d) Contractors acting in good faith may rely on written representations by their 
subcontractors regarding their status as a small business concern, a veteran-owned small 
business concern, a service-disabled veteran-owned small business concern, a HUBZone 
small business concern, a small disadvantaged business concern, or a women-owned 
small business concern. 
 
(End of clause) 

52.222-13      COMPLIANCE WITH DAVIS-BACON AND RELATED ACT 
REGULATIONS (FEB 1988) 
 
All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR 
Parts 1, 3, and 5 are hereby incorporated by reference in this contract.  
 
(End of clause) 

52.222-14      DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) 
 
The United States Department of Labor has set forth in 29 CFR Parts 5, 6, and 7 
procedures for resolving disputes concerning labor standards requirements.  Such 
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disputes shall be resolved in accordance with those procedures and not the Disputes 
clause of this contract.  Disputes within the meaning of this clause include disputes 
between the Contractor (or any of its subcontractors) and the contracting agency, the U.S. 
Department of Labor, or the employees or their representatives.  
 
(End of clause) 
 

52.227-4     PATENT INDEMNITY--CONSTRUCTION CONTRACTS (APR 1984) 
 
Except as otherwise provided, the Contractor agrees to indemnify the Government and its 
officers, agents, and employees against liability, including costs and expenses, for 
infringement upon any United States patent (except a patent issued upon an application 
that is now or may hereafter be withheld from issue pursuant to a Secrecy Order under 35 
U.S.C. 181) arising out of performing this contract or out of the use or disposal by or for 
the account of the Government of supplies furnished or work performed under this 
contract. 
 
(End of clause) 

52.228-1     BID GUARANTEE (SEP 1996) 
 
(a) Failure to furnish a bid guarantee in the proper form and amount, by the time set for 
opening of bids, may be cause for rejection of the bid. 
 
(b) The bidder shall furnish a bid guarantee in the form of a firm commitment, e.g., bid 
bond supported by good and sufficient surety or sureties acceptable to the Government, 
postal money order, certified check, cashier's check, irrevocable letter of credit, or, under 
Treasury Department regulations, certain bonds or notes of the United States. The 
Contracting Officer will return bid guarantees, other than bid bonds, (1) to unsuccessful 
bidders as soon as practicable after the opening of bids, and (2) to the successful bidder 
upon execution of contractual documents and bonds (including any necessary 
coinsurance or reinsurance agreements), as required by the bid as accepted.- 
 
(c) The amount of the bid guarantee shall be ________ percent of the bid price or 
$________, whichever is less.- 
 
(d) If the successful bidder, upon acceptance of its bid by the Government within the 
period specified for acceptance, fails to execute all contractual documents or furnish 
executed bond(s) within 10 days after receipt of the forms by the bidder, the Contracting 
Officer may terminate the contract for default.- 
 
(e) In the event the contract is terminated for default, the bidder is liable for any cost of 
acquiring the work that exceeds the amount of its bid, and the bid guarantee is available 
to offset the difference. 
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(End of clause) 

52.228-4506    INDIVIDUAL SURETIES IN SUPPORT OF BID BONDS 
 
     Bidder/offerors utilizing individual sureties in support of a bid 
bond shall include a Standard Form (SF) 28 (Affidavit of Individual 
Surety), accompanied by a pledge of acceptable assets from each person 
acting as an individual surety, and include these with the SF 24 (Bid 
Bond), and the bid itself (see clause titled "Pledges of Assets," FAR 
52.228-11). 
     Pledges of acceptable assets shall be in the form of (1) evidence 
of an escrow account and/or (2) a recorded lien on real estate.  If this is an RFP, failure to 
provide required documentation described herein may cause the offeror to be deemed 
"unacceptable". 

  52.228-4507    BID GUARANTEE FORM AND AMOUNT 
 
     When bids/proposals exceed $100,000, the offeror shall furnish a separated bid 
guarantee in accordance with the solicitation provisiontitled "Bid Guarantee", FAR 
52.228-1.  In accordance with FAR 28.101-2 
the bid guarantee amount shall be a least 20 percent of the "bid price"but shall not exceed 
$3 million.  When the penal sum is expressed as apercentage, a maximum dollar 
limitation may be stated.  If there are 
option line items on the Pricing Schedule (Schedule B), the term "bid price" is hereby 
defined as the total bid not to include any amount for line items designated as "options".  
In bids/proposals that contain 
"additives", the "bid price" is defined as the total of all bid items including additive line 
items.  FAR 28.106-1 states that a Standard Form (SF) 24 shall be used for the bid bond.  
In accordance with FAR 28.202(a)(1), corporate sureties utilized must appear on the list 
contained in the Department of Treasury Circular 570 titled "Companies Holding 
Certificates of Authority as Acceptable Sureties on Federal Bonds and Acceptable 
Reinsuring Companies." 

52.229-3     FEDERAL, STATE, AND LOCAL TAXES (APR 2003) 
 
(a) As used in this clause-- 
 
"Contract date" means the date set for bid opening or, if this is a negotiated contract or a 
modification, the effective date of this contract or modification.  
 
"All applicable Federal, State, and local taxes and duties" means all taxes and duties, in 
effect on the contract date, that the taxing authority is imposing and collecting on the 
transactions or property covered by this contract.  
 
"After-imposed Federal tax" means any new or increased Federal excise tax or duty, or 
tax that was exempted or excluded on the contract date but whose exemption was later 
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revoked or reduced during the contract period, on the transactions or property covered by 
this contract that the Contractor is required to pay or bear as the result of legislative, 
judicial, or administrative action taking effect after the contract date. It does not include 
social security tax or other employment taxes.  
 
"After-relieved Federal tax" means any amount of Federal excise tax or duty, except 
social security or other employment taxes, that would otherwise have been payable on the 
transactions or property covered by this contract, but which the Contractor is not required 
to pay or bear, or for which the Contractor obtains a refund or drawback, as the result of 
legislative, judicial, or administrative action taking effect after the contract date.  
 
Local taxes includes taxes imposed by a possession or territory of the United States, 
Puerto Rico, or the Northern Mariana Islands, if the contract is performed wholly or 
partly in any of those areas. 
 
(b) The contract price includes all applicable Federal, State, and local taxes and duties.  
 
(c) The contract price shall be increased by the amount of any after-imposed Federal tax, 
provided the Contractor warrants in writing that no amount for such newly imposed 
Federal excise tax or duty or rate increase was included in the contract price, as a 
contingency reserve or otherwise.  
 
(d) The contract price shall be decreased by the amount of any after-relieved Federal tax.  
 
(e) The contract price shall be decreased by the amount of any Federal excise tax or duty, 
except social security or other employment taxes, that the Contractor is required to pay or 
bear, or does not obtain a refund of, through the Contractor's fault, negligence, or failure 
to follow instructions of the Contracting Officer.  
 
(f) No adjustment shall be made in the contract price under this clause unless the amount 
of the adjustment exceeds $250.  
 
(g) The Contractor shall promptly notify the Contracting Officer of all matters relating to 
any Federal excise tax or duty that reasonably may be expected to result in either an 
increase or decrease in the contract price and shall take appropriate action as the 
Contracting Officer directs.  
 
(h) The Government shall, without liability, furnish evidence appropriate to establish 
exemption from any Federal, State, or local tax when the Contractor requests such 
evidence and a reasonable basis exists to sustain the exemption. 
 
(End of clause) 
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52.232-17     INTEREST (JUNE 1996) 
 
(a) Except as otherwise provided in this contract under a Price Reduction for Defective 
Cost or Pricing Data clause or a Cost Accounting Standards clause, all amounts that 
become payable by the Contractor to the Government under this contract (net of any 
applicable tax credit under the Internal Revenue Code (26 U.S.C. 1481)) shall bear 
simple interest from the date due until paid unless paid within 30 days of becoming due. 
The interest rate shall be the interest rate established by the Secretary of the Treasury as 
provided in Section 12 of the Contract Disputes Act of 1978 (Public Law 95-563), which 
is applicable to the period in which the amount becomes due, as provided in paragraph 
(b) of this clause, and then at the rate applicable for each six-month period as fixed by the 
Secretary until the amount is paid. reproduce, prepare derivative works, distribute copies 
to the public, and (b) Amounts shall be due at the earliest of the following dates: 
 
 (1) The date fixed under this contract. 
 
(2) The date of the first written demand for payment consistent with this contract, 
including any demand resulting from a default termination. 
 
(3) The date the Government transmits to the Contractor a proposed supplemental 
agreement to confirm completed negotiations establishing the amount of debt. 
 
(4) If this contract provides for revision of prices, the date of written notice to the 
Contractor stating the amount of refund payable in connection with a pricing proposal or 
a negotiated pricing agreement not confirmed by contract modification. 
 
(c) The interest charge made under this clause may be reduced under the procedures 
prescribed in 32.614-2 of the Federal Acquisition Regulation in effect on the date of this 
contract. 
 
(End of clause) 

52.232-38      SUBMISSION OF ELECTRONIC FUNDS TRANSFER INFORMATION 
WITH OFFER (MAY 1999) 
 
The offeror shall provide, with its offer, the following information that is required to 
make payment by electronic funds transfer (EFT) under any contract that results from this 
solicitation. This submission satisfies the requirement to provide EFT information under 
paragraphs (b)(1) and (j) of the clause at 52.232-34, Payment by Electronic Funds 
Transfer--Other than Central Contractor Registration. 
 
(1) The solicitation number (or other procurement identification number). 
 
(2) The offeror's name and remittance address, as stated in the offer. 
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(3) The signature (manual or electronic, as appropriate), title, and telephone number of 
the offeror's official authorized to provide this information. 
 
(4) The name, address, and 9-digit Routing Transit Number of the offeror's financial 
agent. 
 
(5) The offeror's account number and the type of account (checking, savings, or lockbox). 
 
(6) If applicable, the Fedwire Transfer System telegraphic abbreviation of the offeror's 
financial agent. 
 
(7) If applicable, the offeror shall also provide the name, address, telegraphic 
abbreviation, and 9-digit Routing Transit Number of the correspondent financial 
institution receiving the wire transfer payment if the offeror's financial agent is not 
directly on-line to the Fedwire and, therefore, not the receiver of the wire transfer 
payment. 
 
(End of provision) 

52.233-2     SERVICE OF PROTEST (AUG 1996) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are 
filed directly with an agency, and copies of any protests that are filed with the General 
Accounting Office (GAO), shall be served on the Contracting Officer (addressed as 
follows) by obtaining written and dated acknowledgment of receipt from U. S Army 
Corps of Engineers, Los Angeles District 
 
(b) The copy of any protest shall be received in the office designated above within one 
day of filing a protest with the GAO.  
 
(End of provision)  

52.233-3      PROTEST AFTER AWARD (AUG. 1996) 
 
(a) Upon receipt of a notice of protest (as defined in FAR 33.101) or a determination that 
a protest is likely (see FAR 33.102(d)), the Contracting Officer may, by written order to 
the Contractor, direct the Contractor to stop performance of the work called for by this 
contract. The order shall be specifically identified as a stop-work order issued under this 
clause. Upon receipt of the order, the Contractor shall immediately comply with its terms 
and take all reasonable steps to minimize the incurrence of costs allocable to the work 
covered by the order during the period of work stoppage. Upon receipt of the final 
decision in the protest, the Contracting Officer shall either-- 
 
(1) Cancel the stop-work order; or 
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(2) Terminate the work covered by the order as provided in the Default, or the 
Termination for Convenience of the Government, clause of this contract. 
 
(b) If a stop-work order issued under this clause is canceled either before or after a final 
decision in the protest, the Contractor shall resume work. The Contracting Officer shall 
make an equitable adjustment in the delivery schedule or contract price, or both, and the 
contract shall be modified, in writing, accordingly, if-- 
 
(1) The stop-work order results in an increase in the time required for, or in the 
Contractor's cost properly allocable to, the performance of any part of this contract; and 
 
(2) The Contractor asserts its right to an adjustment within 30 days after the end of the 
period of work stoppage; provided, that if the Contracting Officer decides the facts justify 
the action, the Contracting Officer may receive and act upon a proposal at any time 
before final payment under this contract. 
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated 
for the convenience of the Government, the Contracting Officer shall allow reasonable 
costs resulting from the stop-work order in arriving at the termination settlement. 
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated 
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 
 
(e) The Government's rights to terminate this contract at any time are not affected by 
action taken under this clause. 
 
(f) If, as the result of the Contractor's intentional or negligent misstatement, 
misrepresentation, or miscertification, a protest related to this contract is sustained, and 
the Government pays costs, as provided in FAR 33.102(b)(2) or 33.104(h)(1), the 
Government may require the Contractor to reimburse the Government the amount of such 
costs. In addition to any other remedy available, and pursuant to the requirements of 
Subpart 32.6, the Government may collect this debt by offsetting the amount against any 
payment due the Contractor under any contract between the Contractor and the 
Government. 
 
(End of clause) 

52.236-3     SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
(APR 1984) 

 
(a) The Contractor acknowledges that it has taken steps reasonably necessary to ascertain 
the nature and location of the work, and that it has investigated and satisfied itself as to 
the general and local conditions which can affect the work or its cost, including but not 
limited to 
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(1) conditions bearing upon transportation, disposal, handling, and storage of materials; 
 
(2) the availability of labor, water, electric power, and roads; 
 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; 
 
(4) the conformation and conditions of the ground; and (5) the character of equipment 
and facilities needed preliminary to and during work performance.  The Contractor also 
acknowledges that it has satisfied itself as to the character, quality, and quantity of 
surface and subsurface materials or obstacles to be encountered insofar as this 
information is reasonably ascertainable from an inspection of the site, including all 
exploratory work done by the Government, as well as from the drawings and 
specifications made a part of this contract.  Any failure of the Contractor to take the 
actions described and acknowledged in this paragraph will not relieve the Contractor 
from responsibility for estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully perform the work without 
additional expense to the Government. 
 
(b) The Government assumes no responsibility for any conclusions or interpretations 
made by the Contractor based on the information made available by the Government. Nor 
does the Government assume responsibility for any understanding reached or 
representation made concerning conditions which can affect the work by any of its 
officers or agents before the execution of this contract, unless that understanding or 
representation is expressly stated in this contract. 
 
(End of clause) 

52.236-11      USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
(a) The Government shall have the right to take possession of or use any completed or 
partially completed part of the work. Before taking possession of or using any work, the 
Contracting Officer shall furnish the Contractor a list of items of work remaining to be 
performed or corrected on those portions of the work that the Government intends to take 
possession of or use.  However, failure of the Contracting Officer to list any item of work 
shall not relieve the Contractor of responsibility for complying with the terms of the 
contract. The Government's possession or use shall not be deemed an acceptance of any 
work under the contract. 
 
(b) While the Government has such possession or use, the Contractor shall be relieved of 
the responsibility for the loss of or damage to the work resulting from the Government's 
possession or use, notwithstanding the terms of the clause in this contract entitled 
"Permits and Responsibilities."  If prior possession or use by the Government delays the 
progress of the work or causes additional expense to the Contractor, an equitable 
adjustment shall be made in the contract price or the time of completion, and the contract 
shall be modified in writing accordingly. 
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(End of clause) 

52.236-26     PRECONSTRUCTION CONFERENCE (FEB 1995)  
 
If the Contracting Officer decides to conduct a preconstruction conference, the successful 
offeror will be notified and will be required to attend. The Contracting Officer's 
notification will include specific details regarding the date, time, and location of the 
conference, any need for attendance by subcontractors, and information regarding the 
items to be discussed. 
 
(End of clause) 

52.236-27     SITE VISIT (CONSTRUCTION) (FEB 1995) 
 
(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations 
and Conditions Affecting the Work, will be included in any contract awarded as a result 
of this solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the 
site where the work will be performed. 
 
(b) Site visits may be arranged during normal duty hours by contacting: 
 Name:  Satsuki Carrington 
            Address:  4551 Devlin Drive, Building 867 
                            Nellis Air Force 
                            Las Vegas, NV 89191-9744 
 Telephone:  702-644-8070, Ext. 231 
 
A site visit will be conducted on 27 October 2004 at 9:00 a.m. 
 
Please meet at:  Indian Springs Air Force Auxiliary Airfield 
 
NOTE:  To gain access to Indian Springs Air Force Auxiliary Airfield, please provide the 
following information via e-mail or fax to Ms. Satsuki Carrington (referenced above) at 
least 72 hours prior to scheduled site visit. 
 

1. NAMES OF INDIVIDUALS ATTENDING SITE VISIT 
2. DRIVERS LICENSE NUMBERS OF EACH INDIVIDUAL ATTENDING SITE 

VISIT 
3. SOCIAL SECURITY NUMBERS OF EACH INDIVIDUAL ATTENDING SITE 

VISIT 
4. REASON FOR SITE VISIT 
5. LOCATIN OF MEETING 
6. DATE OF MEETING 
7. PROOF OF INSURANCE 

 
(End of provision) 
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52.236-28      PREPARATION OF PROPOSALS--CONSTRUCTION (OCT 1997) 
 
(a) Proposals must be (1) submitted on the forms furnished by the Government or on 
copies of those forms, and (2) manually signed. The person signing a proposal must 
initial each erasure or change  
appearing on any proposal form. 
 
(b) The proposal form may require offerors to submit proposed prices for one or more 
items on various bases, including-- 
 
(1) Lump sum price; 
 
(2) Alternate prices; 
 
(3) Units of construction; or 
 
(4) Any combination of paragraphs (b)(1) through (b)(3) of this provision. 
 
(c) If the solicitation requires submission of a proposal on all items, failure to do so may 
result in the proposal being rejected without further consideration. If a proposal on all 
items is not required, offerors should insert the words “no proposal” in the space 
provided for any item on which no price is submitted. 
 
(d) Alternate proposals will not be considered unless this solicitation authorizes their 
submission. 
 
(End of provision) 

252.204-7004     REQUIRED CENTRAL CONTRACTOR REGISTRATION 
ALTERNATE A (NOV 2003) 
 
(a) Definitions. As used in this clause-- 
 
“Central Contractor Registration (CCR) database” means the primary Government 
repository for contractor information required for the conduct of business with the 
Government. 
 
“Commercial and Government Entity (CAGE) code” means-- 
 
(1) A code assigned by the Defense Logistics Information Service (DLIS) to identify a 
commercial or Government entity; or 
 
(2) A code assigned by a member of the North Atlantic Treaty Organization that DLIS 
records and maintains in the CAGE master file. This type of code is known as an 
“NCAGE code.” 
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“Data Universal Numbering System (DUNS) number” means the 9-digit number 
assigned by Dun and Bradstreet, Inc. (D&B) to identify unique business entities. 
 
“Data Universal Numbering System +4 (DUNS+4) number” means the DUNS number 
assigned by D&B plus a 4-character suffix that may be assigned by a business concern. 
(D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be 
assigned at the discretion of the business concern to establish additional CCR records for 
identifying alternative Electronic Funds Transfer (EFT) accounts (see Subpart 32.11 of 
the Federal Acquisition Regulation) for the same parent concern. 
 
“Registered in the CCR database” means that-- 
 
(1) The Contractor has entered all mandatory information, including the DUNS number 
or the DUNS+4 number, into the CCR database; 
 
(2) The Contractor's CAGE code is in the CCR database; and  
 
(3) The Government has validated all mandatory data fields and has marked the records 
“Active.” 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a 
prospective awardee shall be registered in the CCR database prior to award, during 
performance, and through final payment of any contract, basic agreement, basic ordering 
agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its 
offer, the annotation “DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 
number that identifies the offeror's name and address exactly as stated in the offer. The 
DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the CCR database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet 
directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) If located within the United States, by calling Dun and Bradstreet at 1-866-705-5711 
or via the Internet at http://www.dnb.com; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
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(ii) Tradestyle, doing business, or other name by which your entity is commonly 
recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the CCR database in the time prescribed 
by the Contracting Officer, the Contracting Officer will proceed to award to the next 
otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration 
when registering. Offerors who are not registered should consider applying for 
registration immediately upon receipt of this solicitation. 
 
(f) The Contractor is responsible for the accuracy and completeness of the data within the 
CCR database, and for any liability resulting from the Government's reliance on 
inaccurate or incomplete data. To remain registered in the CCR database after the initial 
registration, the Contractor is required to review and update on an annual basis from the 
date of initial registration or subsequent updates its information in the CCR database to 
ensure it is current, accurate and complete. Updating information in the CCR does not 
alter the terms and conditions of this contract and is not a substitute for a properly 
executed contractual document. 
 
(g)(1)(i) If a Contractor has legally changed its business name, “doing business as” name, 
or division name (whichever is shown on the contract), or has transferred the assets used 
in performing the contract, but has not completed the necessary requirements regarding 
novation and change-of-name agreements in Subpart 42.12, the Contractor shall provide 
the responsible Contracting Officer a minimum of one business day's written notification 
of its intention to (A) change the name in the CCR database; (B) comply with the 
requirements of Subpart 42.12 of the FAR; and (C) agree in writing to the timeline and 
procedures specified by the responsible Contracting Officer. The Contractor must provide 
with the notification sufficient documentation to support the legally changed name. 
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(ii) If the Contractor fails to comply with the requirements of paragraph (g)(1)(i) of this 
clause, or fails to perform the agreement at paragraph (g)(1)(i)(C) of this clause, and, in 
the absence of a properly executed novation or change-of-name agreement, the CCR 
information that shows the Contractor to be other than the Contractor indicated in the 
contract will be considered to be incorrect information within the meaning of the 
“Suspension of Payment” paragraph of the electronic funds transfer (EFT) clause of this 
contract. 
 
(2) The Contractor shall not change the name or address for EFT payments or manual 
payments, as appropriate, in the CCR record to reflect an assignee for the purpose of 
assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be 
separately registered in the CCR database. Information provided to the Contractor's CCR 
record that indicates payments, including those made by EFT, to an ultimate recipient 
other than that Contractor will be considered to be incorrect information within the 
meaning of the “Suspension of payment” paragraph of the EFT clause of this contract. 
 
(h) Offerors and Contractors may obtain information on registration and annual 
confirmation requirements via the internet at http://www.ccr.gov or by calling 1-888-227-
2423, or 269-961-5757. 
 
   (End of clause) 
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Section 00600 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
52.202-1     DEFINITIONS  (JUN 2004) 
 
(a) Agency head or head of the agency means the Secretary (Attorney General, Administrator, Governor, 
Chairperson, or other chief official, as appropriate) of the agency, unless otherwise indicated, including any 
deputy or assistant chief official of the executive agency. 
 
(b) Commercial component means any component that is a commercial item. 
 
(c) Commercial item means-- 
 
(1) Any item, other than real property, that is of a type customarily used by the general public or by non-
governmental entities for purposes other than governmental purposes, and that-- 
 
(i) Has been sold, leased, or licensed to the general public; or 
 
(ii) Has been offered for sale, lease, or license to the general public; 
 
(2) Any item that evolved from an item described in paragraph (c)(1) of this clause through advances in 
technology or performance and that is not yet available in the commercial marketplace, but will be 
available in the commercial marketplace in time to satisfy the delivery requirements under a Government 
solicitation; 
 
(3) Any item that would satisfy a criterion expressed in paragraphs (c)(1) or (c)(2) of this clause, but for-- 
 
(i) Modifications of a type customarily available in the commercial marketplace; or 
 
(ii) Minor modifications of a type not customarily available in the commercial marketplace made to meet 
Federal Government requirements. “Minor” modifications means modifications that do not significantly 
alter the nongovernmental function or essential physical characteristics of an item or component, or change 
the purpose of a process. Factors to be considered in determining whether a modification is minor include 
the value and size of the modification and the comparative value and size of the final product. Dollar values 
and percentages may be used as guideposts, but are not conclusive evidence that a modification is minor; 
 
(4) Any combination of items meeting the requirements of paragraphs (c)(1), (2), (3), or (5) of this clause 
that are of a type customarily combined and sold in combination to the general public; 
 
(5) Installation services, maintenance services, repair services, training services, and other services if-- 
 
(i) Such services are procured for support of an item referred to in paragraph (c)(1), (2), (3), or (4) of this 
definition, regardless of whether such services are provided by the same source or at the same time as the 
item; and 
 
(ii) The source of such services provides similar services contemporaneously to the general public under 
terms and conditions similar to those offered to the Federal Government; 
 
(6) Services of a type offered and sold competitively in substantial quantities in the commercial 
marketplace based on established catalog or market prices for specific tasks performed or specific 
outcomes to be achieved and under standard commercial terms and conditions. This does not include 
services that are sold based on hourly rates without an established catalog or market price for a specific 
service performed or a specific outcome to be achieved. For purposes of these services-- 
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(i) Catalog price means a price included in a catalog, price list, schedule, or other form that is regularly 
maintained by the manufacturer or vendor, is either published or otherwise available for inspection by 
customers, and states prices at which sales are currently, or were last, made to a significant number of 
buyers constituting the general public; and 
 
(ii) Market prices means current prices that are established in the course of ordinary trade between buyers 
and sellers free to bargain and that can be substantiated through competition or from sources independent 
of the offerors. 
 
(7) Any item, combination of items, or service referred to in subparagraphs (c)(1) through (c)(6), 
notwithstanding the fact that the item, combination of items, or service is transferred between or among 
separate divisions, subsidiaries, or affiliates of a Contractor; or 
 
(8) A nondevelopmental item, if the procuring agency determines the item was developed exclusively at 
private expense and sold in substantial quantities, on a competitive basis, to multiple State and local 
Governments. 
 
(d) Component means any item supplied to the Government as part of an end item or of another 
component, except that for use in 52.225-9, and 52.225-11 see the definitions in 52.225-9(a) and 52.225-
11(a). 
 
(e) Contracting Officer means a person with the authority to enter into, administer, and/or terminate 
contracts and make related determinations and findings. The term includes certain authorized 
representatives of the Contracting Officer acting within the limits of their authority as delegated by the 
Contracting Officer. 
 
(f) Nondevelopmental item means-- 
 
(1) Any previously developed item of supply used exclusively for governmental purposes by a Federal 
agency, a State or local government, or a foreign government with which the United States has a mutual 
defense cooperation agreement; 
 
(2) Any item described in paragraph (f)(1) of this definition that requires only minor modification or 
modifications of a type customarily available in the commercial marketplace in order to meet the 
requirements of the procuring department or agency; or 
 
(3) Any item of supply being produced that does not meet the requirements of paragraph (f)(1) or (f)(2) 
solely because the item is not yet in use. 
 
(g) "Contracting Officer" means a person with the authority to enter into, administer, and/or terminate 
contracts and make related determinations and findings.  The term includes certain authorized 
representatives of the Contracting Officer acting within the limits of their authority as delegated by the 
Contracting Officer. 
 
 (h) Except as otherwise provided in this contract, the term "subcontracts" includes, but is not limited to, 
purchase orders and changes and modifications to purchase orders under this contract. 
 
(End of clause) 
 
52.203-2     CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR 1985) 

 
(a) The offeror certifies that -- 
 
(1) The prices in this offer have been arrived at independently, without, for the purpose of restricting 
competition, any consultation, communication, or agreement with any other offeror or competitor relating 
to – 
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(i) Those prices,  
 
(ii) The intention to submit an offer, or  
 
(iii) The methods of factors used to calculate the prices offered: 
 
(2) The prices in this offer have not been and will not be knowingly disclosed by the offeror, directly or 
indirectly, to any other offeror or competitor before bid opening (in the case of a sealed bid solicitation) or 
contract award (in the case of a negotiated solicitation) unless otherwise required by law; and 
 
(3) No attempt has been made or will be made by the offeror to induce any other concern to submit or not 
to submit an offer for the purpose of restricting competition. 
 
(b) Each signature on the offer is considered to be a certification by the signatory that the signatory -- 
 
(1) Is the person in the offeror's organization responsible for determining the prices offered in this bid or 
proposal, and that the signatory has not participated and will not participate in any action contrary to 
subparagraphs (a)(1) through (a)(3) of this provision; or 
 
(2) (i) Has been authorized, in writing, to act as agent for the following principals in certifying that those 
principals have not participated, and will not participate in any action contrary to subparagraphs (a)(1) 
through (a)(3) of this provison   ______________________________________________________ (insert 
full name of person(s) in the offeror's organization responsible for determining the prices offered in this bid 
or proposal, and the title of his or her position in the offeror's organization); 
 
(ii) As an authorized agent, does certify that the principals named in subdivision (b)(2)(i) above have not 
participated, and will not participate, in any action contrary to subparagraphs (a)(1) through (a)(3) above; 
and 
 
(iii) As an agent, has not personally participated, and will not participate, in any action contrary to 
subparagraphs (a)(1) through (a)(3) of this provision. 
 
(c) If the offeror deletes or modifies subparagraph (a)(2) of this provision, the offeror must furnish with its 
offer a signed statement setting forth in detail the circumstances of the disclosure. 
 
(End of clause) 
 
 
52.203-11     CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 
CERTAIN FEDERAL TRANSACTIONS (APR 1991) 

 
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation on Payments to 
Influence Certain Federal Transactions, included in this solicitation, are hereby incorporated by reference in 
paragraph (b) of this Certification. 
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and belief that on or 
after December 23, 1989,-- 
 
(1) No Federal appropriated funds have been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of Congress on his or her behalf in connection with 
the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the 
entering into of any cooperative agreement, and the extension, continuation, renewal, amendment or 
modification of any Federal contract, grant, loan, or cooperative agreement; 
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(2) If any funds other than Federal appropriated funds (including profit or fee received under a covered 
Federal transaction) have been paid, or will be paid to any person for influencing or attempting to influence 
an officer or employee of any agency, a Member of Congress, an officer or employee of Congress or an 
employee of a Member of Congress on his or her behalf in connection with this solicitation, the offeror 
shall complete and submit, with its offer, OMB standard form LLL, Disclosure of Lobbying Activities, to 
the Contracting Officer; and 
 
(3) He or she will include the language of this certification in all subcontract awards at any tier and require 
that all recipients of subcontract awards in excess of $100,000 shall certify and disclose accordingly. 
 
(1)  Submission of this certification and disclosure is a prerequisite for making or entering into this contract 
imposed by section 1352, title 31, United States Code.  Any person who makes an expenditure prohibited 
under this provision, shall be subject to a civil penalty of not less than $10,000, and not more than 
$100,000, for each such failure. 
 
(End of provision) 
 
52.204-3      TAXPAYER IDENTIFICATION (OCT 1998) 
 
(a) Definitions. 
 
“Common parent,” as used in this provision, means that corporate entity that owns or controls an affiliated 
group of corporations that files its Federal income tax returns on a consolidated basis, and of which the 
offeror is a member. 
 
“Taxpayer Identification Number (TIN),” as used in this provision, means the number required by the 
Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The 
TIN may be either a Social Security Number or an Employer Identification Number. 
 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to 
comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 
U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract 
is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, 
the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of 
payments otherwise due under the contract. 
 
(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of 
the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to 
the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched 
with IRS records to verify the accuracy of the offeror's TIN. 
 
(d) Taxpayer Identification Number (TIN). 
 
___  TIN:._____________________________ 
 
___  TIN has been applied for. 
 
___  TIN is not required because: 
 
___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income 
effectively connected with the conduct of a trade or business in the United States and does not have an 
office or place of business or a fiscal paying agent in the United States; 
 
___  Offeror is an agency or instrumentality of a foreign government; 
 
___  Offeror is an agency or instrumentality of the Federal Government. 
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(e) Type of organization. 
 
___  Sole proprietorship; 
 
___  Partnership; 
 
___  Corporate entity (not tax-exempt); 
 
___  Corporate entity (tax-exempt); 
 
___  Government entity (Federal, State, or local); 
 
___  Foreign government; 
 
___  International organization per 26 CFR 1.6049-4; 
 
___  Other ________________________________ 
 
(f) Common parent. 
 
___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision. 
 
___  Name and TIN of common parent: 
 
Name __________________________________________ 
 
TIN ____________________________________________ 
 
(End of provision) 
 
 
52.204-5      WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS)  (MAY 1999) 
 
(a) Definition. Women-owned business concern, as used in this provision, means a concern that is at least 
51 percent owned by one or more women; or in the case of any publicly owned business, at least 51 percent 
of its stock is owned by one or more women; and whose management and daily business operations are 
controlled by one or more women. 
 
(b) Representation. [Complete only if the offeror is a women-owned business concern and has not 
represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small Business 
Program Representations, of this solicitation.] The offeror represents that it (  ) is a women-owned business 
concern. 
 
(End of provision) 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (MAY 2004)  
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 236210  
 
(2) The small business size standard is 28.5M.  
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(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself 
manufacture, is 500 employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it (  ) is, (  ) is not a small business 
concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it (  ) is, (  ) is not a small 
disadvantaged business concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a women-owned small business 
concern.  
 
(4) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a veteran-owned small business 
concern. 
 
(5) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph 
(b)(4) of this provision.) The offeror represents as part of its offer that it (  ) is, (  ) is not a service-disabled 
veteran-owned small business concern. 
 
(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, as part of its offer, that-- 
 
(i) It (  ) is, (  ) is not a HUBZone small business concern listed, on the date of this representation, on the 
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, 
and no material change in ownership and control, principal office, or HUBZone employee percentage has 
occurred since it was certified by the Small Business Administration in accordance with 13 CFR part 126; 
and 
 
(ii) It (  ) is, (  ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the 
representation in paragraph (b)(6)(i) of this provision is accurate for the HUBZone small business concern 
or concerns that are participating in the joint venture. (The offeror shall enter the name or names of the 
HUBZone small business concern or concerns that are participating in the joint venture:____________.) 
Each HUBZone small business concern participating in the joint venture shall submit a separate signed 
copy of the HUBZone representation. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of 
any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled 
veterans or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or 
permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is 
service-connected, as defined in 38 U.S.C. 101(16). 
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"Small business concern," means a concern, including its affiliates, that is independently owned and 
operated, not dominant in the field of operation in which it is bidding on Government contracts, and 
qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of 
this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, 
in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one 
or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women; in the case of any publicly owned business, at 
least 51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, 
then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the 
end items to be furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  
small disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded 
under the preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act 
or any other provision of Federal law that specifically references section 8(d) for a definition of program 
eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
 
52.219-19      SMALL BUSINESS CONCERN REPRESENTATION FOR THE SMALL 
BUSINESS COMPETITIVENESS DEMONSTRATION PROGRAM (OCT 2000) 
 
(a) Definition. 
 
"Emerging small business" as used in this solicitation, means a small business concern whose size is no 
greater than 50 percent of the numerical size standard applicable to the North American Industry 
Classification System (NAICS) code assigned to a contracting opportunity. 
 
(b) [Complete only if the Offeror has represented itself under the provision at 52.219-1 as a small business 
concern under the size standards of this solicitation.]    The Offeror [   ] is, [   ] is not an emerging small 
business. 
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(c) (Complete only if the Offeror is a small business or an emerging small business, indicating its size 
range.) 
 
Offeror's number of employees for the past 12 months (check this column if size standard stated in 
solicitation is expressed in terms of number of employees) or Offeror's average annual gross revenue for 
the last 3 fiscal years (check this column if size standard stated in solicitation is expressed in terms of 
annual receipts). (Check one of the following.) 
 
No. of Employees   Avg. Annual Gross Revenues 
 
____ 50 or fewer   ____ $1 million or less 
 
____ 51 - 100        ____ $1,000,001 - $2 million 
 
____ 101 - 250      ____ $2,000,001 - $3.5 million 
 
____ 251 - 500      ____ $3,500,001 - $5 million 
 
____ 501 - 750      ____ $5,000,001 - $10 million 
 
____ 751 - 1,000   ____ $10,000,001 - $17 million 
 
____ Over 1,000    ____ Over $17 million 
 
(End of provision) 
 
 
52.219-22     SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999) 
 
(a) General. This provision is used to assess an offeror's small disadvantaged business status for the purpose 
of obtaining a benefit on this solicitation. Status as a small business and status as a small disadvantaged 
business for general statistical purposes is covered by the provision at FAR 52.219-1, Small Business 
Program Representation. 
 
(b) Representations. 
 
(1) General. The offeror represents, as part of its offer, that it is a small business under the size standard 
applicable to this acquisition; and either-- 
 
___ (i) It has received certification by the Small Business Administration as a small disadvantaged business 
concern consistent with 13 CFR 124, Subpart B; and 
 
(A) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(B) Where the concern is owned by one or more disadvantaged individuals, the net worth of each 
individual upon whom the certification is based does not exceed $750,000 after taking into account the 
applicable exclusions set forth at 13 CFR 124.104(c)(2); and 
 
(C) It is identified, on the date of this representation, as a certified small disadvantaged business concern in 
the database maintained by the Small Business Administration(PRO0Net); or 
 
___ (ii) It has submitted a completed application to the Small Business Administration or a Private Certifier 
to be certified as a small disadvantaged business concern in accordance with 13 CFR 124, Subpart B, and a 
decision on that application is pending, and that no material change in disadvantaged ownership and control 
has occurred since its application was submitted. 
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(2)___ For Joint Ventures. The offeror represents, as part of its offer, that it is a joint venture that complies 
with the requirements at 13 CFR 124.1002(f) and that the representation in paragraph (b)(1) of this 
provision is accurate for the small disadvantaged business concern that is participating in the joint venture. 
[The offeror shall enter the name of the small disadvantaged business concern that is participating in the 
joint venture: ____________.] 
 
(c) Penalties and Remedies. Anyone who misrepresents any aspects of the disadvantaged status of a 
concern for the purposes of securing a contract or subcontract shall: 
 
(1) Be punished by imposition of a fine, imprisonment, or both; 
 
(2) Be subject to administrative remedies, including suspension and debarment; and 
 
(3) Be ineligible for participation in programs conducted under the authority of the Small Business Act. 
 
(End of provision) 
 
 
252.204-7001    COMMERCIAL AND GOVERNMENT ENTITY (CAGE) CODE 
REPORTING (AUG 1999) 
 
(a) The offeror is requested to enter its CAGE code on its offer in the block with its name and address. The 
CAGE code entered must be for that name and address. Enter “CAGE” before the number. 
 
(b) If the offeror does not have a CAGE code, it may ask the Contracting Officer to request one from the 
Defense Logistics Information Service (DLIS). The Contracting Officer will-- 
 
(1) Ask the Contractor to complete section B of a DD Form 2051, Request for Assignment of a 
Commercial and Government Entity (CAGE) Code; 
 
(2) Complete section A and forward the form to DLIS; and 
 
(3) Notify the Contractor of its assigned CAGE code. 
 
(c) Do not delay submission of the offer pending receipt of a CAGE code. 
 
(End of provision) 
 
 
 
252.209-7004    SUBCONTRACTING WITH FIRMS THAT ARE OWNED OR 
CONTROLLED BY THE GOVERNMENT OF A TERRORIST COUNTRY (MAR 
1998) 
 
(a)  Unless the Government determines that there is a compelling reason to do so, the Contractor shall not 
enter into any subcontract in excess of $25,000 with a firm, or subsidiary of a firm, that is identified, on the 
List of Parties Excluded from Federal Procurement and Nonprocurement Programs, as being ineligible for 
the award of Defense contracts or subcontracts because it is owned or controlled by the government of a 
terrorist country. 
 
(b)  A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, 
before entering into a subcontract with a party that is identified, on the List of Parties Excluded from 
Federal Procurement and Nonprocurement Programs, as being ineligible for the award of Defense contracts 
or subcontracts because it is owned or controlled by the government of a terrorist country.  The notice must 
include the name of the proposed subcontractor notwithstanding its inclusion on the List of Parties 
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Excluded From Federal Procurement and Nonprocurement Programs. 
 
(End of clause) 
 
 
 
252.247-7022     REPRESENTATION OF EXTENT OF TRANSPORTATION BY SEA 
(AUG 1992) 
  
(a) The Offeror shall indicate by checking the appropriate blank in paragraph (b) of this provision whether 
transportation of supplies by sea is anticipated under the resultant contract. The term supplies is defined in 
the Transportation of Supplies by Sea clause of this solicitation. 
  
(b) Representation. The Offeror represents that it: 
  
____ (1) Does anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation.  
  
____ (2) Does not anticipate that supplies will be transported by sea in the performance of any contract or 
subcontract resulting from this solicitation. 
  
(c) Any contract resulting from this solicitation will include the Transportation of Supplies by Sea clause. If 
the Offeror represents that it will not use ocean transportation, the resulting contract will also include the 
Defense FAR Supplement clause at 252.247-7024, Notification of Transportation of Supplies by Sea. 
 
(End of provision) 
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SECTION 00650 
 

WAGE RATES 
 

General Decision Number: NV030009 09/10/2004 

 
   General Decision Number: NV030009 09/10/2004 
   Superseded General Decision Number: NV020009 
   State: Nevada 
   Construction Types: Building 
   Counties: Clark and Nye Counties in Nevada. 
   DOES NOT INCLUDE NEVADA TEST SITE AND TONOPAH TEST RANGE 
   BUILDING CONSTRUCTION PROJECTS (does not include residential 
   construction consisting of single family homes and apartments 
   up to and including 4 stories) 
   Modification Number     Publication Date 
               0             06/13/2003 
               1             10/31/2003 
               2             11/21/2003 
               3             12/05/2003 
               4             12/29/2003 
               5             01/23/2004 
               6             02/27/2004 
               7             03/05/2004 
               8             08/20/2004 
               9             09/03/2004 
               10            09/10/2004 
   * CARP1780-003 07/01/2004 
                                     Rates          Fringes 
     Carpenters: (Cabinet making 
     and installing, Accoustical 
     installing, etc., Batt/blown 
     insulating, Drywall hanging, 
     Metal studs and welding, 
     Siding and overhead doors, 
     Frame work, Form work, Metal 
     building erecting, Metal roof 
     installing, Sawman, Seating 
     installing, Scaffolding, 
     Floor Installing, Millwork, 
     Precast erectors, Moduilar 
     furniture installing, 
     Computer floor installing, 
     Furniture installing, Plastic 
     Water stop installing and 
     Drapery installing) 
        30 Mile radius around Las 
        Vegas (Measured from the 
        intersection Maryland 
        Parkway and Charleston 
        Blvd.):.....................$ 27.93            11.79 
        30 to 50 Mile radius from 
        the intersection of 
        Maryland Parkway and 
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        Charleston Blvd.............$ 29.43            11.79 
        Laughlin Area...............$ 29.93            11.79 
        Over 50 Mile radius from 
        the intersection of 
        Maryland Parkway and 
        Charleston Blvd.............$ 31.18            11.79 
   ---------------------------------------------------------------- 
   * CARP1827-001 07/01/2004 
                                     Rates          Fringes 
     Millwright 
        20 Mile radius around Las 
        Vegas (Measured from the 
        intersection of Maryland 
        Parkway and Charleston 
        Blvd.)......................$ 26.29            13.67 
        20 to 40 Mile radius from 
        the intersection of 
        Maryland Parkway and 
        Charleston Blvd.............$ 27.79            13.67 
        Over 40 Mile radius from 
        the intersection of 
        Maryland Parkway and 
        Charleston Blvd.............$ 29.54            13.67 
   ---------------------------------------------------------------- 
   ELEC0357-005 09/29/2003 
                                     Rates          Fringes 
     Electrician 
        (Sound and Communication) 
         SCOPE OF WORK: 
         Includes the 
         installation, testing, 
         service and maintenance, 
         of the following systems 
         which utilize the 
         transmission and/or 
         transference of voice, 
         sound, vision and digital 
         for commercial, 
         education, security and 
         entertainment purposes 
         for the following: TV 
         monitoring and 
         surveillance, background- 
         foreground music, 
         intercom and telephone 
         interconnect, inventory 
         control systems, 
         microwave transmission, 
         multi-media, multiplex, 
         nurse call system, radio 
         page, school intercom and 
         sound, burglar alarms and 
         low voltage master clock 
         systems. 
         A. Communication systems 
         that transmit or receive 
         information and /or 
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         control systems that are 
         intrinsic to the above 
         listed systems SCADA 
         (Supervisory control/ 
         data acquisition PCM 
         (Pulse code modulation), 
         inventory control 
         systems, digital data 
         systems, broadband & 
         baseband and carriers 
         point of sale systems, 
         VSAT data systems, data 
         communication systems RF 
         and remote control 
         systems Fiberoptic data 
         systems. 
         B. Sound and voice 
         transmission/transference 
         systems, background- 
         foreground music intercom 
         and telephone 
         interconnect systems, 
         sound and musical 
         entertainment systems, 
         nurse call systems, radio 
         page systems, school 
         intercom and sound 
         systems, burgular alarm 
         systems, low-voltage 
         master clock systems, 
         multi-media/multiplex 
         systems, telephone 
         systems. RF systems and 
         antennas and wave guide. 
         C. *Fire Alarm Systems- 
         installation, wire 
         pulling and testing. 
         D. Television and video 
         systems, Television 
         monitoring and 
         surveillence systems, 
         video security systems, 
         video entertainment 
         systems, video 
         educational systems, 
         microwave transmission 
         systems CATV and CCTV. 
         E. Security systems, 
         perimeter security 
         systems, vibration sensor 
         systems, sonar/infrared 
         monitoring equipment, 
         access control systems 
         card access systems. 
         F. Energy Management 
         Systems. 
         1. Install all low 
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         voltage devices or 
         equipment. 
         2. Install all low 
         voltage wire not in 
         conduit. 
         3. Make all low voltage 
         wire terminaions that are 
         properly separated from 
         the line voltage side. 
         4. Install any panel or 
         equipment that contains 
         only low voltage control 
         elements, but has line 
         voltage as a power 
         source. 
         5. Install chases 
         and/or nipples, not to 
         exceed ten (10) feet, on 
         systems not in conduit. 
         6. Install all low 
         voltage wire through 
         chases and/or nipples on 
         systems not in conduit. 
         *Fire Alarm Systems 
         1. Fire alarms in 
         raceways 
             a. Wire and cable 
         pulling in raceways 
         performed at the current 
         electrician wage rate and 
         fringe benefits. 
            b.  Installation and 
         termination of devices, 
         panels, startup, testing 
         and programming 
         performed by the 
         technician. 
         2. Fire Alarms-Open Wire 
         Systems 
            a. Open wire systems 
         installed by the 
         technician.................$ 29.35         11.96+3% 
     Line Construction: 
        Equipment Operator..........$ 30.99         12.35+4% 
        Groundman...................$ 24.79         12.35+4% 
        Lineman.....................$ 30.99         12.35+4% 
   ---------------------------------------------------------------- 
   ELEV0018-003 09/29/2003 
                                     Rates          Fringes 
     Elevator Mechanic..............$ 34.76         10.125+a 
   FOOTNOTE: 
     a. Employer contributes 8% of the basic hourly rate for over 
     5 years service and 6% of the basic hourly rate for 6 
     months to 5 years service as Vacation Pay Credit. Seven 
     Paid Holidays: New Year's Day; Memorial Day; Independence 
     Day; Labor Day; Thanksgiving Day; Friday after Thanksgiving 
     Day; and Christmas Day. 
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   ---------------------------------------------------------------- 
   ENGI0012-008 07/01/2003 
   From the City Hall of Las Vegas 20 Miles to 40 Miles-add $1.50 
   per hour to wage rates. 
   40 Miles to 60 Miles-add $2.50 per hour to wage rates. 
   Over 60 Miles-add $3.00 per hour to wage rates, 
                      CLARK COUNTY 
                                     Rates          Fringes 
     Power equipment operator - 
     crane (Including Piledriving 
     & Hoisting Equipment) 
        Group  1 
         Engineer oiler; Fork lift 
         operator (under 5 tons 
         capacity)..................$ 29.09            13.15 
        Group  2 
         Truck crane oiler..........$ 30.04            13.15 
        Group  3 
         A-frame or winch truck 
         operator; Ross carrier 
         operator (jobsite).........$ 30.33            13.15 
        Group  4 
         Bridge-type unloader and 
         turntable operator; 
         Helicopter hoist operator..$ 30.47            13.15 
        Group  5 
         Stinger crane (Austin- 
         Western or similar type); 
         Tugger hoist operator (1 
         drum)......................$ 30.69            13.15 
        Group  6 
         Bridge crane operator; 
         Cretor crane operator; 
         Forklift operator (over 5 
         tons); Hoist operator 
         (Chicago boom and similar 
         type); Lift mobile 
         operator; Lift slab 
         machine    operator 
         (Vagtborg and similar 
         types); Material hoist 
         operator; Shovel, 
         backhoe, dragline, 
         clamshell operator (over 
         3/4 yd. and up to 5 cu. 
         yds. mrc); Tugger hoist 
         operator...................$ 30.80            13.15 
        Group  7 
         Pedestal crane operator; 
         Shovel, backhoe, 
         dragline, clamshell 
         operator (over 5 cu. yds. 
         mrc); Tower crane repair; 
         Tugger hoist operator (3 
         drum)......................$ 30.92            13.15 
        Group  8 
         Crane operator (up to and 
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         including 25 ton 
         capacity); Crawler 
         transporter operator; 
         Derrick barge operator 
         (up to and including 25 
         ton capacity); Hoist 
         operator, stiff legs, 
         Guyderrick or similar 
         type (up to and including 
         25 ton capacity); Shovel, 
         backhoe, dragline, 
         clamshell operator (over 
         7 cu. yds. mrc)............$ 31.09            13.15 
        Group  9 
         Crane operator (over 25 
         tons and up to and 
         including 50 tons mrc); 
         Derrick barge operator 
         (over 25 tons up to and 
         including 50 tons mrc); 
         Highline cableway 
         operator; Hoist operator, 
         stiff legs, Guy derrick 
         or similar type (over 25 
          tons up to and including 
         50 tons mrc); K-crane 
         operator; Polar    crane 
         operator; Tower crane 
         operator...................$ 31.26            13.15 
        Group 10 
         Crane operator (over 50 
         tons and up to and 
         including 100 tons mrc); 
         Derrick barge operator 
         (over 50 tons up to and 
          including 100 tons mrc); 
         Hoist operator, stiff 
         legs, Guy derrick or 
         similar type (over 50 
         tons up to and including 
         100 tons mrc)..............$ 32.26            13.15 
        Group 11 
         Crane operator (over 100 
         tons and up to and 
         including 200 tons mrc); 
         Derrick barge operator 
         (over 100 tons up to and 
         including 200 tons mrc); 
         Hoist operator, stiff 
         legs, Guy    derrick or 
         similar type (over 100 
         tons up to and including 
         200 tons mrc); Mobile 
         tower crane operator 
         (over 100 tons up to and 
         including 200 tons mrc)....$ 33.26            13.15 
        Group 12 
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         Crane operator (over 200 
         tons up to and including 
         300 tons mrc); Derrick 
         barge operator (over 200 
         tons up to and including 
         300 tons mrc); Hoist 
         operator, stiff legs, Guy 
            derrick or similar type 
         (over 200 tons, up to and 
         including 300 tons mrc); 
         Mobile tower crane 
         operator (over 200 tons, 
         up to and including 300 
         tons mrc)..................$ 34.26            13.15 
        Group 13 
         Crane operator (over 300 
         tons); Derrick barge 
         operator (over 300 tons); 
         Helicopter pilot; Hoist 
         operator, stiff legs, Guy 
         derrick or similar type 
         (over 300 tons); Mobile 
         tower crane operator 
         (over 300 tons)............$ 35.26            13.15 
     Power Equipment Operators - 
     Tunnel and Underground Work: 
        Group  1 
         Skiploader (wheel type up 
         to 3/4 yd. without 
         attachment)................$ 29.59            13.15 
        Group  2 
         Power-driven jumbo form 
         setter operator............$ 30.54            13.15 
        Group  3 
         Dinkey locomotive or 
         motorman (up to and 
         including 10 tons).........$ 30.83            13.15 
        Group  4 
         Bit sharpener; Equipment 
         greaser (grease truck); 
         Slipform pump operator 
         (power-driven hydraulic 
         lifting device for 
         concrete forms); Tugger 
         hoist operator (1 drum); 
         Tunnel locomotive 
         operator (over 10 and up 
         to and including 30 tons); 
         Welder - general...........$ 30.97            13.15 
        Group  5 
         Backhoe operator (up to 
         and including 3/4 yd.); 
         Small Ford, Case or 
         similar; Drill doctor; 
         Grouting machine 
         operator; Heading shield 
         operator; Heavy-duty 
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         repairperson;    Loader 
         operator (Athey, Euclid, 
         Sierra and similar 
         types); Mucking machine 
         operator (1/4 yd., rubber- 
         tired, rail or track 
         type); Pneumatic concrete 
         placing machine operator 
         (Hackley-Presswell or 
         similar type); Pneumatic 
         heading shield (tunnel); 
           Pumpcrete gun operator; 
         Tractor compressor drill 
         combination    operator; 
         Tugger hoist operator (2 
         drum); Tunnel locomotive 
           operator (over 30 tons)..$ 31.19            13.15 
        Group  6 
         Heavy duty repairman - 
         welder combination.........$ 31.30            13.15 
        Group  7 
         Tunnel mole boring 
         machine operator...........$ 31.42            13.15 
     Power equipment operators: 
        Group  1 
         Bargeman, brakeman, 
         compressor operator (when 
         more than five (5) 900 
         CFM or larger units, 
         additional operator 
         required), ditch witch, 
         with seat or similar type 
         equipment, elevator 
         operator - inside, 
         engineer oiler, Forklift 
         Operator(under 5 tons 
         capacity), generator 
         operator, generator, pump 
         or compressor plant 
         operator, pump operator, 
         signalman, switchman.......$ 27.74            13.15 
        Group  2 
         Asphalt - rubber plant 
         operator, Nurse Tank 
         Operator concrete mixer 
         operator - skip type, 
         conveyor operator, 
         fireman,Forklift 
         Operator(over 5 tons), 
         hydrostatic pump 
         operator, oiler crusher 
         (asphalt or concrete 
         plant), Rotery drill 
         Helper(oilfield), 
         skiploader (when wheel 
         type up to 3/4 yd. 
         without attachment), soils 
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         field technician, tar pot 
         fireman, temporary 
         heating plant  operator, 
         trenching machine oiler....$ 28.69            13.15 
        Group  3 
         Asphalt - rubber blend 
         operator, equipment 
         greaser  (rack), ford 
         ferguson (with dragtype 
         attachments), helicopter 
         radioman (ground), power 
         concrete curing machine 
         operator, power concrete 
         saw operator, power - 
         driven jumbo form setter 
         operator, stationary pipe 
         wrapping and cleaning 
         machine operator...........$ 28.98            13.15 
        Group  4 
         Asphalt plant fireman, 
         backhoe operator (mini- 
         max or similar type), 
         boring machine operator, 
         boxman or mixerman 
         (asphalt or concrete), 
         Building and/or Structure 
         Inspector, chip spreading 
         machine operator, 
         Concrete Cleaning 
         Decontamination machine 
         Operator, concrete pump 
         operator (small 
         portable), drilling 
         machine operator, small 
         auger types (Texoma super 
         economatic or similar 
         types - Hughes 100 or 200 
         or similar types - 
         drilling depth of 30' 
         maximum), equipment 
         greaser (grease truck), 
         guard rail post driver 
         operator, highline 
         cableway signalman, hydra- 
         hammer-aero  stomper, 
         Power Concrete Curing 
         Machine Operator,Power 
         Concrete Saw Operator, 
         Power-Driven Jumbo Form 
         Setter Operator,power 
         sweeper operator, roller 
         operator (compacting), 
         screed operator (asphalt 
         or concrete), trenching 
         machine operator (up to 6 
         ft.).......................$ 30.47            13.15 
        Group  5 
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         Equipment Greaser (Grease 
         Truck).....................$ 31.57            13.15 
        Group  6 
         Asphalt plant engineer, 
         batch plant operator, bit 
         sharpener, concrete joint 
         machine operator (canal 
         and similar  type), 
         concrete planer operator, 
         deck engine operator, 
         derrickman (oilfield 
         type), drilling machine 
         operator, bucket or auger 
         types (Caldwell 100 
         bucket or similar types - 
         Watson 1000  auger or 
         similar types - Texoma 
         330, 500 or 600 auger or 
         similar  types - drilling 
         depth of 45' maximum), 
         drilling machine operator 
         (including water wells), 
         hydrographic seeder 
         machine operator (straw, 
         pump or  seed), Jackson 
         track maintainer, or 
         similar type, Kalamazoo 
         switch tamper, or similar 
         type, machine tool 
         operator, Maginnis 
         internal full slab 
         vibrator, mechanical 
         berm, curb or gutter 
         (concrete or asphalt), 
         mechanical finisher 
         operator (concrete, Clary- 
         Johnson-Bidwell or 
         similar type), pavement 
         breaker  operator (truck 
         mounted), road oil mixing 
         machine operator, roller 
         operator (asphalt or 
         finish), rubber - tired 
         earth moving equipment 
         (single engine, up to and 
         including 25 yds. 
         struck), self-propelled 
         tar pipelining machine 
         operator, skiploader 
         operator (crawler and 
         wheel type, over 3/4 yd. 
         and up to and  including 
         1-1/2 yds.), slip form 
         pump operator (power 
         driven hydraulic lifting 
         device for concrete 
         forms), tractor operator 
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         - bulldozer, tamper-scraper 
         (single engine, up to 100 
         h.p. flywheel and similar 
         types, up to and 
         including D-5 and  similar 
         types), tugger hoist 
         operator(1 drum),Ultra 
         High Pressure Waterjet 
         Cutting Tool System 
         Operator,VacuumBlasting 
         Machine Operator,Welder- 
         General....................$ 30.69            13.15 
        Group  7 
         Welder-General (Multi- 
         Shift).....................$ 31.79            13.15 
        Group  8 
         Asphalt or concrete 
         spreading operator 
         (tamping or finishing), 
         asphalt paving machine 
         operator (Barber Greene 
         or similar type - 1 
         screedman required), 
         Asphalt -rubber 
         distributor operator, 
         backhoe operator (up to 
         and including 3/4  yd.), 
         small Ford, Case or 
         similar, cast-in-place 
         pipe laying machine 
         operator, combination 
         mixer and compressor 
         operator (gunite work), 
         compactor operator (self- 
         propelled), concrete 
         mixer operator (paving), 
         crushing plant operator, 
         drill doctor, drilling 
         machine operator, bucket 
         or auger types (Caldwell 
         150  bucket or similar 
         types - Watson 1500, 2000 
         2500 auger or similar 
         types - Texoma 700, 800 
         auger or similar types - 
         drilling depth of 60' 
         maximum), elevating 
         grader operator, grade 
         checker, gradall 
         operator, grouting machine 
         operator, heavy-duty 
         repairman,Heavy Equipment 
         Robotics Operator, 
         kalamazoo ballast 
         regulator or similar 
         type, Kolman  belt loader 
         and similar type, Le 
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         Tourneau blob compactor 
         or  similar type, loader 
         operator (Athey, Euclid, 
         Sierra and similar 
         types), Master 
         Environmental Maintenance 
         Mechanic, Pneumatic 
         Concrete Placing Machine 
         Operator (Hackley- 
         Presswell or similar 
         type), pumpcrete Gun 
         operator, rotary drill 
         operator (excluding 
         caisson type), rubber- 
         tired earth-moving 
         equipment operator 
         (single engine, 
         Caterpillar, Euclid, 
         Athey  Wagon and similar 
         types with any and all 
         attachments over 25  yds. 
         up to and including 50 
         cu. yds. struck), rubber- 
         tired  earth-moving 
         equipment operator 
         (multiple engine up to 
         and  including 25 yds. 
         struck), rubber-tired 
         scraper operator (self- 
         loading paddle wheel type 
         - John Deere, 1040 and 
         similar single  unit), 
         self-propelled curb and 
         gutter machine operator, 
         skipload operator 
         (crawler and wheel type 
         over 1-1/2 yds. up to 
         and including 6-1/2 yds.), 
         Soil Remediation Plant 
         operator (C.M.I. Enviro 
         Tech Thermal or Similar 
         types) (Oiler Required 
         group 2)  surface heaters 
         and planer operator, 
         tractor compressor drill 
         combination operator, 
         tractor operator (any 
         type larger than D-5 - 100 
         flywheel h.p. and over, 
         or  similar - bulldozer, 
         tamper, scraper and push 
         tractor single  engine), 
         tractor operator (boom 
         attachments), traveling 
         pipe  wrapping, cleaning 
         and bending machine 
         operator, trenching 
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         machine operator (over 6 
         ft. depth capacity, oiler 
         required) Ultra High 
         Pressure Waterjet Cutting 
         Tool System Mechanic.......$ 30.80            13.15 
        Group  9 
         Heavy duty repairman.......$ 31.90            13.15 
        Group 10 
         Drilling machine 
         operator, bucket or auger 
         types (Caldwell 200 B 
         bucket or similar types - 
         Watson 3000 or 5000 auger 
         or similar types - Texoma 
         900 auger or similar 
         types -  drilling depth of 
         105' maximum), dual drum 
         mixer, Heavy Duty 
         Repairman Welder 
         Combination, monorail 
         locomotive operator 
         (diesel, gas or 
         electric), motor patrol - 
         blade operator (single 
         engine), multiple engine 
         tractor operator  (Euclid 
         and similar type - except 
         Quad 9 cat.), rubber- 
         tired  earth-moving 
         equipment operator 
         (single engine, over 50 
         yds.  struck), rubber- 
         tired earth-moving 
         equipment operator 
         (multiple  engine, 
         Euclid, Caterpillar and 
         similar over 25 yds. and 
         up to  50 yds.), tower 
         crane repair person, 
         tractor loader operator 
         (crawler and wheel type 
         over 6-1/2 yds.), Welder- 
         Certified, Woods mixer 
         operator (and similar 
         pugmill equipment).........$ 30.92            13.15 
        Group 11 
         Dynamic compactor LDC350 
         (or similar types- two 
         (2) operators required), 
         Heavy Duty Repairman- 
         Welder Combination (Multi- 
         shift), Welder- 
         Certified(Muti-Shift)......$ 32.02            13.15 
        Group 12 
         Auto grader operator, 
         automatic slip form 
         operator, drilling 
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         machine operator, bucket 
         or auger types (Caldwell, 
         auger 20 CA or similar 
         types - Watson auger 6000 
         or similar types - 
         drilling depth of 175' 
         maximum), hoe ram or 
         similar with  compressor, 
         mass excavator operator, 
         mechanical finishing 
         machine operator, mobile 
         form traveler operator, 
         motor patrol  operator 
         (multi-engine), pipe 
         mobile machine operator, 
         rubber-tired earth-moving 
         equipment operator 
         (multiple engine, Euclid, 
         Caterpillar and similar 
         type, over 50 cu. yds. 
         struck), rubber-tired 
         self-loading scraper 
         operator (paddle-wheel- 
         auger type self-loading - 
         two (2) or more units), 
         Verneer Rock trencher (or 
         similar types).............$ 31.09            13.15 
        Group 13 
         Rubber-tired earth-moving 
         equipment operator 
         operating equipment with 
         push-pull system (single 
         engine, up to  and 
         including 25 yds. struck)..$ 31.19            13.15 
        Group 14 
         Canal liner operator, 
         canal trimmer operator, 
         remote-control earth- 
         moving equipment 
         operator, wheel excavator 
         operator...................$ 31.22            13.15 
        Group 15 
         Rubber-tired earth-moving 
         equipment operator, 
         operating equipment with 
         push-pull system (single 
         engine, Caterpillar, 
         Euclid, Athey Wagon and 
         similar types with any 
         and  all attachments over 
         25 yds. and up to and 
         including 50 yds. 
         struck), rubber-tired 
         earth-moving equipment 
         operator, operating 
         equipment with push-pull 
         system (multiple engine - 



Page 15 

         up to and  including 25 
         yds. struck)...............$ 31.30            13.15 
        Group 16 
         Rubber-tired earth-moving 
         equipment operator, 
         operating equipment with 
         push-pull system (single 
         engine, over 50 yds. 
         struck), rubber-tired 
         earth-moving equipment 
         operator, operating 
         equipment with push-pull 
         system (multiple engine, 
         Euclid, Caterpillar and 
         similar, over 25 yds. and 
         up to 50 yds.  struck).....$ 31.42            13.15 
        Group 17 
         Rubber-tired earth-moving 
         equipment operator, 
         operating equipment with 
         push-pull system 
         (multiple engine,  Euclid, 
         Caterpillar and similar, 
         over 50 cu. yds. struck), 
         tandem tractor operator 
         (operating crawler type 
         tractors in  tandem - 
         Quad 9 and similar type)...$ 31.59            13.15 
        Group 18 
         Rubber-tired earth-moving 
         equipment operator, 
         operating in tandem 
         (scrapers, belly dumps 
         and similar types in any 
         combination, excluding 
         compaction units - single 
         engine, up  to and 
         including 25 yds. struck)..$ 31.69            13.15 
        Group 19 
         Rotex concrete belt 
         operator (or similar 
         types), rubber-tired 
         earth-moving equipment 
         operator, operating in 
         tandem  (scrapers, belly 
         dumps and similar types 
         in any combination, 
         including compaction 
         units - single engine, 
         Caterpillar, Euclid, 
         Athey Wagon and similar 
         types with any and all 
         attachments over  25 yds. 
         and up to and including 
         50 cu. yds. struck), 
         rubber-tired earth-moving 
         equipment operator, 
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         operating in tandem 
         (scrapers, belly dumps 
         and similar types in any 
         combination,  excluding 
         compaction units - 
         multiple engine, up to 
         and  including 25 yds. 
         struck),...................$ 31.80            13.15 
        Group 20 
         Rubber-tired earth-moving 
         equipment operator, 
         operating in tandem 
         (scrapers, belly dumps 
         and similar types in any 
         combination, excluding 
         compaction units - single 
         engine,  over 50 yds. 
         struck), rubber-tired 
         earth moving equipment 
         operator, operating in 
         tandem (scrapers, belly 
         dumps and similar types 
         in any combination, 
         excluding compaction 
         units - multiple engine, 
         euclid, caterpillar and 
         similar over 25 yds. and 
         up to  50 yds. struck).....$ 31.92            13.15 
        Group 21 
         Rubber-tired earth-moving 
         equipment operator, 
         operating in tandem 
         (scrapers, belly dumps 
         and similar types in any 
         combination, excluding 
         compaction units - 
         multiple engine,  Euclid, 
         Caterpillar and similar 
         type, over 50 cu. yds. 
         struck)....................$ 32.09            13.15 
        Group 22 
         Rubber-tired earth-moving 
         equipment operator, 
         operating equipment with 
         the tandem push-pull 
         system (single  engine, 
         up to and including 25 
         yds. struck)...............$ 32.19            13.15 
        Group 23 
         Rubber-tired earth-moving 
         equipment operator, 
         operating equipment with 
         the tandem push-pull 
         system (single engine, 
         Caterpillar, Euclid, 
         Athey Wagon and similar 
         types with any and all 



Page 17 

         attachments over 25 yds. 
         and up to and including 
         50  yds. struck), rubber- 
         tired earth-moving 
         equipment operator, 
         operating with the tandem 
         push-pull system 
         (multiple engine, up to 
         and including 25 yds. 
         struck)....................$ 32.30            13.15 
        Group 24 
         Rubber-tired earth-moving 
         equipment operator, 
         operating equipment with 
         the tandem push-pull 
         system (single engine, 
         over 50 yds. struck), 
         rubber-tired earth-moving 
         equipment operator, 
         operating equipment with 
         the tandem push-pull 
         system (multiple engine, 
         Euclid, Caterpillar and 
         similar, over 25 yds. and 
         up to 50 yds. struck)......$ 32.42            13.15 
        Group 25 
         Concrete pump operator - 
         truck mounted (oiler 
         required when boom over 
         105' or 36 meters; Rubber- 
         tired earth-moving 
         equipment operator, 
         operating equipment with 
         the tandem push-pull 
         system (multiple engine, 
         Euclid, Caterpillar and 
         similar  type, over 50 
         cu. yds. struck)...........$ 32.59            13.15 
   ---------------------------------------------------------------- 
   IRON0001-011 07/01/2001 
                                     Rates          Fringes 
     Ironworkers: 
        Structural and Rebar........$ 26.08           14.575 
   ---------------------------------------------------------------- 
   LABO0872-001 07/01/1998 
                                     Rates          Fringes 
     Plasterer tender 
        0 to 20 miles from City 
        Hall in Las Vegas...........$ 22.79             5.49 
        21 to 40 miles from City 
        Hall in Las Vegas...........$ 24.29             5.49 
        41 to 60 miles from City 
        Hall in Las Vegas...........$ 25.29             5.49 
        Laughlin Area...............$ 25.04             5.49 
        Over 60 miles from City 
        Hall in Las Vegas...........$ 25.79             5.49 
   ---------------------------------------------------------------- 
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   LABO0872-004 07/01/2002 
0 
1                                    Rates          Fringes 
2 
3    Laborers: 
4       GROUP 1.....................$ 19.76            12.95 
5       GROUP 2.....................$ 19.97            12.95 
6       GROUP 3.....................$ 20.07            12.95 
7       GROUP 4.....................$ 17.26            12.95 
8 
9  CLASSIFICATIONS 
0 
1  GROUP 1: Laborers, general; Landscape; Guinea-Chaser. 
2 
3    GROUP 2: Asphalt raker/ironer; Cement grinding; Concrete 
4    worker (excluding concrete finishing); Vibrator. 
5 
6  GROUP 3: Jackhammer; Asbestos removal. 
7 
8  GROUP 4: Flaggers. 
9  ---------------------------------------------------------------- 
0  MARB0003-003 03/02/1998 
1 
2                                    Rates          Fringes 
3 
4    Marble Finisher................$ 15.11             3.25 
5    Marble Setter..................$ 22.62             3.67 
6  ---------------------------------------------------------------- 
7  PAIN0159-002 07/01/2001 
8 
9                                    Rates          Fringes 
0 
1    Painters: 
2       Brush; Roller, Spray, 
3       Paper hanger................$ 25.62             7.34 
4  ---------------------------------------------------------------- 
5  PAIN0159-005 01/01/2002 
6 
7                                    Rates          Fringes 
8 
9    Painter 
0       Soft Floor Layer............$ 23.18             5.29 
1  ---------------------------------------------------------------- 
2  PAIN2001-001 07/01/2002 
3 
4                                    Rates          Fringes 
5 
6    Glazier........................$ 29.31             9.65 
7  ---------------------------------------------------------------- 
8  PLAS0797-001 07/01/2004 
9 
0                                    Rates          Fringes 
1 
2    Cement Mason (Including Hand 
3    and Machine concrete 
4    finishing, floating, 
5    troweling, magnesite, 



Page 19 

6    concrete scuplturing, cement 
7    finishing) 
8       0 to 30 Miles from City 
9       Hall in Las Vegas...........$ 23.28            12.90 
0    Cement Mason 
1       30 to 50 Miles from City 
2       Hall in Las Vegas...........$ 24.78            12.90 
3       50 to 70 Miles from City 
4       Hall in Las Vegas...........$ 25.78            12.90 
5       Over 70 Miles from City 
6       Hall in Las Vegas...........$ 25.78            12.90 
7  ---------------------------------------------------------------- 
8  PLAS0797-003 07/01/2004 
9 
0                                    Rates          Fringes 
1 
2    Plasterer 
3       0 to 20 Miles from the 
4       City Hall of Las Vegas......$ 23.78            12.90 
5       20 to 40 Miles from the 
6       City Hall of Las Vegas......$ 24.78            12.90 
7       40 to 60 Miles from the 
8       City Hall of Las Vegas......$ 25.78            12.90 
9       Over 60 Miles from the 
0       City Hall of Las Vegas......$ 25.78            12.90 
1 
2    (8 hour maximum per day, plus .15 cents per mile for one 
3    round trip) 
4  ---------------------------------------------------------------- 
5  PLUM0350-006 08/01/2004 
6 
7  NYE COUNTY (NORTH OF HIGHWAY NO. 6) 
8 
9                                    Rates          Fringes 
0 
1    Plumber/Pipefitter 
2       (Includes HVAC Piping, 
3       Pipe Welding, Refrigeration 
4       and Steamfitters)...........$ 24.40            13.50 
5  ---------------------------------------------------------------- 
6  PLUM0525-001 06/01/2003 
7 
8  CLARK AND NYE (SOUTH OF HIGHWAY NO. 6) COUNTIES 
9 
0                                    Rates          Fringes 
1 
2    Plumber/Pipefitter 
3       (Includes HVAC Piping, 
4       Pipe Welding, Refrigeration 
5       and Steamfitters)...........$ 31.51            12.11 
6  ---------------------------------------------------------------- 
7  ROOF0162-003 06/01/2004 
8 
9                                    Rates          Fringes 
0 
1    Roofer, Single Ply.............$ 20.10             5.08 
2  ---------------------------------------------------------------- 
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3  SFNV0699-001 01/01/2004 
4 
5                                    Rates          Fringes 
6 
7    Sprinkler Fitter...............$ 28.45            11.45 
8  ---------------------------------------------------------------- 
9  SHEE0026-001 02/01/2004 
0 
1  NYE COUNTY (NORTH OF THE 1ST STANDARD PARALLEL LINE NORTH OF 
2  THE 38TH PARALLEL) 
3 
4                                    Rates          Fringes 
5 
6    Sheet metal worker 
7       (Includes HVAC ductwork, 
8       Space Frame Installion, 
9       Installation Odor control 
0       duct/Fireplace 
1       Gutter/downspout 
2       Installation, Installation 
3       Demo equipment, Metal 
4       siding, Metal cabinet 
5       installation, Brass 
6       railing installation, 
7       Kitchen equipment 
8       installation, Set Reg & 
9       Equip., Equipment 
0       installing, Flashing and 
1       Skylight installing)........$ 23.34            11.76 
2  ---------------------------------------------------------------- 
3  SHEE0088-003 07/01/2003 
4 
5  CLARK AND NYE (SOUTH OF THE 1ST STANDARD PARALLEL LINE NORTH OF 
6  THE 38TH PARALLEL) COUNTIES 
7 
8                                    Rates          Fringes 
9 
0    Sheet metal worker 
1       (Includes HVAC ductwork, 
2       Space Frame Installation, 
3       Installation odor control 
4       duct/Fireplace, Gutter 
5       downspout installation, 
6       Shelving Stainless 
7       installation, Installation 
8       Demo equipment, Metal 
9       siding, Metal cabinet 
0       installation, Brass 
1       railing installation, 
2       Kitchen equipment 
3       installation, Set Reg & 
4       Equip., Equipment 
5       installing, Flashing and 
6       Skylight installing)........$ 33.45            11.12 
7  ---------------------------------------------------------------- 
8   SUNV1995-004 10/12/1995 
9 
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0                                    Rates          Fringes 
1 
2    Bricklayer 
3       (includes cement block).....$ 18.79 
4    Fence Erector 
5       (wood & chain link).........$ 13.42 
6    Ironworker 
7       (ornamental)................$ 23.75             8.36 
8    Laborers: 
9       Mason Tender................$ 15.86 
0       Pipelayer...................$ 14.23 
1       Water Blaster Operator......$ 17.47             4.32 
2    Painter 
3       (parking lot striping)......$  7.00 
4    Power equipment operators: 
5       Grader......................$ 19.79 
6    Roofer 
7       Built Up Roofing............$ 15.29             1.98 
8    Tile Finisher..................$ 12.67 
9    Tile Setter....................$ 18.02             2.63 
0  ---------------------------------------------------------------- 
1  TEAM0631-003 07/01/2003 
2 
3                                    Rates          Fringes 
4 
5    Truck drivers: 
6       GROUP 1:....................$ 22.56            11.11 
7       GROUP 2:....................$ 22.67            11.11 
8       GROUP 3:....................$ 22.88            11.11 
9       GROUP 4:....................$ 23.06            11.11 
0       GROUP 5:....................$ 23.21            11.11 
1       GROUP 6:....................$ 23.56            11.11 
2 
3    30-50 Miles from City Hall, Las Vegas $1.00 above the base 
4    rate. 
5    50-70 Miles from City Hall, Las Vegas $2.00 above the base 
6    rate. 
7    70-80 Miles from City Hall, Las Vegas $3.00 above the base 
8    rate. 
9    Over 80 Miles from City Hall, Las Vegas $3.50 above the base 
0    rate. 
1  Laughlin and Mesquite Areas, $3.00 above the base rate. 
2 
3    Group 1:  Dump trucks (less than 12 yards water level); 
4    trucks (legal payload capacity less than 15 tons); water 
5    and fuel  trucks (under 2500 gallons); pickups; service 
6    station attendant; drivers of busses (on jobsite used for 
7    transportation of up to 16 passengers); teamster equipment 
8    (highest rate for dual craft operation); warehousemen. 
9 
0    Group 2:  Dump trucks (12 yards but less than 16 yards water 
1    level); trucks (legal payload capacity between 15 and 20 
2    tons); transit mix trucks (under 3 yds.); dumpcrete trucks 
3    (less than 6-1/2 yds. water level); gas and oil pipeline 
4    working truck drivers, including winch truck and all sizes 
5    of trucks; water and fuel truck drivers (2,500 gallon to 
6    4,000 gallon); truck greaser; drivers of busses (on jobsite 
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7    used for transportation of sixteen (16) or more 
8    passengers); warehouse clerk. 
9 
0    Group 3:  Dump trucks (16 yds. up to and including 22 yds. 
1    water level); driver of trucks (legal payload cap. 20 tons 
2    but less than 25 tons); dumpster trucks; drivers of 
3    transit-mix trucks (3 yds. but less than 6 yds.); dumpcrete 
4    trucks (6-1/2 yds. water level and over); fork lift driver; 
5    ross carrier driver; highway water and fuel drivers (4,001 
6    gallons but less than 6,000 gallons); stock room clerk; 
7    tireman. 
8 
9    Group 4:  Transit-mix trucks (6 yds. or more); dump trucks 
0    (over 22 yds. water level); trucks (legal payload capacity 
1    25 tons and over); fuel and water trucks (6,000 gallons and 
2    over). 
3 
4    Group 5:  Drivers of trucks and trailers in combination (six 
5    axles or more). 
6 
7    Group 6:  All offroad equipment; truck repairmen and drivers 
8    of road oil spreader trucks DW 10 and DW 20 euclid-type 
9    equipment, letourneau pulls, terra cobras and similar types 
0    of equipment; also PB and similar type trucks when 
1    performing work within Teamsters' jurisidiction, regardless 
2    of types of attachment inlcuding power units pulling off- 
3    highway belly dumps in tandem. 
4  ---------------------------------------------------------------- 
5 
6  WELDERS - Receive rate prescribed for craft performing 
7  operation to which welding is incidental. 
8  ================================================================ 
9 
0  Unlisted classifications needed for work not included within 
1  the scope of the classifications listed may be added after 
2  award only as provided in the labor standards contract clauses 
3  (29CFR 5.5 (a) (1) (ii)). 
4 
5  ---------------------------------------------------------------- 
6 
7  In the listing above, the "SU" designation means that rates 
8  listed under the identifier do not reflect collectively 
9  bargained wage and fringe benefit rates.  Other designations 
0  indicate unions whose rates have been determined to be 
1  prevailing. 
2 
3  ---------------------------------------------------------------- 
4 
5                     WAGE DETERMINATION APPEALS PROCESS 
6 
7  1.) Has there been an initial decision in the matter? This can 
8  be: 
9 
0  *  an existing published wage determination 
1  *  a survey underlying a wage determination 
2  *  a Wage and Hour Division letter setting forth a position on 
3     a wage determination matter 
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4  *  a conformance (additional classification and rate) ruling 
5 
6  On survey related matters, initial contact, including requests 
7  for summaries of surveys, should be with the Wage and Hour 
8  Regional Office for the area in which the survey was conducted 
9  because those Regional Offices have responsibility for the 
0  Davis-Bacon survey program. If the response from this initial 
1  contact is not satisfactory, then the process described in 2.) 
2  and 3.) should be followed. 
3 
4  With regard to any other matter not yet ripe for the formal 
5  process described here, initial contact should be with the 
6  Branch of Construction Wage Determinations.  Write to: 
7 
8         Branch of Construction Wage Determinations 
9 
0         Wage and Hour Division 
1 
2         U.S. Department of Labor 
3 
4         200 Constitution Avenue, N.W. 
5 
6         Washington, DC 20210 
7 
8  2.) If the answer to the question in 1.) is yes, then an 
9  interested party (those affected by the action) can request 
0  review and reconsideration from the Wage and Hour Administrator 
1  (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
2 
3         Wage and Hour Administrator 
4 
5         U.S. Department of Labor 
6 
7         200 Constitution Avenue, N.W. 
8 
9         Washington, DC 20210 
0 
1  The request should be accompanied by a full statement of the 
2  interested party's position and by any information (wage 
3  payment data, project description, area practice material, 
4  etc.) that the requestor considers relevant to the issue. 
5 
6  3.) If the decision of the Administrator is not favorable, an 
7  interested party may appeal directly to the Administrative 
8  Review Board (formerly the Wage Appeals Board).  Write to: 
9 
0         Administrative Review Board 
1 
2         U.S. Department of Labor 
3 
4         200 Constitution Avenue, N.W. 
5 
6         Washington, DC 20210 
7 
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8  4.) All decisions by the Administrative Review Board are final. 
9 
0  ================================================================ 
1 
2            END OF GENERAL DECISION 
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Section 00700 - Contract Clauses 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.203-3     GRATUITIES (APR 1984) 
 
(a) The right of the Contractor to proceed may be terminated by written notice if, after notice and hearing, 
the agency head or a designee determines that the Contractor, its agent, or another representative--  
 
(1) Offered or gave a gratuity (e.g., an entertainment or gift) to an officer, official, or employee of the 
Government; and  
 
(2) Intended, by the gratuity, to obtain a contract or favorable treatment under a contract.  
 
(b) The facts supporting this determination may be reviewed by any court having lawful jurisdiction.  
 
(c) If this contract is terminated under paragraph (a) of this clause, the Government is entitled--  
 
(1) To pursue the same remedies as in a breach of the contract; and  
 
(2) In addition to any other damages provided by law, to exemplary damages of not less than 3 nor more 
than 10 times the cost incurred by the Contractor in giving gratuities to the person concerned, as 
determined by the agency head or a designee. (This subparagraph (c)(2) is applicable only if this contract 
uses money appropriated to the Department of Defense.)  
 
(d) The rights and remedies of the Government provided in this clause shall not be exclusive and are in 
addition to any other rights and remedies provided by law or under this contract.  
 
(End of clause) 
 
 
52.203-5     COVENANT AGAINST CONTINGENT FEES (APR 1984) 
 
(a) The Contractor warrants that no person or agency has been employed or retained to solicit or obtain this 
contract upon an agreement or understanding for a contingent fee, except a bona fide employee or agency. 
For breach or violation of this warranty, the Government shall have the right to annul this contract without 
liability or, in its discretion, to deduct from the contract price or consideration, or otherwise recover, the 
full amount of the contingent fee.  
 
(b) "Bona fide agency," as used in this clause, means an established commercial or selling agency, 
maintained by a contractor for the purpose of securing business, that neither exerts nor proposes to exert 
improper influence to solicit or obtain Government contracts nor holds itself out as being able to obtain any 
Government contract or contracts through improper influence.  
 
"Bona fide employee," as used in this clause, means a person, employed by a contractor and subject to the 
contractor's supervision and control as to time, place, and manner of performance, who neither exerts nor 
proposes to exert improper influence to solicit or obtain Government contracts nor holds out as being able 
to obtain any Government contract or contracts through improper influence.  
 
"Contingent fee," as used in this clause, means any commission, percentage, brokerage, or other fee that is 
contingent upon the success that a person or concern has in securing a Government contract.  
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"Improper influence," as used in this clause, means any influence that induces or tends to induce a 
Government employee or officer to give consideration or to act regarding a Government contract on any 
basis other than the merits of the matter. 
 
(End of clause) 
 
 
52.203-7      ANTI-KICKBACK PROCEDURES.  (JUL 1995) 
 
(a) Definitions. 
 
"Kickback," as used in this clause, means any money, fee, commission, credit, gift, gratuity, thing of value, 
or compensation of any kind which is provided, directly or indirectly, to any prime Contractor, prime 
Contractor employee,  subcontractor, or subcontractor employee for the purpose of improperly obtaining or 
rewarding favorable treatment in connection with a prime contract or in connection with a subcontract 
relating to a prime contract. 
 
"Person," as used in this clause, means a corporation, partnership, business association of any kind, trust, 
joint-stock company, or individual. 
 
"Prime contract," as used in this clause, means a contract or contractual action entered into by the United 
States for the purpose of obtaining supplies, materials, equipment, or services of any kind. 
 
"Prime Contractor," as used in this clause, means a person who has entered into a prime contract with the 
United States. 
 
"Prime Contractor employee," as used in this clause, means any officer, partner, employee, or agent of a 
prime Contractor. 
 
"Subcontract," as used in this clause, means a contract or contractual action entered into by a prime 
Contractor or subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any 
kind under a prime contract. 
 
"Subcontractor," as used in this clause, (1) means any person, other than the prime Contractor, who offers 
to furnish or furnishes any supplies, materials, equipment, or services of any kind under a prime contract or 
a subcontract entered into in connection with such prime contract, and (2) includes any person who offers 
to furnish or furnishes general supplies to the prime Contractor or a higher tier subcontractor. 
 
"Subcontractor employee," as used in this clause, means any officer, partner, employee, or agent of a 
subcontractor. 
 
(b) The Anti-Kickback Act of 1986 (41 U.S.C. 51-58) (the Act), prohibits any person from - 
 
(1) Providing or attempting to provide or offering to provide any kickback; 
 
(2) Soliciting, accepting, or attempting to accept any kickback; or 
 
(3) Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime 
Contractor to the United States or in the contract price charged by a subcontractor to a prime Contractor or 
higher tier subcontractor. 
 
(c)(1) The Contractor shall have in place and follow reasonable procedures designed to prevent and detect 
possible violations described in paragraph (b) of this clause in its own operations and direct business 
relationships. 
 
(2) When the Contractor has reasonable grounds to believe that a  violation described in paragraph (b) of 
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this clause may have occurred, the Contractor shall promptly report in writing the possible violation. Such 
reports shall be made to the inspector general of the contracting agency, the head of the contracting agency 
if the agency does not have an inspector general, or the Department of Justice. 
 
(3) The Contractor shall cooperate fully with any Federal agency investigating a possible violation 
described in paragraph (b) of this clause. 
 
(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the 
United States under the prime contract and/or (ii) direct that the Prime Contractor withhold, from sums 
owed a subcontractor under the prime contract, the amount of any kickback.  The Contracting Officer may 
order the monies withheld under subdivision (c)(4)(ii) of this clause be paid over to the Government unless 
the Government has already offset those monies under subdivision (c)(4)(i) of this clause.  In either case, 
the Prime Contractor shall notify the Contracting Officer when the monies are withheld. 
 
(5) The Contractor agrees to incorporate the substance of this clause, including this subparagraph (c)(5) but 
excepting subparagraph (c)(1), in all subcontracts under this contract which exceed $100,000. 
 
52.203-8     CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR 
IMPROPER ACTIVITY (JAN 1997) 
 
(a) If the Government receives information that a contractor or a person has engaged in conduct 
constituting a violation of subsection (a), (b), (c), or (d) of Section 27 of the Office of Federal Procurement 
Policy Act (41 U.S.C. 423) (the Act), as amended by section 4304 of the 1996 National Defense 
Authorization Act for Fiscal Year 1996 (Pub. L. 104-106), the Government may--     
 
(1) Cancel the solicitation, if the contract has not yet been awarded or issued; or     
 
(2) Rescind the contract with respect to which--     
 
(i) The Contractor or someone acting for the Contractor has been convicted for an offense where the 
conduct constitutes a violation of subsection 27(a) or (b) of the Act for the purpose of either--     
 
(A) Exchanging the information covered by such subsections for anything of value; or     
 
(B) Obtaining or giving anyone a competitive advantage in the award of a Federal agency procurement 
contract; or     
 
(ii) The head of the contracting activity has determined, based upon a preponderance of the evidence, that 
the Contractor or someone acting for the Contractor has engaged in conduct constituting an offense 
punishable under subsections 27(e)(1) of the Act.     
 
(b) If the Government rescinds the contract under paragraph (a) of this clause, the Government is entitled to 
recover, in addition to any penalty prescribed by law, the amount expended under the contract.     
 
(c) The rights and remedies of the Government specified herein are not exclusive, and are in addition to any 
other rights and remedies provided by law, regulation, or under this contract. 
 
(End of clause) 
 
52.203-10     PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 
 
(a) The Government, at its election, may reduce the price of a fixed-price type contract and the total cost 
and fee under a cost-type contract by the amount of profit or fee determined as set forth in paragraph (b) of 
this clause if the head of the contracting activity or designee determines that there was a violation of 
subsection 27 (a), (b), or (c) of the Office of Federal Procurement Policy Act, as amended (41 U.S.C. 423), 
as implemented in section 3.104 of the Federal Acquisition Regulation. 
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(b) The price or fee reduction referred to in paragraph (a) of this clause shall be-- 
 
(1) For cost-plus-fixed-fee contracts, the amount of the fee specified in the contract at the time of award; 
 
(2) For cost-plus-incentive-fee contracts, the target fee specified in the contract at the time of award, 
notwithstanding any minimum fee or "fee floor" specified in the contract; 
 
(3) For cost-plus-award-fee contracts-- 
 
(i) The base fee established in the contract at the time of contract award; 
 
(ii) If no base fee is specified in the contract, 30 percent of the amount of each award fee otherwise payable 
to the Contractor for each award fee evaluation period or at each award fee determination point. 
 
(4) For fixed-price-incentive contracts, the Government may-- 
 
(i) Reduce the contract target price and contract target profit both by an amount equal to the initial target 
profit specified in the contract at the time of contract award; or 
 
(ii) If an immediate adjustment to the contract target price and contract target profit would have a 
significant adverse impact on the incentive price revision relationship under the contract, or adversely 
affect the contract financing provisions, the Contracting Officer may defer such adjustment until 
establishment of the total final price of the contract. The total final price established in accordance with the 
incentive price revision provisions of the contract shall be reduced by an amount equal to the initial target 
profit specified in the contract at the time of contract award and such reduced price shall be the total final 
contract price. 
 
(5) For firm-fixed-price contracts, by 10 percent of the initial contract price or a profit amount determined 
by the Contracting Officer from records or documents in existence prior to the date of the contract award. 
 
(c) The Government may, at its election, reduce a prime contractor's price or fee in accordance with the 
procedures of paragraph (b) of this clause for violations of the Act by its subcontractors by an amount not 
to exceed the amount of profit or fee reflected in the subcontract at the time the subcontract was first 
definitively priced. 
 
(d) In addition to the remedies in paragraphs (a) and (c) of this clause, the Government may terminate this 
contract for default. The rights and remedies of the Government specified herein are not exclusive, and are 
in addition to any other rights and remedies provided by law or under this contract. 
 
(End of clause) 
 
52.203-12      LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (JUN 2003)  
 
(a) Definitions.  
 
"Agency," as used in this clause, means executive agency as defined in 2.101.  
 
"Covered Federal action," as used in this clause, means any of the following Federal actions:  
 
(1) The awarding of any Federal contract.  
 
(2) The making of any Federal grant.  
 
(3) The making of any Federal loan.  
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(4) The entering into of any cooperative agreement.  
 
(5) The extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, 
or cooperative agreement.  
 
"Indian tribe" and "tribal organization," as used in this clause, have the meaning provided in section 4 of 
the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450B) and include Alaskan 
Natives.  
 
"Influencing or attempting to influence," as used in this clause, means making, with the intent to influence, 
any communication to or appearance before an officer or employee of any agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection with any 
covered Federal action.  
 
"Local government," as used in this clause, means a unit of government in a State and, if chartered, 
established, or otherwise recognized by a State for the performance of a governmental duty, including a 
local public authority, a special district, an intrastate district, a council of governments, a sponsor group 
representative organization, and any other instrumentality of a local government.  
 
"Officer or employee of an agency," as used in this clause, includes the following individuals who are 
employed by an agency:  
 
(1) An individual who is appointed to a position in the Government under Title 5, United States Code, 
including a position under a temporary appointment.  
 
(2) A member of the uniformed services, as defined in subsection 101(3),Title 37, United States Code.  
 
(3) A special Government employee, as defined in section 202, Title 18, United States Code.  
 
(4) An individual who is a member of a Federal advisory committee, as defined by the Federal Advisory 
Committee Act, Title 5, United States Code, appendix 2.  
 
"Person," as used in this clause, means an individual, corporation, company, association, authority, firm, 
partnership, society, State, and local government, regardless of whether such entity is operated for profit, or 
not for profit. This term excludes an Indian tribe, tribal organization, or any other Indian organization with 
respect to expenditures specifically permitted by other Federal law.  
 
"Reasonable compensation," as used in this clause, means, with respect to a regularly employed officer or 
employee of any person, compensation that is consistent with the normal compensation for such officer or 
employee for work that is not furnished to, not funded by, or not furnished in cooperation with the Federal 
Government.  
 
"Reasonable payment," as used in this clause, means, with respect to professional and other technical 
services, a payment in an amount that is consistent with the amount normally paid for such services in the 
private sector.  
 
"Recipient," as used in this clause, includes the Contractor and all subcontractors. This term excludes an 
Indian tribe, tribal organization, or any other Indian organization with respect to expenditures specifically 
permitted by other Federal law.  
 
"Regularly employed," as used in this clause, means, with respect to an officer or employee of a person 
requesting or receiving a Federal contract, an officer or employee who is employed by such person for at 
least 130 working days within 1 year immediately preceding the date of the submission that initiates agency 
consideration of such person for receipt of such contract. An officer or employee who is employed by such 
person for less than 130 working days within 1 year immediately preceding the date of the submission that 
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initiates agency consideration of such person shall be considered to be regularly employed as soon as he or 
she is employed by such person for 130 working days.  
 
State, as used in this clause, means a State of the United States, the District of Columbia, or an outlying 
area of the United States, an agency or instrumentality of a State, and multi-State, regional, or interstate 
entity having governmental duties and powers. 
 
(b) Prohibitions.  
 
(1) Section 1352 of Title 31, United States Code, among other things, prohibits a recipient of a Federal 
contract, grant, loan, or cooperative agreement from using appropriated funds to pay any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with any of the 
following covered Federal actions: the awarding of any Federal contract; the making of any Federal grant; 
the making of any Federal loan; the entering into of any cooperative agreement; or the modification of any 
Federal contract, grant, loan, or cooperative agreement.  
 
(2) The Act also requires Contractors to furnish a disclosure if any funds other than Federal appropriated 
funds (including profit or fee received under a covered Federal transaction) have been paid, or will be paid, 
to any person for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with 
a Federal contract, grant, loan, or cooperative agreement.  
 
(3) The prohibitions of the Act do not apply under the following conditions:  
 
(i) Agency and legislative liaison by own employees.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply 
in the case of a payment of reasonable compensation made to an officer or employee of a person requesting 
or receiving a covered Federal action if the payment is for agency and legislative liaison activities not 
directly related to a covered Federal action.  
 
(B) For purposes of subdivision (b)(3)(i)(A) of this clause, providing any information specifically requested 
by an agency or Congress is permitted at any time.  
 
(C) The following agency and legislative liaison activities are permitted at any time where they are not 
related to a specific solicitation for any covered Federal action:  
 
(1) Discussing with an agency the qualities and characteristics (including individual demonstrations) of the 
person's products or services, conditions or terms of sale, and service capabilities.  
 
(2) Technical discussions and other activities regarding the application or adaptation of the person's 
products or services for an agency's use.  
 
(D) The following agency and legislative liaison activities are permitted where they are prior to formal 
solicitation of any covered Federal action--  
 
(1) Providing any information not specifically requested but necessary for an agency to make an informed 
decision about initiation of a covered Federal action;  
 
(2) Technical discussions regarding the preparation of an unsolicited proposal prior to its official 
submission; and  
 
(3) Capability presentations by persons seeking awards from an agency pursuant to the provisions of the 
Small Business Act, as amended by Pub. L. 95-507, and subsequent amendments.  
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(E) Only those services expressly authorized by subdivision (b)(3)(i)(A) of this clause are permitted under 
this clause.  
 
(ii) Professional and technical services.  
 
(A) The prohibition on the use of appropriated funds, in subparagraph (b)(1) of this clause, does not apply 
in the case of--  
 
(1) A payment of reasonable compensation made to an officer or employee of a person requesting or 
receiving a covered Federal action or an extension, continuation, renewal, amendment, or modification of a 
covered Federal action, if payment is for professional or technical services rendered directly in the 
preparation, submission, or negotiation of any bid, proposal, or application for that Federal action or for 
meeting requirements imposed by or pursuant to law as a condition for receiving that Federal action.  
 
(2) Any reasonable payment to a person, other than an officer or employee of a person requesting or 
receiving a covered Federal action or an extension, continuation, renewal, amendment, or modification of a 
covered Federal action if the payment is for professional or technical services rendered directly in the 
preparation, submission, or negotiation of any bid, proposal, or application for that Federal action or for 
meeting requirements imposed by or pursuant to law as a condition for receiving that Federal action. 
Persons other than officers or employees of a person requesting or receiving a covered Federal action 
include consultants and trade associations.  
 
(B) For purposes of subdivision (b)(3)(ii)(A) of this clause, "professional and technical services" shall be 
limited to advice and analysis directly applying any professional or technical discipline. For example, 
drafting of a legal document accompanying a bid or proposal by a lawyer is allowable. Similarly, technical 
advice provided by an engineer on the performance or operational capability of a piece of equipment 
rendered directly in the negotiation of a contract is allowable. However, communications with the intent to 
influence made by a professional (such as a licensed lawyer) or a technical person (such as a licensed 
accountant) are not allowable under this section unless they provide advice and analysis directly applying 
their professional or technical expertise and unless the advice or analysis is rendered directly and solely in 
the preparation, submission or negotiation of a covered Federal action. Thus, for example, communications 
with the intent to influence made by a lawyer that do not provide legal advice or analysis directly and solely 
related to the legal aspects of his or her client's proposal, but generally advocate one proposal over another 
are not allowable under this section because the lawyer is not providing professional legal services. 
Similarly, communications with the intent to influence made by an engineer providing an engineering 
analysis prior to the preparation or submission of a bid or proposal are not allowable under this section 
since the engineer is providing technical services but not directly in the preparation, submission or 
negotiation of a covered Federal action.  
 
(C) Requirements imposed by or pursuant to law as a condition for receiving a covered Federal award 
include those required by law or regulation and any other requirements in the actual award documents.  
 
(D) Only those services expressly authorized by subdivisions (b)(3)(ii)(A)(1) and (2) of this clause are 
permitted under this clause.  
 
(E) The reporting requirements of FAR 3.803(a) shall not apply with respect to payments of reasonable 
compensation made to regularly employed officers or employees of a person. 
 
(c) Disclosure.  
 
(1) The Contractor who requests or receives from an agency a Federal contract shall file with that agency a 
disclosure form, OMB standard form LLL, Disclosure of Lobbying Activities, if such person has made or 
has agreed to make any payment using nonappropriated funds (to include profits from any covered Federal 
action), which would be prohibited under subparagraph (b)(1) of this clause, if paid for with appropriated 
funds.  
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(2) The Contractor shall file a disclosure form at the end of each calendar quarter in which there occurs any 
event that materially affects the accuracy of the information contained in any disclosure form previously 
filed by such person under subparagraph (c)(1) of this clause. An event that materially affects the accuracy 
of the information reported includes--  
 
(i) A cumulative increase of $25,000 or more in the amount paid or expected to be paid for influencing or 
attempting to influence a covered Federal action; or  
 
(ii) A change in the person(s) or individual(s) influencing or attempting to influence a covered Federal 
action; or  
 
(iii) A change in the officer(s), employee(s), or Member(s) contacted to influence or attempt to influence a 
covered Federal action.  
 
(3) The Contractor shall require the submittal of a certification, and if required, a disclosure form by any 
person who requests or receives any subcontract exceeding $100,000 under the Federal contract.  
 
(4) All subcontractor disclosure forms (but not certifications) shall be forwarded from tier to tier until 
received by the prime Contractor. The prime Contractor shall submit all disclosures to the Contracting 
Officer at the end of the calendar quarter in which the disclosure form is submitted by the subcontractor. 
Each subcontractor certification shall be retained in the subcontract file of the awarding Contractor.  
 
(d) Agreement. The Contractor agrees not to make any payment prohibited by this clause.  
 
(e) Penalties.  
 
(1) Any person who makes an expenditure prohibited under paragraph (a) of this clause or who fails to file 
or amend the disclosure form to be filed or amended by paragraph (b) of this clause shall be subject to civil 
penalties as provided for by 31 U.S.C. 1352. An imposition of a civil penalty does not prevent the 
Government from seeking any other remedy that may be applicable.  
 
(2) Contractors may rely without liability on the representation made by their subcontractors in the 
certification and disclosure form.  
 
(f) Cost allowability. Nothing in this clause makes allowable or reasonable any costs which would 
otherwise be unallowable or unreasonable. Conversely, costs made specifically unallowable by the 
requirements in this clause will not be made allowable under any other provision.  
 
(End of clause) 
 
52.204-4       PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER (AUG 2000) 
 
(a) Definitions. As used in this clause-- 
 
“Postconsumer material” means a material or finished product that has served its intended use and has been 
discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is 
a part of the broader category of “recovered material.” For paper and paper products, postconsumer 
material means “postconsumer fiber” defined by the U.S. Environmental Protection Agency (EPA) as-- 
 
(1) Paper, paperboard, and fibrous materials from retail stores, office buildings, homes, and so forth, after 
they have passed through their end-usage as a consumer item, including: used corrugated boxes; old 
newspapers; old magazines; mixed waste paper; tabulating cards; and used cordage; or 
 
(2) All paper, paperboard, and fibrous materials that enter and are collected from municipal solid waste; but 
not 
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(3) Fiber derived from printers' over-runs, converters' scrap, and over-issue publications. 
 
“Printed or copied double-sided” means printing or reproducing a document so that information is on both 
sides of a sheet of paper. 
 
“Recovered material,” for paper and paper products, is defined by EPA in its Comprehensive Procurement 
Guideline as “recovered fiber” and means the following materials: 
 
(1) Postconsumer fiber; and 
 
(2) Manufacturing wastes such as-- 
 
(i) Dry paper and paperboard waste generated after completion of the papermaking process (that is, those 
manufacturing operations up to and including the cutting and trimming of the paper machine reel into 
smaller rolls or rough sheets) including: envelope cuttings, bindery trimmings, and other paper and 
paperboard waste resulting from printing, cutting, forming, and other converting operations; bag, box, and 
carton manufacturing wastes; and butt rolls, mill wrappers, and rejected unused stock; and 
 
(ii) Repulped finished paper and paperboard from obsolete inventories of paper and paperboard 
manufacturers, merchants, wholesalers, dealers, printers, converters, or others. 
 
(b) In accordance with Section 101 of Executive Order 13101 of September 14, 1998, Greening the 
Government through Waste Prevention, Recycling, and Federal Acquisition, the Contractor is encouraged 
to submit paper documents, such as offers, letters, or reports, that are printed or copied double-sided on 
recycled paper that meet minimum content standards specified in Section 505 of Executive Order 13101, 
when not using electronic commerce methods to submit information or data to the Government. 
 
(c) If the Contractor cannot purchase high-speed copier paper, offset paper, forms bond, computer printout 
paper, carbonless paper, file folders, white wove envelopes, writing and office paper, book paper, cotton 
fiber paper, and cover stock meeting the 30 percent postconsumer material standard for use in submitting 
paper documents to the Government, it should use paper containing no less than 20 percent postconsumer 
material. This lesser standard should be used only when paper meeting the 30 percent postconsumer 
material standard is not obtainable at a reasonable price or does not meet reasonable performance 
standards. 
 
(End of clause) 
 
52.209-6      Protecting the Government's Interest When Subcontracting With Contractors Debarred, 
Suspended, or Proposed for Debarment (JUL 1995) 
 
(a) The Government suspends or debars Contractors to protect the Government's interests.  The Contractor 
shall not enter into any subcontract in excess of the $25,000 with a Contractor that is debarred, suspended, 
or proposed for debarment unless there is a  compelling reason to do so. 
 
(b) The Contractor shall require each proposed first-tier subcontractor, whose subcontract will exceed 
$25,000, to disclose to the Contractor, in writing, whether as of the time of award of the subcontract, the 
subcontractor, or its principles, is or is not debarred, suspended, or proposed for debarment by the Federal 
Government. 
 
(c) A corporate officer or a designee of the Contractor shall notify the Contracting Officer, in writing, 
before entering into a subcontract with a party that is debarred, suspended, or proposed for debarment (see 
FAR 9.404 for information on the List of Parties Excluded from Federal Procurement and Nonprocurement 
Programs).  The notice must include the following: 
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(1) The name of the subcontractor. 
 
(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded 
from Federal Procurement and Nonprocurement Programs. 
 
(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the 
List of Parties Excluded from Federal Procurement and Nonprocurement Programs. 
 
(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the 
Government's interests when dealing with such subcontractor in view of the specific basis for the party's 
debarment, suspension, or proposed debarment. 
 
(End of clause) 
 
52.209-4501  CONTRACTOR REPONSIBILITY, PRE-AWARD SURVEY 
 
        In order to determine a contractor’s responsibility for purposes of contract award in accordance with 
FAR Part 9, a statement regarding previous experience in performing comparable work, and/or plant to be 
used in performing the work is required.  After the bid opening, the Government will request this 
information and set a due date for its submission. 
 
52.211-6    BRAND NAME OR EQUAL (AUG 1999) 
 
(a) If an item in this solicitation is identified as “brand name or equal,” the purchase description reflects the 
characteristics and level of quality that will satisfy the Government's needs. The salient physical, 
functional, or performance characteristics that “equal” products must meet are specified in the solicitation. 
 
(b) To be considered for award, offers of “equal” products, including “equal” products of the brand name 
manufacturer, must-- 
 
(1) Meet the salient physical, functional, or performance characteristic specified in this solicitation; 
 
(2) Clearly identify the item by-- 
 
(i) Brand name, if any; and 
 
(ii) Make or model number; 
(3) Include descriptive literature such as illustrations, drawings, or a clear reference to previously furnished 
descriptive data or information available to the Contracting Officer; and 
 
(4) Clearly describe any modifications the offeror plans to make in a product to make it conform to the 
solicitation requirements. Mark any descriptive material to clearly show the modifications. 
 
(c) The Contracting Officer will evaluate “equal” products on the basis of information furnished by the 
offeror or identified in the offer and reasonably available to the Contracting Officer. The Contracting 
Officer is not responsible for locating or obtaining any information not identified in the offer. 
 
(d) Unless the offeror clearly indicates in its offer that the product being offered is an “equal” product, the 
offeror shall provide the brand name product referenced in the solicitation. 
 
(End of provision) 
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52.211-14     NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE USE (SEP 1990) 
 
Any contract awarded as a result of this solicitation will be X DX rated order;       DO rated order 
certified for national defense use under the Defense Priorities and Allocations System (DPAS) (15 CFR 
700), and the Contractor will be required to follow all of the requirements of this regulation. [Contracting 
Officer check appropriate box.] 
 
(End of provision) 
 
52.211-15     DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS (SEP 1990) 
 
 This is a rated order certified for national defense use, and the Contractor shall follow all the requirements 
of the Defense Priorities and Allocations System regulation (15 CFR 700). 
 
(End of clause) 
 
 
52.214-26      AUDIT AND RECORDS-SEALED BIDDING (OCT 1997) 
 
(a) As used in this clause, records includes books, documents, accounting procedures and practices, and 
other data, regardless of type and regardless of whether such items are in written form, in  the form of 
computer data, or in any other form. 
 
(b) Cost or pricing data. If the Contractor has been required to submit cost or pricing data in connection 
with the pricing of any  modification to this contract, the Contracting Officer, or an authorized 
representative of the Contracting Officer, in order to  evaluate the accuracy, completeness, and currency of 
the cost or pricing data, shall have the right to examine and audit all of the  Contractor's records, including 
computations and projections, related to-- 
 
(1) The proposal for the modification; 
 
(2) The discussions conducted on the proposal(s), including those related to negotiating; 
  
(3) Pricing of the modification; or 
 
(4) Performance of the modification. 
 
(c) Comptroller General. In the case of pricing any modification, the Comptroller General of the United 
States, or an authorized representative, shall have the same rights as specified in paragraph (b) of this 
clause. 
 
(d) Availability. The Contractor shall make available at its office at all reasonable times the materials 
described in reproduction, until 3 years after final payment under this contract, or for any other period 
specified in Subpart 4.7 of the Federal Acquisition Regulation (FAR). FAR Subpart 4.7, Contractor 
Records Retention, in effect on the data of this contract, is incorporated by reference in its entirety and 
made a part of this contract. 
 
(1) If this contract is completely or partially terminated, the records relating to the work terminated shall be 
made available for  3 years after any resulting final termination settlement. 
 
(2) Records pertaining to appeals under the Disputes clause or to litigation or the settlement of claims 
arising under or relating to the performance of this contract shall be made available until disposition of such 
appeals, litigation, or claims. 
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(e) The Contractor shall insert a clause containing all the provisions of this clause, including this paragraph 
(e), in all subcontracts expected to exceed the threshold in FAR 15.403-4(a)(1)  for submission of cost or 
pricing data. 
 
(End of clause) 
 
52.214-28      Subcontractor Cost or Pricing Data - Modifications - Sealed Bidding. (OCT 1997) 
 
(a) The requirements of paragraphs (b) and (c) of this clause shall: 
 
(1) become operative only for any modification to this contract involving aggregate increases and/or 
decreases in costs, plus applicable profits, expected to exceed the threshold for submission of cost or 
pricing data at (FAR) 48 CFR 15.403-4(a)(1); and 
 
(2) be limited to such modifications. 
 
(b) Before awarding any subcontract expected to exceed the threshold for submission of cost or pricing data 
at FAR 15.403-4(a)(1), on the date of agreement on price or the date of award, whichever is later; or before 
pricing any subcontract modifications involving aggregate increases and/or decreases in  costs, plus 
applicable profits, expected to exceed the threshold for submission of cost or pricing data at FAR 15.403-
4(a)(1), the Contractor shall require the subcontractor to submit cost or pricing data (actually or by specific 
identification in writing), unless an exception under FAR 15.403-1(b) applies. 
 
(1) Based on adequate price competition; 
 
(2) Based on established catalog or market prices of commercial items sold in substantial quantities to the 
general public; or 
 
(3) Set by law or regulation. 
 
(c) The Contractor shall require the subcontractor to certify in substantially the form prescribed in 
subsection 15.406-2 of the Federal Acquisition Regulation that, to the best of its knowledge and belief, the 
data submitted under paragraph (b) above were accurate, complete, and current as of the date of agreement 
on the negotiated price of the subcontract or subcontract modification. 
 
(d) The Contractor shall insert the substance of this clause, including this paragraph (d), in each subcontract 
that, when entered into, exceeds the threshold for submission of cost or pricing data at FAR 15.403-4(a)(1). 
 
(End of clause) 
 
 
 
 
 
 
52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS 
CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern 
that appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business 
Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all 
offers, except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the evaluation preference; 
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(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar 
threshold for application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); 
and 
 
(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum 
of Understanding or other international agreement with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award 
may be made. Other evaluation factors described in the solicitation shall be applied before application of 
the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern 
will receive the benefit of both the HUBZone small business price evaluation preference and the small 
disadvantaged business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price 
evaluation preference or adjustment shall be calculated independently against an offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the total evaluated price for that 
offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation 
preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in 
paragraph (d) of this clause do not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the 
case of a contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will 
be spent for employees of the concern or employees of other HUBZone small business concerns; 
 
(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the 
cost of manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone 
small business concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel 
will be will be spent on the concern's employees or the employees of other HUBZone small business 
concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance 
incurred for personnel will be spent on the concern's employees or the employees of other HUBZone small 
business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage 
specified in paragraph (d) of this clause will be performed by the HUBZone small business participant or 
participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only 
end items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph 
does not apply in connection with construction or service contracts. 
 
(End of clause) 
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52.219-8      UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2004)  
 
(a) It is the policy of the United States that small business concerns, veteran-owned small business 
concerns, service-disabled veteran-owned small business concerns, HUBZone small business concerns, 
small disadvantaged business concerns, and women-owned small business concerns shall have the 
maximum practicable opportunity to participate in performing contracts let by any Federal agency, 
including contracts and subcontracts for subsystems, assemblies, components, and related services for 
major systems. It is further the policy of the United States that its prime contractors establish procedures to 
ensure the timely payment of amounts due pursuant to the terms of their subcontracts with small business 
concerns, veteran-owned small business concerns, service-disabled veteran-owned small business concerns, 
HUBZone small business concerns, small disadvantaged business concerns, and women-owned small 
business concerns. 
 
(b) The Contractor hereby agrees to carry out this policy in the awarding of subcontracts to the fullest 
extent consistent with efficient contract performance. The Contractor further agrees to cooperate in any 
studies or surveys as may be conducted by the United States Small Business Administration or the 
awarding agency of the United States as may be necessary to determine the extent of the Contractor's 
compliance with this clause. 
 
Definitions. As used in this contract-- 
 
HUBZone small business concern means a small business concern that appears on the List of Qualified 
HUBZone Small Business Concerns maintained by the Small Business Administration. 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of 
any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
service-disabled veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled 
veterans or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or 
permanent caregiver of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is 
service-connected, as defined in 38 U.S.C. 101(16). 
 
Small business concern means a small business as defined pursuant to Section 3 of the Small Business Act 
and relevant regulations promulgated pursuant thereto. 
 
Small disadvantaged business concern means a small business concern that represents, as part of its offer 
that-- 
 
 
 
(1) It has received certification as a small disadvantaged business concern consistent with 13 CFR part 124, 
subpart B; 
 
(2) No material change in disadvantaged ownership and control has occurred since its certification; 
 
(3) Where the concern is owned by one or more individuals, the net worth of each individual upon whom 
the certification is based does not exceed $750,000 after taking into account the applicable exclusions set 
forth at 13 CFR 124.104(c)(2); and 
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(4) It is identified, on the date of its representation, as a certified small disadvantaged business in the 
database maintained by the Small Business Administration (PRO-Net). 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, 
in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one 
or more veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
Women-owned small business concern means a small business concern-- 
 
(1) That is at least 51 percent owned by one or more women, or, in the case of any publicly owned 
business, at least 51 percent of the stock of which is owned by one or more women; and 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Contractors acting in good faith may rely on written representations by their subcontractors regarding 
their status as a small business concern, a veteran-owned small business concern, a service-disabled 
veteran-owned small business concern, a HUBZone small business concern, a small disadvantaged 
business concern, or a women-owned small business concern. 
 
(End of clause) 
 
52.219-9      SMALL BUSINESS SUBCONTRACTING PLAN (JAN 2002)  
 
(a) This clause does not apply to small business concerns.  
 
(b) Definitions. As used in this clause-- 
 
Commercial item means a product or service that satisfies the definition of commercial item in section 
2.101 of the Federal Acquisition Regulation. 
 
Commercial plan means a subcontracting plan (including goals) that covers the offeror's fiscal year and that 
applies to the entire production of commercial items sold by either the entire company or a portion thereof 
(e.g., division, plant, or product line). 
 
Individual contract plan means a subcontracting plan that covers the entire contract period (including 
option periods), applies to a specific contract, and has goals that are based on the offeror's planned 
subcontracting in support of the specific contract, except that indirect costs incurred for common or joint 
purposes may be allocated on a prorated basis to the contract. 
 
Master plan means a subcontracting plan that contains all the required elements of an individual contract 
plan, except goals, and may be incorporated into individual contract plans, provided the master plan has 
been approved. 
 
Subcontract means any agreement (other than one involving an employer-employee relationship) entered 
into by a Federal Government prime Contractor or subcontractor calling for supplies or services required 
for performance of the contract or subcontract. 
 
(c) The offeror, upon request by the Contracting Officer, shall submit and negotiate a subcontracting plan, 
where applicable, that separately addresses subcontracting with small business, veteran-owned small 
business, HUBZone small business concerns, small disadvantaged business, and women-owned small 
business concerns. If the offeror is submitting an individual contract plan, the plan must separately address 
subcontracting with small business, veteran-owned small business, HUBZone small business, small 
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disadvantaged business, and women-owned small business concerns, with a separate part for the basic 
contract and separate parts for each option (if any).  The plan shall be included in and made a part of the 
resultant contract. The subcontracting plan shall be negotiated within the time specified by the Contracting 
Officer. Failure to submit and negotiate the subcontracting plan shall make the offeror ineligible for award 
of a contract.  
 
(d) The offeror's subcontracting plan shall include the following:  
 
(1) Goals, expressed in terms of percentages of total planned subcontracting dollars, for the use of small 
business, veteran-owned small business, HUBZone small business, small disadvantaged business, and 
women-owned small business concerns as subcontractors. The offeror shall include all subcontracts that 
contribute to contract performance, and may include a proportionate share of products and services that are 
normally allocated as indirect costs.  
 
(2) A statement of--  
 
(i) Total dollars planned to be subcontracted for an individual contract plan; or the offeror's total projected 
sales, expressed in dollars, and the total value of projected subcontracts to support the sales for a 
commercial plan; 
 
(ii) Total dollars planned to be subcontracted to small business concerns;  
 
(iii) Total dollars planned to be subcontracted to veteran-owned small business concerns; 
 
(iv) Total dollars planned to be subcontracted to HUBZone small business concerns; 
 
(v) Total dollars planned to be subcontracted to small disadvantaged business concerns; and  
 
(vi) Total dollars planned to be subcontracted to women-owned small business concerns.  
 
(3) A description of the principal types of supplies and services to be subcontracted, and an identification of 
the types planned for subcontracting to-- 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
(4) A description of the method used to develop the subcontracting goals in paragraph (d)(1) of this clause.  
 
(5) A description of the method used to identify potential sources for solicitation purposes (e.g., existing 
company source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business 
Administration (SBA), veterans service organizations, the National Minority Purchasing Council Vendor 
Information Service, the Research and Information Division of the Minority Business Development 
Agency in the Department of Commerce, or small, HUBZone, small disadvantaged, and women-owned 
small business trade associations). A firm may rely on the information contained in PRO-Net as an accurate 
representation of a concern's size and ownership characteristics for the purposes of maintaining a small, 
veteran-owned small, HUBZone small, small disadvantaged, and women-owned small business source list. 
Use of PRO-Net as its source list does not relieve a firm of its responsibilities (e.g., outreach, assistance, 
counseling, or publicizing subcontracting opportunities) in this clause. 
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(6) A statement as to whether or not the offeror in included indirect costs in establishing subcontracting 
goals, and a description of the method used to determine the proportionate share of indirect costs to be 
incurred with— 
 
(i) Small business concerns; 
 
(ii) Veteran-owned small business concerns; 
 
(iii) HUBZone small business concerns; 
 
(iv) Small disadvantaged business concerns; and 
 
(v) Women-owned small business concerns. 
 
 (7) The name of the individual employed by the offeror who will administer the offeror's subcontracting 
program, and a description of the duties of the individual.  
 
(8) A description of the efforts the offeror will make to assure that small business, veteran-owned small 
business, HUBZone small business, small disadvantaged business and women-owned small business 
concerns have an equitable opportunity to compete for subcontracts.  
 
(9) Assurances that the offeror will include the clause of this contract entitled ``Utilization of Small 
Business Concerns'' in all subcontracts that offer further subcontracting opportunities, and that the offeror 
will require all subcontractors (except small business concerns) that receive subcontracts in excess of 
$500,000 ($1,000,000 for construction of any public facility) to adopt a subcontracting plan that complies 
with the requirements of this clause. 
 
(10) Assurances that the offeror will-- 
 
(i) Cooperate in any studies or surveys as may be required; 
 
(ii) Submit periodic reports so that the Government can determine the extent of compliance by the offeror 
with the subcontracting plan; 
 
(iii) Submit Standard Form (SF) 294, Subcontracting Report for Individual Contracts, and/or SF 295, 
Summary Subcontract Report, in accordance with paragraph (j) of this clause. The reports shall provide 
information on subcontract awards to small business concerns, veteran-owned small business concerns, 
service-disabled veteran-owned small business concerns, small disadvantaged business concerns, women-
owned small business concerns, and Historically Black Colleges and Universities and Minority Institutions. 
Reporting shall be in accordance with the instructions on the forms or as provided in agency regulations. 
 
(iv) Ensure that its subcontractors agree to submit SF 294 and SF 295. 
 
(11) A description of the types of records that will be maintained concerning procedures that have been 
adopted to comply with the requirements and goals in the plan, including establishing source lists; and a 
description of the offeror's efforts to locate small business, veteran-owned small business, HUBZone small 
business, small disadvantaged business, and women-owned small business concerns and award 
subcontracts to them. The records shall include at least the following (on a plant-wide or company-wide 
basis, unless otherwise indicated) 
 
(i) Source lists (e.g., PRO-Net), guides, and other data that identify small business, veteran-owner small 
business, HUBZone small business, small disadvantaged business, and women-owned small business 
concerns. 
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(ii) Organizations contacted in an attempt to locate sources that are small business, veteran-owned small 
business, HUBZone small business, small disadvantaged business, or women-owned small business 
concerns. 
 
(iii) Records on each subcontract solicitation resulting in an award of more than $100,000, indicating-- 
 
(A) Whether small business concerns were solicited and, if not, why not; 
 
(B) Whether veteran-owned small business concerns were solicited and, if not, why not; 
 
(C) Whether HUBZone small business concerns were solicited and, if not, why not; 
 
(D) Whether small disadvantaged business concerns were solicited and, if not, why not; 
 
(E) Whether women-owned small business concerns were solicited and, if not, why not; and 
 
(F) If applicable, the reason award was not made to a small business concern. 
 
(iv) Records of any outreach efforts to contact-- 
 
(A) Trade associations; 
 
(B) Business development organizations; 
 
(C) Conferences and trade fairs to locate small, HUBZone small, small disadvantaged, and women-owned 
small business sources; and 
 
(D) Veterans service organizations. 
 
(v) Records of internal guidance and encouragement provided to buyers through-- 
 
(A) Workshops, seminars, training, etc.; and 
 
(B) Monitoring performance to evaluate compliance with the program's requirements. 
 
(vi) On a contract-by-contract basis, records to support award data submitted by the offeror to the 
Government, including the name, address, and business size of each subcontractor. Contractors having 
commercial plans need not comply with this requirement. 
 
(e) In order to effectively implement this plan to the extent consistent with efficient contract performance, 
the Contractor shall perform the following functions:  
 
(1) Assist small business, veteran-owner small business, HUBZone small business, small disadvantaged 
business, and women-owned small business concerns by arranging solicitations, time for the preparation of 
bids, quantities, specifications, and delivery schedules so as to facilitate the participation by such concerns. 
Where the Contractor's lists of potential small business, veteran-owner small business, HUBZone small 
business, small disadvantaged business, and women-owned small business subcontractors are excessively 
long, reasonable effort shall be made to give all such small business concerns an opportunity to compete 
over a period of time. 
 
(2) Provide adequate and timely consideration of the potentialities of small business, veteran-owner small 
business, HUBZone small business, small disadvantaged business, and women-owned small business 
concerns in all ``make-or-buy'' decisions. 
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(3) Counsel and discuss subcontracting opportunities with representatives of small business, veteran-owner 
small business, HUBZone small business, small disadvantaged business, and women-owned small business 
firms. 
 
(4) Provide notice to subcontractors concerning penalties and remedies for misrepresentations of business 
status as small, veteran-owner small business, HUBZone small, small disadvantaged, or women-owned 
small business for the purpose of obtaining a subcontract that is to be included as part or all of a goal 
contained in the Contractor's subcontracting plan. 
 
(f) A master plan on a plant or division-wide basis that contains all the elements required by paragraph (d) 
of this clause, except goals, may be incorporated by reference as a part of the subcontracting plan required 
of the offeror by this clause; provided-- 
(1) the master plan has been approved, (2) the offeror ensures that the master plan is updated as necessary 
and provides copies of the approved master plan, including evidence of its approval, to the Contracting 
Officer, and (3) goals and any deviations from the master plan deemed necessary by the Contracting 
Officer to satisfy the requirements of this contract are set forth in the individual subcontracting plan.  
 
(g) A commercial plan is the preferred type of subcontracting plan for contractors furnishing commercial 
items. The commercial plan shall relate to the offeror's planned subcontracting generally, for both 
commercial and Government business, rather than solely to the Government contract. Commercial plans 
are also preferred for subcontractors that provide commercial items under a prime contract, whether or not 
the prime contractor is supplying a commercial item. 
 
(h) Prior compliance of the offeror with other such subcontracting plans under previous contracts will be 
considered by the Contracting Officer in determining the responsibility of the offeror for award of the 
contract.  
 
(i) The failure of the Contractor or subcontractor to comply in good faith with (1) the clause of this contract 
entitled "Utilization Of Small Business Concerns," or (2) an approved plan required by this clause, shall be 
a material breach of the contract.  
 
(j) The Contractor shall submit the following reports: 
 
(1) Standard Form 294, Subcontracting Report for Individual Contracts. This report shall be submitted to 
the Contracting Officer semiannually and at contract completion. The report covers subcontract award data 
related to this contract. This report is not required for commercial plans. 
 
(2) Standard Form 295, Summary Subcontract Report. This report encompasses all of the contracts with the 
awarding agency. It must be submitted semi-annually for contracts with the Department of Defense and 
annually for contracts with civilian agencies. If the reporting activity is covered by a commercial plan, the 
reporting activity must report annually all subcontract awards under that plan. All reports submitted at the 
close of each fiscal year (both individual and commercial plans) shall include a breakout, in the 
Contractor's format, of subcontract awards, in whole dollars, to small disadvantaged business concerns by 
North American Industry Classification System (NAICS) Industry Subsector. For a commercial plan, the 
Contractor may obtain from each of its subcontractors a predominant NAICS Industry Subsector and report 
all awards to that subcontractor under its predominant NAICS Industry Subsector. 
(End of clause) 
 
 
 
52.222-3     Convict Labor (JUN 2003) 
 
(a) Except as provided in paragraph (b) of this clause, the Contractor shall not employ in the performance 
of this contract any person undergoing a sentence of imprisonment imposed by any court of a State, the 
District of Columbia, Puerto Rico, the Northern Mariana Islands, American Samoa, Guam, or the U.S. 
Virgin Islands. 
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(b) The Contractor is not prohibited from employing persons-- 
 
(1) On parole or probation to work at paid employment during the term of their sentence; 
 
(2) Who have been pardoned or who have served their terms; or 
 
(3) Confined for violation of the laws of any of the States, the District of Columbia, Puerto Rico, the 
Northern Mariana Islands, American Samoa, Guam, or the U.S. Virgin Islands who are authorized to work 
at paid employment in the community under the laws of such jurisdiction, if-- 
 
(i) The worker is paid or is in an approved work training program on a voluntary basis; 
 
(ii) Representatives of local union central bodies or similar labor union organizations have been consulted; 
 
(iii) Such paid employment will not result in the displacement of employed workers, or be applied in skills, 
crafts, or trades in which there is a surplus of available gainful labor in the locality, or impair existing 
contracts for services; 
 
(iv) The rates of pay and other conditions of employment will not be less than those paid or provided for 
work of a similar nature in the locality in which the work is being performed; and 
 
(v) The Attorney General of the United States has certified that the work-release laws or regulations of the 
jurisdiction involved are in conformity with the requirements of Executive Order 11755, as amended by 
Executive Orders 12608 and 12943. 
 
(End of clause) 
 
 
 
52.222-4      Contract Work Hours and Safety Standards Act - Overtime Compensation.  (SEP 2000) 
 
(a) Overtime requirements. No Contractor or subcontractor employing laborers or mechanics (see Federal 
Acquisition Regulation 22.300) shall require or permit them to work over 40 hours in any workweek unless 
they are paid at least 1 and 1/2 times the basic rate of pay for each hour worked over 40 hours. 
 
(b) Violation; liability for unpaid wages; liquidated damages. The responsible Contractor and subcontractor 
are liable for unpaid wages if they violate the terms in paragraph (a) of this clause. In addition, the 
Contractor and subcontractor are liable for liquidated damages payable to the Government. The Contracting 
Officer will assess liquidated damages at the rate of $10 per affected employee for each calendar day on 
which the employer required or permitted the employee to work in excess of the standard workweek of 40 
hours without paying overtime wages required by the Contract Work Hours and Safety Standards Act. 
 
(c) Withholding for unpaid wages and liquidated damages. The Contracting Officer will withhold from 
payments due under the contract sufficient funds required to satisfy any Contractor or subcontractor 
liabilities for unpaid wages and liquidated damages. If amounts withheld under the contract are insufficient 
to satisfy Contractor or subcontractor liabilities, the Contracting Officer will withhold payments from other 
Federal or Federally assisted contracts held by the same Contractor that are subject to the Contract Work 
Hours and Safety Standards Act. 
 
(d) Payrolls and basic records.  
 
(1) The Contractor and its subcontractors shall maintain payrolls and basic payroll records for all laborers 
and mechanics working on the contract during the contract and shall make them available to the 
Government until 3 years after contract completion. The records shall contain the name and address of each 
employee, social security number, labor classifications, hourly rates of wages paid, daily and weekly 
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number of hours worked, deductions made, and actual wages paid. The records need not duplicate those 
required for construction work by Department of Labor regulations at 29 CFR 5.5(a)(3) implementing the 
Davis-Bacon Act. 
 
(2) The Contractor and its subcontractors shall allow authorized representatives of the Contracting Officer 
or the Department of Labor to inspect, copy, or transcribe records maintained under paragraph (d)(1) of this 
clause. The Contractor or subcontractor also shall allow authorized representatives of the Contracting 
Officer or Department of Labor to interview employees in the workplace during working hours. 
 
(e) Subcontracts. The Contractor shall insert the provisions set forth in paragraphs (a) through (d) of this 
clause in subcontracts exceeding $100,000 and require subcontractors to include these provisions in any 
lower tier subcontracts. The Contractor shall be responsible for compliance by any subcontractor or lower-
tier subcontractor with the provisions set forth in paragraphs (a) through (d) of this clause. 
 
(End of clause) 
 
 
 
52.222-6      DAVIS-BACON ACT  (FEB 1995) 
 
(a) All laborers and mechanics employed or working upon the site of the work will be paid unconditionally 
and not less often than once a week, and without subsequent deduction or rebate on any account (except 
such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less than those contained in the wage determination 
of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the Contractor and such laborers and mechanics.  
Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2) of the 
Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or 
mechanics, subject to the provisions of paragraph (d) of this clause; also, regular contributions made or 
costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed to be constructively made or incurred 
during such period. Such laborers and mechanics shall be paid not less than the appropriate wage rate and 
fringe benefits in the wage determination for the classification of work actually performed, without regard 
to skill, except as provided in the clause entitled Apprentices and Trainees.  Laborers or mechanics 
performing work in more than one classification may be compensated at the rate specified for each 
classification for the time actually worked therein; provided, That the employer's payroll records accurately 
set forth the time spent in each classification in which work is performed.  The wage determination 
(including any additional classifications and wage rates conformed under paragraph (b) of this clause) and 
the Davis-Bacon poster (WH-1321) shall be posted at all times by the Contractor and its subcontractors at 
the site of the work in a prominent and accessible place where it can be easily seen by the workers. 
 
(b)(1) The Contracting Officer shall require that any class of laborers or mechanics which is not listed in 
the wage determination and which is to be employed under the contract shall be classified in conformance 
with the wage determination.  The Contracting Officer shall approve an additional classification and wage 
rate and fringe benefits therefor only when all the following criteria have been met: 
 
(i) The work to be performed by the classification requested is not performed by a classification in the 
wage determination. 
 
(ii) The classification is utilized in the area by the construction industry. 
 
(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the 
wage rates contained in the wage determination. 
 
(2) If the Contractor and the laborers and mechanics to be employed in the classification (if known), or 



Page 24 

their representatives, and the Contracting Officer agree on the classification and wage rate (including the 
amount designated for fringe benefits, where appropriate), a report of the action taken shall be sent by the 
Contracting Officer to the Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S.  Department of Labor, Washington, DC 20210.  The Administrator or an authorized 
representative will approve, modify, or disapprove every additional classification action within 30 days of 
receipt and so advise the Contracting Officer or will notify the Contracting Officer within the 30-day period 
that additional time is necessary. 
 
(3) In the event the Contractor, the laborers or mechanics to be employed in the classification, or their 
representatives, and the Contracting Officer do not agree on the proposed classification and wage rate 
(including the amount designated for fringe benefits, where appropriate), the Contracting Officer shall refer 
the questions, including the views of all interested parties and the recommendation of the Contracting 
Officer, to the Administrator of the Wage and Hour Division for determination.  The Administrator, or an 
authorized representative, will issue a determination within 30 days of receipt and so advise the Contracting 
Officer or will notify the Contracting Officer within the 30-day period that additional time is necessary. 
 
(4) The wage rate (including fringe benefits, where appropriate) determined pursuant to subparagraphs 
(b)(2) and (b)(3) of this clause shall be paid to all workers performing work in the classification under this 
contract from the first day on which work is performed in the classification. 
 
(c) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics 
includes a fringe benefit which is not expressed as an hourly rate, the Contractor shall either pay the benefit 
as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 
 
(1)  If the Contractor does not make payments to a trustee or other third person, the Contractor may 
consider as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in 
providing bona fide fringe benefits under a plan or program; provided, That the Secretary of Labor has 
found, upon the written request of the Contractor, that the applicable standards of the Davis-Bacon Act 
have been met.  The Secretary of Labor may require the Contractor to set aside in a separate account assets 
for the meeting of obligations under the plan or program. 
 
(End of clause) 
 
 
 
52.222-7    WITHHOLDING OF FUNDS  (FEB 1988) 
 
The Contracting Officer shall, upon his or her own action or upon written request of an authorized 
representative of the Department of Labor, withhold or cause to be withheld from the Contractor under this 
contract or any other Federal contract with the same Prime Contractor, or any other Federally assisted 
contract subject to Davis-Bacon prevailing wage requirements, which is held by the same Prime 
Contractor, so much of the accrued payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices, trainees, and helpers, employed by the Contractor or any 
subcontractor the full amount of wages required by the contract.  In the event of failure to pay any laborer 
or mechanic, including any apprentice, trainee, or helper, employed or working on the site of the work, all 
or part of the wages required by the contract, the Contracting Officer may, after written notice to the 
Contractor, take such action as may be necessary to cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased.  
 
(End of clause) 
 
 
 
52.222-8      PAYROLLS AND BASIC RECORDS  (FEB 1988) 
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(a)  Payrolls and basic records relating thereto shall be maintained by the Contractor during the course of 
the work and preserved for a period of 3 years thereafter for all laborers and mechanics working at the site 
of the work.  Such records shall contain the name, address, and social security number of each such worker, 
his or her correct classification, hourly rates of wages paid (including rates of contributions or costs 
anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in section 
1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked, deductions made, and 
actual wages paid.  Whenever the Secretary of Labor has found, under paragraph (d) of the clause entitled 
Davis-Bacon Act, that the wages of any laborer or mechanic include the amount of any costs reasonably 
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the Davis-
Bacon Act, the Contractor shall maintain records which show that the commitment to provide such benefits 
is enforceable, that the plan or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which show the costs 
anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or 
trainees under approved programs shall maintain written evidence of the registration of apprenticeship 
programs and certification of trainee programs, the registration of the apprentices and trainees, and the 
ratios and wage rates prescribed in the applicable programs. 
 
(b)(1)  The Contractor shall submit weekly for each week in which any contract work is performed a copy 
of all payrolls to the Contracting Officer.  The payrolls submitted shall set out accurately and completely all 
of the information required to be maintained under paragraph (a) of this clause.  This information may be 
submitted in any form desired.  Optional Form WH-347 (Federal Stock Number 029-005-00014-1) is 
available for this purpose and may be purchased from the Superintendent of Documents, U.S. Government 
Printing Office, Washington, DC 20402.  The Prime Contractor is responsible for the submission of copies 
of payrolls by all subcontractors. 
 
(2)  Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the 
Contractor or subcontractor or his or her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify-- 
 
(i)  That the payroll for the payroll period contains the information required to be maintained under 
paragraph (a) of this clause and that such information is correct and complete; 
 
(ii)  That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the 
contract during the payroll period has been paid the full weekly wages earned, without rebate, either 
directly or indirectly, and that no deductions have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set forth in the Regulations, 29 CFR Part 3; and 
 
(iii)  That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits 
or cash equivalents for the classification of work performed, as specified in the applicable wage 
determination incorporated into the contract. 
 
(3)  The weekly submission of a properly executed certification set forth on the reverse side of Optional 
Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by 
subparagraph (b)(2) of this clause. 
 
(4)  The falsification of any of the certifications in this clause may subject the Contractor or subcontractor 
to civil or criminal prosecution under Section 1001 of Title 18 and Section 3729 of Title 31 of the United 
States Code. 
 
(c)  The Contractor or subcontractor shall make the records required under paragraph (a) of this clause 
available for inspection, copying, or transcription by the Contracting Officer or authorized representatives 
of the Contracting Officer or the Department of Labor.  The Contractor or subcontractor shall permit the 
Contracting Officer or representatives of the Contracting Officer or the Department of Labor to interview 
employees during working hours on the job.  If the Contractor or subcontractor fails to submit required 
records or to make them available, the Contracting Officer may, after written notice to the Contractor, take 
such action as may be necessary to cause the suspension of any further payment.  Furthermore, failure to 



Page 26 

submit the required records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12. 
 
(End of clause) 
 
 
 
52.222-9     APPRENTICES AND TRAINEES  (FEB 1988) 
 
(a)  Apprentices.  Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a bona fide 
apprenticeship program registered with the U.S. Department of Labor, Employment and Training 
Administration, Bureau of Apprenticeship and Training, or with a State Apprenticeship Agency recognized 
by the Bureau, or if a person is employed in his or her first 90 days of probationary employment as an 
apprentice in such an apprenticeship program, who is not individually registered in the program, but who 
has been certified by the Bureau of Apprenticeship and Training or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification shall not be greater than the ratio 
permitted to the Contractor as to the entire work force under the registered program.  Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or   otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable wage determination for the classification of work 
actually performed.  In addition, any apprentice performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  Where a contractor is performing construction on a project 
in a locality other than that in which its program is registered, the ratios and wage rates (expressed in 
percentages of the journeyman's hourly rate) specified in the Contractor's or subcontractor's registered 
program shall be observed.  Every apprentice must be paid at not less than the rate specified in the 
registered program for the apprentice's level of progress, expressed as a percentage of the journeyman 
hourly rate specified in the applicable wage determination.  Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification.  If the Administrator determines that a different practice 
prevails for the applicable apprentice classification, fringes shall be paid in accordance with that 
determination.  In the event the Bureau of Apprenticeship and Training, or a State Apprenticeship Agency 
recognized by the Bureau, withdraws approval of an apprenticeship program, the Contractor will no longer 
be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved. 
 
(b)  Trainees.  Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the 
predetermined rate for the work performed unless they are employed pursuant to and individually 
registered in a program which has received prior approval, evidenced by formal certification by the U.S. 
Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved by the Employment and Training 
Administration.  Every trainee must be paid at not less than the rate specified in the approved program for 
the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of 
the trainee program.  If the trainee program does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed in the wage determination unless the Administrator of the Wage and Hour 
Division determines that there is an apprenticeship program associated with the corresponding journeyman 
wage rate in the wage determination which provides for less than full fringe benefits for apprentices.  Any 
employee listed on the payroll at a trainee rate who is not registered and participating in a training plan 
approved by the Employment and Training Administration shall be paid not less than the applicable wage 
rate in the wage determination for the classification of work actually performed.  In addition, any trainee 
performing work on the job site in excess of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate in the wage determination for the work actually performed.  In the 
event the Employment and Training Administration withdraws approval of a training program, the 
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Contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for 
the work performed until an acceptable program is approved. 
 
(c)  Equal employment opportunity.  The utilization of apprentices, trainees, and journeymen under this 
clause shall be in conformity with the equal employment opportunity requirements of Executive Order 
11246, as amended, and 29 CFR Part 30. 
 
(End of clause) 
 
 
 
52.222-10      COMPLIANCE WITH COPELAND ACT REQUIREMENTS  (FEB 1988) 
 
The Contractor shall comply with the requirements of 29 CFR Part 3, which are hereby incorporated by 
reference in this contract. 
 
(End of clause) 
 
 
 
52.222-11      SUBCONTRACTS (LABOR STANDARDS (FEB 1988) 
 
(a)  The Contractor or subcontractor shall insert in any subcontracts the clauses entitled Davis-Bacon Act, 
Contract Work Hours and Safety Standards Act-Overtime Compensation, Apprentices and Trainees, 
Payrolls and Basic Records, Compliance with Copeland Act Requirements, Withholding of Funds, 
Subcontracts (Labor Standards), Contract Termination-Debarment, Disputes Concerning Labor Standards, 
Compliance with Davis-Bacon and Related Act Regulations, and Certification of Eligibility, and such other 
clauses as the Contracting Officer may, by appropriate instructions, require, and also a clause requiring 
subcontractors to include these clauses in any lower tier subcontracts.  The Prime Contractor shall be 
responsible for compliance by any subcontractor or lower tier subcontractor with all the contract clauses 
cited in this paragraph. 
 
(b)(1)  Within 14 days after award of the contract, the Contractor shall deliver to the Contracting Officer a 
completed Statement and Acknowledgment Form (SF 1413) for each subcontract, including the 
subcontractor's signed and dated acknowledgment that the clauses set forth in paragraph (a) of this clause 
have been included in the subcontract. 
 
(ii)  Within 14 days after the award of any subsequently awarded subcontract the Contractor shall deliver to 

the Contracting Officer an updated completed SF 1413 for such additional subcontract. 
 
(End of clause) 
 
 
 
52.222-12      CONTRACT TERMINATION--DEBARMENT (FEB 1988) 
 
A breach of the contract clauses entitled Davis-Bacon Act, Contract Work Hours and Safety Standards Act-
-Overtime Compensation, Apprentices and Trainees, Payrolls and Basic Records, Compliance with 
Copeland Act Requirements, Subcontracts (Labor Standards), Compliance with Davis-Bacon and Related 
Act Regulations, or Certification of Eligibility may be grounds for termination of the contract, and for 
debarment as a Contractor and subcontractor as provided in 29 CFR 5.12.  
 
(End of clause) 
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52.222-26     EQUAL OPPORTUNITY (APR 2002) 
 
(a) Definition. United States, as used in this clause, means the 50 States, the District of Columbia, Puerto 
Rico, the Northern Mariana Islands, American Samoa, Guam, the U.S. Virgin Islands, and Wake Island. 
 
(b) If, during any 12-month period (including the 12 months preceding the award of this contract), the 
Contractor has been or is awarded nonexempt Federal contracts and/or subcontracts that have an aggregate 
value in excess of $10,000, the Contractor shall comply with paragraphs (b)(1) through (b)(11) of this 
clause, except for work performed outside the United States by employees who were not recruited within 
the United States. Upon request, the Contractor shall provide information necessary to determine the 
applicability of this clause. 
 
(1) The Contractor shall not discriminate against any employee or applicant for employment because of 
race, color, religion, sex, or national origin. However, it shall not be a violation of this clause for the 
Contractor to extend a publicly announced preference in employment to Indians living on or near an Indian 
reservation, in connection with employment opportunities on or near an Indian reservation, as permitted by 
41 CFR 60-1.5. 
 
(2) The Contractor shall take affirmative action to ensure that applicants are employed, and that employees 
are treated during employment, without regard to their race, color, religion, sex, or national origin. This 
shall include, but not be limited to, (i) employment, (ii) upgrading, (iii) demotion, (iv) transfer, (v) 
recruitment or recruitment advertising, (vi) layoff or termination, (vii) rates of pay or other forms of 
compensation, and (viii) selection for training, including apprenticeship.  
 
(3) The Contractor shall post in conspicuous places available to employees and applicants for employment 
the notices to be provided by the Contracting Officer that explain this clause.  
 
(4) The Contractor shall, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, or national origin.  
 
(5) The Contractor shall send, to each labor union or representative of workers with which it has a 
collective bargaining agreement or other contract or understanding, the notice to be provided by the 
Contracting Officer advising the labor union or workers' representative of the Contractor's commitments 
under this clause, and post copies of the notice in conspicuous places available to employees and applicants 
for employment.  
 
(6) The Contractor shall comply with Executive Order 11246, as amended, and the rules, regulations, and 
orders of the Secretary of Labor.  
 
(7) The Contractor shall furnish to the contracting agency all information required by Executive Order 
11246, as amended, and by the rules, regulations, and orders of the Secretary of Labor. The Contractor 
shall also file Standard Form 100 (EEO-1), or any successor form, as prescribed in 41 CFR part 60-1. 
Unless the Contractor has filed within the 12 months preceding the date of contract award, the Contractor 
shall, within 30 days after contract award, apply to either the regional Office of Federal Contract 
Compliance Programs (OFCCP) or the local office of the Equal Employment Opportunity Commission for 
the necessary forms. 
 
(8) The Contractor shall permit access to its premises, during normal business hours, by the contracting 
agency or the OFCCP for the purpose of conducting on-site compliance evaluations and complaint 
investigations. The Contractor shall permit the Government to inspect and copy any books, accounts, 
records (including computerized records), and other material that may be relevant to the matter under 
investigation and pertinent to compliance with Executive Order 11246, as amended, and rules and 
regulations that implement the Executive Order. 
 
(9) If the OFCCP determines that the Contractor is not in compliance with this clause or any rule, 



Page 29 

regulation, or order of the Secretary of Labor, this contract may be canceled, terminated, or suspended in 
whole or in part and the Contractor may be declared ineligible for further Government contracts, under the 
procedures authorized in Executive Order 11246, as amended. In addition, sanctions may be imposed and 
remedies invoked against the Contractor as provided in Executive Order 11246, as amended; in the rules, 
regulations, and orders of the Secretary of Labor; or as otherwise provided by law. 
 
(10) The Contractor shall include the terms and conditions of subparagraphs (b)(1) through (11) of this 
clause in every subcontract or purchase order that is not exempted by the rules, regulations, or orders of the 
Secretary of Labor issued under Executive Order 11246, as amended, so that these terms and conditions 
will be binding upon each subcontractor or vendor.  
 
(11) The Contractor shall take such action with respect to any subcontract or purchase order as the 
contracting officer may direct as a means of enforcing these terms and conditions, including sanctions for 
noncompliance; provided, that if the Contractor becomes involved in, or is threatened with, litigation with a 
subcontractor or vendor as a result of any direction, the Contractor may request the United States to enter 
into the litigation to protect the interests of the United States.  
 
(c) Notwithstanding any other clause in this contract, disputes relative to this clause will be governed by the 
procedures in 41 CFR 60-1.1. 
 
(End of clause) 
 
 
 
52.222-27     AFFIRMATIVE ACTION COMPLIANCE REQUIREMENTS FOR CONSTRUCTION 
(FEB 1999) 
 
(a) Definitions.  "Covered area," as used in this clause, means the geographical area described in the 
solicitation for this contract. 
 
"Deputy Assistant Secretary," as used in this clause, means Deputy Assistant Secretary for Federal Contract 
Compliance, U.S. Department of Labor, or a designee. 
 
"Employer's identification number," as used in this clause, means the Federal Social Security number used 
on the employer's quarterly federal tax return, U.S. Treasury Department Form 941. 
 
"Minority," as used in this clause, means-- 
 
(1) American Indian or Alaskan Native (all persons having origins in any of the original peoples of North 
America and maintaining identifiable tribal affiliations through membership and participation or 
community identification). 
 
(2) Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); 
 
(3) Black (all persons having origins in any of the black African racial groups not of Hispanic origin); and 
 
(4) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American, or other Spanish 
culture or origin, regardless of race). 
 
(b) If the Contractor, or a subcontractor at any tier, subcontracts a portion of the work involving any 
construction trade, each such subcontract in excess of $10,000 shall include this clause and the Notice 
containing the goals for minority and female participation stated in the solicitation for this contract. 
 
(c) If the Contractor is participating in a Hometown Plan (41 CFR 60-4) approved by the U.S. Department 
of Labor in a covered area, either individually or through an association, its affirmative action obligations 
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on all work in the plan area (including goals) shall comply with the plan for those trades that have unions 
participating in the plan. Contractors must be able to demonstrate participation in, and compliance with, the 
provisions of the plan. Each Contractor or subcontractor participating in an approved plan is also required 
to comply with its obligations under the Equal Opportunity clause, and to make a good faith effort to 
achieve each goal under the plan in each trade in which it has employees. The overall good-faith 
performance by other Contractors or subcontractors toward a goal in an approved plan does not excuse any 
Contractor's or subcontractor's failure to make good-faith efforts to achieve the plan's goals. 
 
(d) The Contractor shall implement the affirmative action procedures in subparagraphs (g)(1) through (16) 
of this clause. The goals stated in the solicitation for this contract are expressed as percentages of the total 
hours of employment and training of minority and female utilization that the Contractor should reasonably 
be able to achieve in each construction trade in which it has employees in the covered area. If the 
Contractor performs construction work in a geographical area located outside of the covered area, it shall 
apply the goals established for the geographical area where that work is actually performed. The Contractor 
is expected to make substantially uniform progress toward its goals in each craft. 
 
(e) Neither the terms and conditions of any collective bargaining agreement, nor the failure by a union with 
which the Contractor has a collective bargaining agreement, to refer minorities or women shall excuse the 
Contractor's obligations under this clause, Executive Order 11246, as amended, or the regulations 
thereunder. 
 
(f) In order for the nonworking training hours of apprentices and trainees to be counted in meeting the 
goals, apprentices and trainees must be employed by the Contractor during the training period, and the 
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to 
training programs approved by the U.S. Department of Labor. 
 
(g) The Contractor shall take affirmative action to ensure equal employment opportunity. The evaluation of 
the Contractor's compliance with this clause shall be based upon its effort to achieve maximum results from 
its actions. The Contractor shall document these efforts fully and implement affirmative action steps at least 
as extensive as the following: 
 
(1) Ensure a working environment free of harassment, intimidation, and coercion at all sites and in all 
facilities where the Contractor's employees are assigned to work. The Contractor, if possible, will assign 
two or more women to each construction project. The Contractor shall ensure that foremen, 
superintendents, and other onsite supervisory personnel are aware of and carry out the Contractor's 
obligation to maintain such a working environment, with specific attention to minority or female 
individuals working at these sites or facilities. 
 
(2) Establish and maintain a current list of sources for minority and female recruitment. Provide written 
notification to minority and female recruitment sources and community organizations when the Contractor 
or its unions have employment opportunities available, and maintain a record of the organizations' 
responses. 
 
(3) Establish and maintain a current file of the names, addresses, and telephone numbers of each minority 
and female off-the-street applicant, referrals of minorities or females from unions, recruitment sources, or 
community organizations, and the action taken with respect to each individual. If an individual was sent to 
the union hiring hall for referral and not referred back to the Contractor by the union or, if referred back, 
not employed by the  
Contractor, this shall be documented in the file, along with whatever additional actions the Contractor may 
have taken. 
 
(4) Immediately notify the Deputy Assistant Secretary when the union or unions with which the Contractor 
has a collective bargaining agreement has not referred back to the Contractor a minority or woman sent by 
the Contractor, or when the Contractor has other information that the union referral process has impeded 
the Contractor's efforts to meet its obligations. 
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(5) Develop on-the-job training opportunities and/or participate in training programs for the area that 
expressly include minorities and women, including upgrading programs and apprenticeship and trainee 
programs relevant to the Contractor's employment needs, especially those programs funded or approved by 
the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled 
under subparagraph (g)(2) of this clause. 
 
(6) Disseminate the Contractor's equal employment policy by-- 
 
(i) Providing notice of the policy to unions and to training, recruitment, and outreach programs, and 
requesting their cooperation in assisting the Contractor in meeting its contract obligations; 
 
(ii) Including the policy in any policy manual and in collective bargaining agreements; 
 
(iii) Publicizing the policy in the company newspaper, annual report, etc.; 
 
(iv) Reviewing the policy with all management personnel and with all minority and female employees at 
least once a year; and 
 
(v) Posting the policy on bulletin boards accessible to employees at each location where construction work 
is performed. 
 
(7) Review, at least annually, the Contractor's equal employment policy and affirmative action obligations 
with all employees having responsibility for hiring, assignment, layoff, termination, or other employment 
decisions. Conduct review of this policy with all on-site supervisory personnel before initiating 
construction work at a job site. A written record shall be made and maintained identifying the time and 
place of these meetings, persons attending, subject matter discussed, and disposition of the subject matter. 
 
(8) Disseminate the Contractor's equal employment policy externally by including it in any advertising in 
the news media, specifically including minority and female news media. Provide written notification to, 
and discuss this policy with, other Contractors and subcontractors with which the Contractor does or 
anticipates doing business. 
 
(9) Direct recruitment efforts, both oral and written, to minority, female, and community organizations, to 
schools with minority and female students, and to minority and female recruitment and training 
organizations serving the Contractor's recruitment area and employment needs. Not later than 1 month 
before the date for acceptance of applications for apprenticeship or training by any recruitment source, send 
written notification to organizations such as the above, describing the openings, screening procedures, and 
tests to be used in the selection process. 
 
(10) Encourage present minority and female employees to recruit minority persons and women. Where 
reasonable, provide after-school, summer, and vacation employment to minority and female youth both on 
the site and in other areas of the Contractor's workforce. 
 
(11) Validate all tests and other selection requirements where required under 41 CFR 60-3. 
 
(12) Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel 
for promotional opportunities. Encourage these employees to seek or to prepare for, through appropriate 
training, etc., opportunities for promotion. 
 
(13) Ensure that seniority practices, job classifications, work assignments, and other personnel practices do 
not have a discriminatory effect by continually monitoring all personnel and employment-related activities 
to ensure that the Contractor's obligations under this contract are being carried out. 
 
(14) Ensure that all facilities and company activities are nonsegregated except that separate or single-user 
rest rooms and necessary dressing or sleeping areas shall be provided to assure privacy between the sexes. 
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(15) Maintain a record of solicitations for subcontracts for minority and female construction contractors 
and suppliers, including circulation of solicitations to minority and female contractor associations and other 
business associations. 
 
(16) Conduct a review, at least annually, of all supervisors' adherence to and performance under the 
Contractor's equal employment policy and affirmative action obligations. 
 
(h) The Contractor is encouraged to participate in voluntary associations that may assist in fulfilling one or 
more of the affirmative action obligations contained in subparagraphs (g)(1) through (16) of this clause. 
The efforts of a contractor association, joint contractor-union, contractor-community, or similar group of 
which the contractor is a member and participant may be asserted as fulfilling one or more of its obligations 
under subparagraphs (g)(1) through (16) of this clause, provided the Contractor-- 
 
(1) Actively participates in the group; 
 
(2) Makes every effort to ensure that the group has a positive impact on the employment of minorities and 
women in the industry; 
 
(3) Ensures that concrete benefits of the program are reflected in the Contractor's minority and female 
workforce participation; 
 
(4) Makes a good-faith effort to meet its individual goals and timetables; and 
 
(5) Can provide access to documentation that demonstrates the effectiveness of actions taken on behalf of 
the Contractor. The obligation to comply is the Contractor's, and failure of such a group to fulfill an 
obligation shall not be a defense for the Contractor's noncompliance. 
 
(i) A single goal for minorities and a separate single goal for women shall be established. The Contractor is 
required to provide equal employment opportunity and to take affirmative action for all minority groups, 
both male and female, and all women, both minority and nonminority. Consequently, the Contractor may 
be in violation of Executive Order 11246, as amended, if a particular group is employed in a substantially 
disparate manner. 
 
(j) The Contractor shall not use goals or affirmative action standards to discriminate against any person 
because of race, color, religion, sex, or national origin. 
 
(k) The Contractor shall not enter into any subcontract with any person or firm debarred from Government 
contracts under Executive Order 11246, as amended. 
 
(l) The Contractor shall carry out such sanctions and penalties for violation of this clause and of the Equal 
Opportunity clause, including suspension, termination, and cancellation of existing subcontracts, as may be 
imposed or ordered under Executive Order 11246, as amended, and its implementing regulations, by the 
OFCCP. Any failure to carry out these sanctions and penalties as ordered shall be a violation of this clause 
and Executive Order 11246, as amended. 
 
(m) The Contractor in fulfilling its obligations under this clause shall implement affirmative action 
procedures at least as extensive as those prescribed in paragraph (g) of this clause, so as to achieve 
maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply 
with the requirements of Executive Order 11246, as amended, the implementing regulations, or this clause, 
the Deputy Assistant Secretary shall take action as prescribed in 41 CFR 60-4.8. 
 
(n) The Contractor shall designate a responsible official to-- 
 
(1) Monitor all employment-related activity to ensure that the Contractor's equal employment policy is 
being carried out; 
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(2) Submit reports as may be required by the Government; and 
 
(3) Keep records that shall at least include for each employee the name, address, telephone number, 
construction trade, union affiliation (if any), employee identification number, social security number, race, 
sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked 
per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall 
be maintained in an easily understandable and retrievable form; however, to the degree that existing records 
satisfy this requirement, separate records are not required to be maintained. 
 
Nothing contained herein shall be construed as a limitation upon the application of other laws that establish 
different standards of compliance or upon the requirements for the hiring of local or other area residents 
(e.g., those under the Public Works Employment Act of 1977 and the Community Development Block 
Grant Program).  
 
(End of clause) 
 
 
52.222-30     DAVIS-BACON ACT--PRICE ADJUSTMENT (NONE OR SEPARATELY SPECIFIED 
METHOD) (DEC 2001) 
 
(a) The wage determination issued under the Davis-Bacon Act by the Administrator, Wage and Hour 
Division, Employment Standards Administration, U.S. Department of Labor, that is effective for an option 
to extend the term of the contract, will apply to that option period. 
 
(b) The Contracting Officer will make no adjustment in contract price, other than provided for elsewhere in 
this contract, to cover any increases or decreases in wages and benefits as a result of--    (1) Incorporation 
of the Department of Labor's wage determination applicable at the exercise of the option to extend the term 
of the contract; 
 
(2) Incorporation of a wage determination otherwise applied to the contract by operation of law; or 
 
(3) An increase in wages and benefits resulting from any other requirement applicable to workers subject to 
the Davis-Bacon Act. 
 
(End of clause) 
 
 
52.222-36     AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (JUN 1998) 
 
(a) General. (1) Regarding any position for which the employee or applicant for employment is qualified, 
the Contractor shall not discriminate against any employee or applicant because of physical or mental 
disability. The Contractor agrees to take affirmative action to employ, advance in employment, and 
otherwise treat qualified individuals with disabilities without discrimination based upon their physical or 
mental disability in all employment practices such as-- 
 
(i) Recruitment, advertising, and job application procedures; 
 
(ii) Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff, termination, right of return 
from layoff, and rehiring; 
 
(iii) Rates of pay or any other form of compensation and changes in compensation; 
 
(iv) Job assignments, job classifications, organizational structures, position descriptions, lines of 
progression, and seniority lists;  
 



Page 34 

(v) Leaves of absence, sick leave, or any other leave; 
 
(vi) Fringe benefits available by virtue of employment, whether or not administered by the Contractor; 
 
(vii) Selection and financial support for training, including apprenticeships, professional meetings, 
conferences, and other related activities, and selection for leaves of absence to pursue training; 
 
(viii) Activities sponsored by the Contractor, including social or recreational programs; and 
 
(ix) Any other term, condition, or privilege of employment. 
 
(2) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of 
Labor (Secretary) issued under the Rehabilitation Act of 1973 (29 U.S.C. 793) (the Act), as amended. 
 
(b) Postings. (1) The Contractor agrees to post employment notices stating-- 
 
(i) The Contractor's obligation under the law to take affirmative action to employ and advance in 
employment qualified individuals with disabilities; and 
 
(ii) The rights of applicants and employees. 
 
(2) These notices shall be posted in conspicuous places that are available to employees and applicants for 
employment. The Contractor shall ensure that applicants and employees with disabilities are informed of 
the contents of the notice (e.g., the Contractor may have the notice read to a visually disabled individual, or 
may lower the posted notice so that it might be read by a person in a wheelchair). The notices shall be in a 
form prescribed by the Deputy Assistant Secretary for Federal Contract Compliance of the U.S. 
Department of Labor (Deputy Assistant Secretary) and shall be provided by or through the Contracting 
Officer. 
 
(3) The Contractor shall notify each labor union or representative of workers with which it has a collective 
bargaining agreement or other contract understanding, that the Contractor is bound by the terms of Section 
503 of the Act and is committed to take affirmative action to employ, and advance in employment, 
qualified individuals with physical or mental disabilities. 
 
(c) Noncompliance. If the Contractor does not comply with the requirements of this clause, appropriate 
actions may be taken under the rules, regulations, and relevant orders of the Secretary issued pursuant to 
the Act. 
 
(d) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase 
order in excess of $10,000 unless exempted by rules, regulations, or orders of the Secretary. The Contractor 
shall act as specified by the Deputy Assistant Secretary to enforce the terms, including action for 
noncompliance. 
 (End of clause) 
 
 
 
52.222-37     EMPLOYMENT REPORTS ON SPECIAL DISABLED VETERANS, VETERANS OF THE 
VIETNAM ERA, AND OTHER ELIGIBLE VETERANS (DEC 2001)  
 
(a) Unless the Contractor is a State or local government agency, the Contractor shall report at least 
annually, as required by the Secretary of Labor, on-- 
 
(1) The number of disabled veterans and the number of veterans of the Vietnam era in the workforce of the 
contractor by job category and hiring location; and  
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(2) The total number of new employees hired during the period covered by the report, and of that total, the 
number of disabled veterans, and the number of veterans of the Vietnam era.  
 
(b) The above items shall be reported by completing the form entitled "Federal Contractor Veterans' 
Employment Report VETS-100."  
 
(c) Reports shall be submitted no later than September 30 of each year beginning September 30, 1988.  
 
(d) The employment activity report required by paragraph (a)(2) of this clause shall reflect total hires 
during the most recent 12-month period as of the ending date selected for the employment profile report 
required by paragraph (a)(1) of this clause. Contractors may select an ending date: (1) As of the end of any 
pay period during the period January through March 1st of the year the report is due, or (2) as of December 
31, if the contractor has previous written approval from the Equal Employment Opportunity Commission to 
do so for purposes of submitting the Employer Information Report EEO-1 (Standard Form 100).  
 
(e) The count of veterans reported according to paragraph (a) of this clause shall be based on voluntary 
disclosure. Each Contractor subject to the reporting requirements at 38 U.S.C. 4212 shall invite all disabled 
veterans and veterans of the Vietnam era who wish to benefit under the affirmative action program at 38 
U.S.C. 4212 to identify themselves to the Contractor. The invitation shall state that the information is 
voluntarily provided; that the information will be kept confidential; that disclosure or refusal to provide the 
information will not subject the applicant or employee to any adverse treatment; and that the information 
will be used only in accordance with the regulations promulgated under 38 U.S.C. 4212. 
 
(f) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase 
order of $10,000 or more unless exempted by rules, regulations, or orders of the Secretary.  
 
(End of clause) 
 
 
 
52.223-5     POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (AUG 2003) 
 
(a) Definitions. As used in this clause-- 
 
Priority chemical means a chemical identified by the Interagency Environmental Leadership Workgroup or, 
alternatively, by an agency pursuant to section 503 of Executive Order 13148 of April 21, 2000, Greening 
the Government through Leadership in Environmental Management. 
 
“Toxic chemical means a chemical or chemical category listed in 40 CFR 372.65.” 
 
(b) Executive Order 13148 requires Federal facilities to comply with the provisions of the Emergency 
Planning and Community Right-to-Know Act of 1986 (EPCRA) (42 U.S.C. 11001-11050) and the 
Pollution Prevention Act of 1990 (PPA) (42 U.S.C. 13101-13109). 
 
(c) The Contractor shall provide all information needed by the Federal facility to comply with the 
following: 
 
(1) The emergency planning reporting requirements of section 302 of EPCRA. 
 
(2) The emergency notice requirements of section 304 of EPCRA. 
 
(3) The list of Material Safety Data Sheets, required by section 311 of EPCRA. 
 
(4) The emergency and hazardous chemical inventory forms of section 312 of EPCRA. 
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(5) The toxic chemical release inventory of section 313 of EPCRA, which includes the reduction and 
recycling information required by section 6607 of PPA. 
 
(6) The toxic chemical, priority chemical, and hazardous substance release and use reduction goals of 
sections 502 and 503 of Executive Order 13148. 
 
(End of clause) 
 
 
 
52.223-6     DRUG-FREE WORKPLACE (MAY 2001) 
 
(a) Definitions. As used in this clause -- 
 
"Controlled substance" means a controlled substance in schedules I through V of section 202 of the 
Controlled Substances Act (21 U.S.C. 812) and as further defined in regulation at 21 CFR 1308.11 - 
1308.15. 
 
"Conviction" means a finding of guilt (including a plea of nolo contendere) or imposition of sentence, or 
both, by any judicial body charged with the responsibility to deter- mine violations of the Federal or State 
criminal drug statutes. 
 
"Criminal drug statute" means a Federal or non-Federal criminal statute involving the manufacture, 
distribution, dispensing, possession, or use of any controlled substance. 
 
"Drug-free workplace" means the site(s) for the performance of work done by the Contractor in connection 
with a specific contract at which employees of the Contractor are prohibited from engaging in the unlawful 
manufacture, distribution, dispensing, possession, or use of a controlled substance. 
 
"Employee" means an employee of a Contractor directly engaged in the performance of work under a 
Government contract. "Directly engaged" is defined to include all direct cost employees and any other 
Contractor employee who has other than a minimal impact or involvement in contract performance. 
 
"Individual" means an offeror/contractor that has no more than one employee including the 
offeror/contractor. 
 
(b) The Contractor, if other than an individual, shall-- within 30 days after award (unless a longer period is 
agreed to in writing for contracts of 30 days or more performance duration), or as soon as possible for 
contracts of less than 30 days performance duration-- 
 
(1) Publish a statement notifying its employees that the unlawful manufacture, distribution, dispensing, 
possession, or use of a controlled substance is prohibited in the Contractor's workplace and specifying the 
actions that will be taken against employees for violations of such prohibition; 
 
(2) Establish an ongoing drug-free awareness program to inform such employees about-- 
 
(i) The dangers of drug abuse in the workplace; 
 
(ii) The Contractor's policy of maintaining a drug-free workplace; 
 
(iii) Any available drug counseling, rehabilitation, and employee assistance programs; and 
 
(iv) The penalties that may be imposed upon employees for drug abuse violations occurring in the 
workplace; 
 
(3) Provide all employees engaged in performance of the contract with a copy of the statement required by 
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subparagraph (b)(1) of this clause; 
 
(4) Notify such employees in writing in the statement required by subparagraph (b)(1) of this clause that, as 
a condition of continued employment on this contract, the employee will-- 
 
(i) Abide by the terms of the statement; and 
 
(ii) Notify the employer in writing of the employee's conviction under a criminal drug statute for a violation 
occurring in the workplace no later than 5 days after such conviction. 
 
(5) Notify the Contracting Officer in writing within 10 days after receiving notice under subdivision 
(b)(4)(ii) of this clause, from an employee or otherwise receiving actual notice of such conviction. The 
notice shall include the position title of the employee; 
 
(6) Within 30 days after receiving notice under subdivision (b)(4)(ii) of this clause of a conviction, take one 
of the following actions with respect to any employee who is convicted of a drug abuse violation occurring 
in the workplace: 
 
(i) Taking appropriate personnel action against such employee, up to and including termination; or 
 
(ii) Require such employee to satisfactorily participate in a drug abuse assistance or rehabilitation program 
approved for such purposes by a Federal, State, or local health, law enforcement, or other appropriate 
agency; and 
 
(7) Make a good faith effort to maintain a drug-free workplace through implementation of subparagraphs 
(b)(1) though (b)(6) of this clause. 
 
(c) The Contractor, if an individual, agrees by award of the contract or acceptance of a purchase order, not 
to engage in the unlawful manufacture, distribution, dispensing, possession, or use of a controlled 
substance while performing this contract. 
 
(d) In addition to other remedies available to the Government, the Contractor's failure to comply with the 
requirements of paragraph (b) or (c) of this clause may, pursuant to FAR 23.506, render the Contractor 
subject to suspension of contract payments, termination of the contract for default, and suspension or 
debarment. 
 
(End of clause) 
 
 
52.223-14      TOXIC CHEMICAL RELEASE REPORTING (AUG 2003)  
 
(a) Unless otherwise exempt, the Contractor, as owner or operator of a facility used in the performance of 
this contract, shall file by July 1 for the prior calendar year an annual Toxic Chemical Release Inventory 
Form (Form R) as described in sections 313(a) and (g) of the Emergency Planning and Community Right-
to-Know Act of 1986 (EPCRA) (42 U.S.C. 11023(a) and (g)), and section 6607 of the Pollution Prevention 
Act of 1990 (PPA) (42 U.S.C. 13106). The Contractor shall file, for each facility subject to the Form R 
filing and reporting requirements, the annual Form R throughout the life of the contract.  
 
(b) A Contractor-owned or -operated facility used in the performance of this contract is exempt from the 
requirement to file an annual Form R if-- 
 
(1) The facility does not manufacture, process, or otherwise use any toxic chemicals listed in 40 CFR 
372.65; 
 
(2) The facility does not have 10 or more full-time employees as specified in section 313(b)(1)(A) of 
EPCRA, 42 U.S.C. 11023(b)(1)(A);  
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(3) The facility does not meet the reporting thresholds of toxic chemicals established under  of EPCRA, 42 
U.S.C. 11023(f) (including the alternate thresholds at 40 CFR 372.27, provided an appropriate certification 
form has been filed with EPA);  
 
(4) The facility does not fall within the following Standard Industrial Classification (SIC) codes or their 
corresponding North American Industry Classification System sectors: 
 
(i) Major group code 10 (except 1011, 1081, and 1094. 
 
(ii) Major group code 12 (except 1241). 
 
(iii) Major group codes 20 through 39. 
 
(iv) Industry code 4911, 4931, or 4939 (limited to facilities that combust coal and/or oil for the purpose of 
generating power for distribution in commerce). 
 
(v) Industry code 4953 (limited to facilities regulated under the Resource Conservation and Recovery Act, 
Subtitle C (42 U.S.C. 6921, et seq.)), 5169, 5171, or 7389 (limited to facilities primarily engaged in solvent 
recovery services on a contract or fee basis); or 
 
(5) The facility is not located in the United States or its outlying areas.  
 
(c) If the Contractor has certified to an exemption in accordance with one or more of the criteria in 
paragraph (b) of this clause, and after award of the contract circumstances change so that any of its owned 
or operated facilities used in the performance of this contract is no longer exempt--  
 
(1) The Contractor shall notify the Contracting Officer; and  
 
(2) The Contractor, as owner or operator of a facility used in the performance of this contract that is no 
longer exempt, shall (i) submit a Toxic Chemical Release Inventory Form (Form R) on or before July 1 for 
the prior calendar year during which the facility becomes eligible; and (ii) continue to file the annual Form 
R for the life of the contract for such facility.  
 
(d) The Contracting Officer may terminate this contract or take other action as appropriate, if the 
Contractor fails to comply accurately and fully with the EPCRA and PPA toxic chemical release filing and 
reporting requirements.  
 
(e) Except for acquisitions of commercial items, as defined in FAR Part 2, the Contractor shall--  
 
(1) For competitive subcontracts expected to exceed $100,000 (including all options), include a solicitation 
provision substantially the same as the provision at FAR 52.223-13, Certification of Toxic Chemical 
Release Reporting; and  
 
(2) Include in any resultant subcontract exceeding $100,000 (including all options), the substance of this 
clause, except this paragraph (e).  
 
(End of clause) 
 
 
 
52.225-11     BUY AMERICAN ACT--CONSTRUCTION MATERIALS UNDER TRADE 
AGREEMENTS (JUN 2004) 
 
(a) Definitions. As used in this clause-- 
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Component means an article, material, or supply incorporated directly into a construction material. 
 
Construction material means an article, material, or supply brought to the construction site by the 
Contractor or subcontractor for incorporation into the building or work. The term also includes an item 
brought to the site preassembled from articles, materials, or supplies. However, emergency life safety 
systems, such as emergency lighting, fire alarm, and audio evacuation systems, that are discrete systems 
incorporated into a public building or work and that are produced as complete systems, are evaluated as a 
single and distinct construction material regardless of when or how the individual parts or components of 
those systems are delivered to the construction site. Materials purchased directly by the Government are 
supplies, not construction material. 
 
Cost of components means-- 
 
(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the 
place of incorporation into the construction material (whether or not such costs are paid to a domestic firm), 
and any applicable duty (whether or not a duty-free entry certificate is issued); or 
 
(2) For components manufactured by the Contractor, all costs associated with the manufacture of the 
component, including transportation costs as described in paragraph (1) of this definition, plus allocable 
overhead costs, but excluding profit. Cost of components does not include any costs associated with the 
manufacture of the end product. 
 
Designated country means any of the following countries: Aruba, Austria, Bangladesh, Belgium, Benin, 
Bhutan, Botswana, Burkina Faso, Burundi, Canada, Cape Verde, Central African Republic, Chad, 
Comoros, Cyprus, Czech Republic, Denmark. Djibouti, Equatorial Guinea, Estonia, Finland, France, 
Gambia, Germany, Greece, Guinea, Guinea-Bissau, Haiti, Hong Kong, Hungary, Ireland, Israel, Italy, 
Japan. Kiribati, Korea, Republic of, Lativia, Lesotho, Liechtenstein, Lithuania, Luxembourg, Malawi, 
Maldives, Mali, Malta, Mozambique, Nepal, Netherlands, Niger, Norway, Poland, Portugal, Rwanda. Sao 
Tome and Principe, Sierra Leone, Singapore, Slovak Republic, Slovenia, Somalia, Spain, Sweden, 
Switzerland, Tanzania U.R., Togo, Tuvalu, Uganda, United Kingdom, Vanuatu, Western Samoa, Yemen. 
 
Designated country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a designated country; or 
 
(2) In the case of a construction material that consists in whole or in part of materials from another country, 
has been substantially transformed in a designated country into a new and different construction material 
distinct from the materials from which it was transformed. 
 
Domestic construction material means-- 
 
(1) An unmanufactured construction material mined or produced in the United States; or 
 
(2) A construction material manufactured in the United States, if the cost of its components mined, 
produced, or manufactured in the United States exceeds 50 percent of the cost of all its components. 
Components of foreign origin of the same class or kind for which nonavailability determinations have been 
made are treated as domestic. 
 
Foreign construction material means a construction material other than a domestic construction material. 
 
Free Trade Agreement country means Canada, Chile, Mexico, or Singapore. 
 
Free Trade Agreement country construction material means a construction material that-- 
 
(1) Is wholly the growth, product, or manufacture of a Free Trade Agreement (FTA) country; or 
 



Page 40 

(2) In the case of a construction material that consists in whole or in part of materials from another country, 
has been substantially transformed in a FTA country into a new and different construction material distinct 
from the materials from which it was transformed. 
 
United States means the 50 States, the District of Columbia, and outlying areas. 
 
(b) Construction materials. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) by 
providing a preference for domestic construction material. In addition, the Contracting Officer has 
determined that the Trade Agreements Act and Free Trade Agreements (FTAs) apply to this acquisition. 
Therefore, the Buy American Act restrictions are waived for designated country and FTA country 
construction materials. 
 
(2) The Contractor shall use only domestic, designated country, or NAFTA country construction material in 
performing this contract, except as provided in paragraphs (b)(3) and (b)(4) of this clause. 
 
(3) The requirement in paragraph (b)(2) of this clause does not apply to the construction materials or 
components listed by the Government as follows:  (Contracting Officer to list applicable excepted materials 
or indicate “none”)      
 
(4) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(3) of 
this clause if the Government determines that-- 
 
(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic 
construction material subject to the restrictions of the Buy American Act is unreasonable when the cost of 
such material exceeds the cost of foreign material by more than 6 percent; 
 
(ii) The application of the restriction of the Buy American Act to a particular construction material would 
be impracticable or inconsistent with the public interest; or 
 
(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient 
and reasonably available commercial quantities of a satisfactory quality. 
 
(c) Request for determination of inapplicability of the Buy American Act.  
 
(1)(i) Any Contractor request to use foreign construction material in accordance with paragraph (b)(4) of 
this clause shall include adequate information for Government evaluation of the request, including-- 
 
(A) A description of the foreign and domestic construction materials; 
 
(B) Unit of measure; 
 
(C) Quantity; 
 
(D) Price; 
 
(E) Time of delivery or availability; 
 
(F) Location of the construction project; 
 
(G) Name and address of the proposed supplier; and 
 
(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with 
paragraph (b)(3) of this clause. 
 
(ii) A request based on unreasonable cost shall include a reasonable survey of the market and a completed 
price comparison table in the format in paragraph (d) of this clause. 
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(iii) The price of construction material shall include all delivery costs to the construction site and any 
applicable duty (whether or not a duty-free certificate may be issued). 
 
(iv) Any Contractor request for a determination submitted after contract award shall explain why the 
Contractor could not reasonably foresee the need for such determination and could not have requested the 
determination before contract award. If the Contractor does not submit a satisfactory explanation, the 
Contracting Officer need not make a determination. 
 
(2) If the Government determines after contract award that an exception to the Buy American Act applies 
and the Contracting Officer and the Contractor negotiate adequate consideration, the Contracting Officer 
will modify the contract to allow use of the foreign construction material. However, when the basis for the 
exception is the unreasonable price of a domestic construction material, adequate consideration is not less 
than the differential established in paragraph (b)(4)(i) of this clause. 
 
(3) Unless the Government determines that an exception to the Buy American Act applies, use of foreign 
construction material is noncompliant with the Buy American Act. 
 
(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonable cost, 
the Contractor shall include the following information and any applicable supporting data based on the 
survey of suppliers: 
 
                          Foreign and Domestic Construction Materials Price Comparison 
---------------------------------------------------------------------------------------------------------------- 
  Construction material description        Unit of measure              Quantity           Price (dollars) \1\ 
---------------------------------------------------------------------------------------------------------------- 
Item 1: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
Item 2: 
    Foreign construction material....  .......................  .......................  ....................... 
    Domestic construction material...  .......................  .......................  ....................... 
---------------------------------------------------------------------------------------------------------------- 
\1\ Include all delivery costs to the construction site and any applicable duty (whether or not a duty-free 
  entry certificate is issued). 
List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral, 
  attach summary. 
Include other applicable supporting information. 
 
(e) United States law will apply to resolve any claim of breach of this contract. 
 
(End of clause) 
 
 
 
52.225-12      NOTICE OF BUY AMERICAN ACT REQUIREMENT-- CONSTRUCTION MATERIALS 
UNDER TRADE AGREEMENTS (JAN 2004)  
 
(a) Definitions. Construction material, designated country construction material, domestic construction 
material, foreign construction material, and FTA country construction material, as used in this provision, 
are defined in the clause of this solicitation entitled “Buy American Act --Construction Materials under 
Trade Agreements” (Federal Acquisition Regulation (FAR) clause 52.225-11). 
 
(b) Requests for determination of inapplicability. An offeror requesting a determination regarding the 
inapplicability of the Buy American Act should submit the request to the Contracting Officer in time to 
allow a determination before submission of offers. The offeror shall include the information and applicable 
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supporting data required by paragraphs (c) and (d) of FAR clause 52.225-11 in the request. If an offeror has 
not requested a determination regarding the inapplicability of the Buy American Act before submitting its 
offer, or has not received a response to a previous request, the offeror shall include the information and 
supporting data in the offer. 
 
(c) Evaluation of offers. (1) The Government will evaluate an offer requesting exception to the 
requirements of the Buy American Act, based on claimed unreasonable cost of domestic construction 
materials, by adding to the offered price the appropriate percentage of the cost of such foreign construction 
material, as specified in paragraph (b)(4)(i) of FAR clause 52.225-11. 
 
(2) If evaluation results in a tie between an offeror that requested the substitution of foreign construction 
material based on unreasonable cost and an offeror that did not request an exception, the Contracting 
Officer will award to the offeror that did not request an exception based on unreasonable cost. 
 
(d) Alternate offers. (1) When an offer includes foreign construction material, other than designated 
country or FTA country construction material, that is not listed by the Government in this solicitation in 
paragraph (b)(3) of FAR clause 52.225-11, the offeror also may submit an alternate offer based on use of 
equivalent domestic, designated country, or FTA country construction material. 
 
(2) If an alternate offer is submitted, the offeror shall submit a separate Standard Form 1442 for the 
alternate offer, and a separate price comparison table prepared in accordance with paragraphs (c) and (d) of 
FAR clause 52.225-11 for the offer that is based on the use of any foreign construction material for which 
the Government has not yet determined an exception applies. 
 
(3) If the Government determines that a particular exception requested in accordance with paragraph (c) of 
FAR clause 52.225-11 does not apply, the Government will evaluate only those offers based on use of the 
equivalent domestic, designated country, or FTA country construction material, and the offeror shall be 
required to furnish such domestic, designated country, or FTA country construction material. An offer 
based on use of the foreign construction material for which an exception was requested-- 
 
(i) Will be rejected as nonresponsive if this acquisition is conducted by sealed bidding; or 
 
(ii) May be accepted if revised during negotiations. 
 
(End of provision) 
 
 
 
52.225-13      RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (DEC 2003) 
 
(a) Except as authorized by the Office of Foreign Assets Control (OFAC) in the Department of the 
Treasury, the Contractor shall not acquire, for use in the performance of this contract, any supplies or 
services if any proclamation, Executive order, or statute administered by OFAC, or if OFAC's 
implementing regulations at 31 CFR chapter V, would prohibit such a transaction by a person subject to the 
jurisdiction of the United States. 
 
(b) Except as authorized by OFAC, most transactions involving Cuba, Iran, Libya, and Sudan are 
prohibited, as are most imports from North Korea, into the United States or its outlying areas. Lists of 
entities and individuals subject to economic sanctions are included in OFAC's List of Specially Designated 
Nationals and Blocked Persons at TerList1.html. More information about these restrictions, as well as 
updates, is available in the OFAC's regulations at 31 CFR chapter V and/or on OFAC's Web site at 
http://www.treas.gov/ofac. 
 
(c) The Contractor shall insert this clause, including this paragraph (c), in all subcontracts. 
 
(End of clause) 
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52.226-1     UTILIZATION OF INDIAN ORGANIZATIONS AND INDIAN-OWNED ECONOMIC 
ENTERPRISES (JUN 2000) 
 
(a) Definitions. As used in this clause: 
 
"Indian" means any person who is a member of any Indian tribe, band, group, pueblo or community that is 
recognized by the Federal Government as eligible for services from the Bureau of Indian Affairs (BIA) in 
accordance with 25 U.S.C. 1452(c) and any ``Native'' as defined in the Alaska Native Claims Settlement 
Act (43 U.S.C. 1601). 
 
"Indian organization" means the governing body of any Indian tribe or entity established or recognized by 
the governing body of an Indian tribe for the purposes of 25 U.S.C., chapter 17.  
 
"Indian-owned economic enterprise" means any Indian-owned (as determined by the Secretary of the 
Interior) commercial, industrial, or business activity established or organized for the purpose of profit, 
provided that Indian ownership constitutea not less than 51 percent of the enterprise. 
 
"Indian tribe" means any Indian tribe, band, group, pueblo or community, including native villages and 
native groups (including corporations organized by Kenai, Juneau, Sitka, and Kodiak) as defined in the 
Alaska Native Claims Settlement Act, that is recognized by the Federal Government as eligible for services 
from BIA in accordance with 25 U.S.C. 1542(c). 
 
"Interested party" means a prime contractor or an actual or prospective offeror whose direct economic 
interest would be affected by the award of a subcontract or by the failure to award a subcontract. 
 
(b) The Contractor shall use its best efforts to give Indian organizations and Indian-owned economic 
enterprises (25 U.S.C. 1544) the maximum practicable opportunity to participate in the subcontracts it 
awards to the fullest extent consistent with efficient performance of its contract. 
 
(1) The Contracting Officer and the Contractor, acting in good faith, may rely on the representation of an 
Indian organization or Indian-owned economic enterprise as to its eligibility, unless an  
interested party challenges its status or the Contracting Officer has independent reason to question that 
status. In the event of a challenge to the representation of a subcontractor, the Contracting Officer will refer 
the matter to the U.S. Department of the Interior, Bureau of Indian Affairs (BIA), Attn: Chief, Division of  
Contracting and Grants Administration, 1849 C Street, NW., MS 2626-MIB, Washington, DC 20240-4000. 
 
The BIA will determine the eligibility and notify the Contracting Officer. No incentive payment will be 
made within 50 working days of subcontract award or while a challenge is pending. If a subcontractor is 
determined to be an ineligible participant, no incentive payment will be made under the Indian Incentive 
Program. 
 
(2) The Contractor may request an adjustment under the Indian Incentive Program to the following: 
 
(i) The estimated cost of a cost-type contract. 
 
(ii) The target cost of a cost-plus-incentive-fee prime contract. 
 
(iii) The target cost and ceiling price of a fixed-price incentive prime contract. 
 
(iv) The price of a firm-fixed-price prime contract. 
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(3) The amount of the adjustment to the prime contract is 5 percent of the estimated cost, target cost, or 
firm-fixed-price included in the subcontract initially awarded to the Indian organization or Indian-owned 
economic enterprise. 
 
(4) The Contractor has the burden of proving the amount claimed and must assert its request for an 
adjustment prior to completion of contract performance. 
 
(c) The Contracting Officer, subject to the terms and conditions of the contract and the availability of funds, 
will authorize an incentive payment of 5 percent of the amount paid to the subcontractor. The Contracting 
Officer will seek funding in accordance with agency procedures. 
 
(End of clause) 
 
 
 
52.227-1      AUTHORIZATION AND CONSENT  (JUL 1995) 
 
(a) The Government authorizes and consents to all use and manufacture, in performing this contract or any 
subcontract at any tier, of any invention described in and covered by a United States patent (1) embodied in 
the structure or composition of any article the delivery of which is accepted by the Government under this 
contract or (2) used in machinery, tools, or methods whose use necessarily results from compliance by the 
Contractor or a subcontractor with (i) specifications or written provisions forming a part of this contract or 
(ii) specific written instructions given by the Contracting Officer directing the manner of performance.  The 
entire liability to the Government for infringement of a patent of the United States shall be determined 
solely by the provisions of the indemnity clause, if any, included in this contract or any subcontract 
hereunder (including any lower-tier subcontract), and the Government assumes liability for all other 
infringement to the extent of the authorization and consent hereinabove granted. 
 
(b) The Contractor agrees to include, and require inclusion of, this clause, suitably modified to identify the 
parties, in all subcontracts at any tier for supplies or services (including construction, architect-engineer 
services, and materials, supplies, models, samples, and design or testing services expected to exceed the 
simplified acquisition threshold (however, omission of this clause from any subcontract, including those at 
or below the simplified acquisition threshold, does not affect this authorization and consent.) 
 
(End of clause) 
 
 
 
52.227-2     NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT 
INFRINGEMENT (AUG 1996) 
 
(a) The Contractor shall report to the Contracting Officer, promptly and in reasonable written detail, each 
notice or claim of patent or copyright infringement based on the performance of this contract of which the 
Contractor has knowledge. 
 
(b) In the event of any claim or suit against the Government on account of any alleged patent or copyright 
infringement arising out of the performance of this contract or out of the use of any supplies furnished or 
work or services performed under this contract, the Contractor shall furnish to the Government, when 
requested by the Contracting Officer, all evidence and information in possession of the Contractor 
pertaining to such suit or claim. Such evidence and information shall be furnished at the expense of the 
Government except where the Contractor has agreed to indemnify the Government. 
 
(2)  The Contractor agrees to include, and require inclusion of, this clause in all subcontracts at any tier for 
supplies or services (including construction and architect-engineer subcontracts and those for material, 
supplies, models, samples, or design or testing services) expected to exceed the simplified acquisition 
threshold at (FAR) 2.101.to exceed the dollar amount set forth in 13.000 of the Federal Acquisition 
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Regulation (FAR). 
 
(End of clause) 
 
 
 
52.228-11     PLEDGES OF ASSETS (FEB 1992) 
 
(a) Offerors shall obtain from each person acting as an individual surety on a bid guarantee, a performance 
bond, or a payment bond--  
 
(1) Pledge of assets; and  
 
(2) Standard Form 28, Affidavit of Individual Surety.  
 
(b) Pledges of assets from each person acting as an individual surety shall be in the form of--  
 
(1) Evidence of an escrow account containing cash, certificates of deposit, commercial or Government 
securities, or other assets described in FAR 28.203-2 (except see 28.203-2(b)(2) with respect to 
Government securities held in book entry form) and/or;  
 
(2) A recorded lien on real estate. The offeror will be required to provide--  
 
(i) Evidence of title in the form of a certificate of title prepared by a title insurance company approved by 
the United States Department of Justice. This title evidence must show fee simple title vested in the surety 
along with any concurrent owners; whether any real estate taxes are due and payable; and any recorded 
encumbrances against the property, including the lien filed in favor of the Government as required by FAR 
28.203-3(d);  
 
(ii) Evidence of the amount due under any encumbrance shown in the evidence of title;  
 
(iii) A copy of the current real estate tax assessment of the property or a current appraisal dated no earlier 
than 6 months prior to the date of the bond, prepared by a professional appraiser who certifies that the 
appraisal has been conducted in accordance with the generally accepted appraisal standards as reflected in 
the Uniform Standards of Professional Appraisal Practice, as promulgated by the Appraisal Foundation. 
 
(End of clause) 
 
 
52.232-5     PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS (SEP 2002)  
 
(a) Payment of price. The Government shall pay the Contractor the contract price as provided in this 
contract.  
 
(b) Progress payments. The Government shall make progress payments monthly as the work proceeds, or at 
more frequent intervals as determined by the Contracting Officer, on estimates of work accomplished 
which meets the standards of quality established under the contract, as approved by the Contracting Officer.  
 
(1) The Contractor's request for progress payments shall include the following substantiation:  
 
(i) An itemization of the amounts requested, related to the various elements of work required by the 
contract covered by the payment requested.  
 
(ii) A listing of the amount included for work performed by each subcontractor under the contract.  
 
(iii) A listing of the total amount of each subcontract under the contract.  
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(iv) A listing of the amounts previously paid to each such subcontractor under the contract.  
 
(v) Additional supporting data in a form and detail required by the Contracting Officer.  
 
(2) In the preparation of estimates, the Contracting Officer may authorize material delivered on the site and 
preparatory work done to be taken into consideration. Material delivered to the Contractor at locations 
other than the site also may be taken into consideration if--  
 
(i) Consideration is specifically authorized by this contract; and  
 
(ii) The Contractor furnishes satisfactory evidence that it has acquired title to such material and that the 
material will be used to perform this contract.  
 
(c) Contractor certification. Along with each request for progress payments, the Contractor shall furnish the 
following certification, or payment shall not be made: (However, if the Contractor elects to delete 
paragraph (c)(4) from the certification, the certification is still acceptable.)  
 
I hereby certify, to the best of my knowledge and belief, that--  
 
(1) The amounts requested are only for performance in accordance with the specifications, terms, and 
conditions of the contract;  
 
(2) All payments due to subcontractors and suppliers from previous payments received under the contract 
have been made, and timely payments will be made from the proceeds of the payment covered by this 
certification, in accordance with subcontract agreements and the requirements of chapter 39 of Title 31, 
United States Code; 
 
(3) This request for progress payments does not include any amounts which the prime contractor intends to 
withhold or retain from a subcontractor or supplier in accordance with the terms and conditions of the 
subcontract; and  
 
(4) This certification is not to be construed as final acceptance of a subcontractor's performance.  
 
_____________________  
 
(Name)  
 
______________________  
 
(Title)  
 
______________________  
 
(Date)  
 
(d) Refund of unearned amounts. If the Contractor, after making a certified request for progress payments, 
discovers that a portion or all of such request constitutes a payment for performance by the Contractor that 
fails to conform to the specifications, terms, and conditions of this contract (hereinafter referred to as the 
"unearned amount"), the Contractor shall--  
 
(1) Notify the Contracting Officer of such performance deficiency; and  
 
(2) Be obligated to pay the Government an amount (computed by the Contracting Officer in the manner 
provided in paragraph (j) of this clause) equal to interest on the unearned amount from the 8th day after the 
date of receipt of the unearned amount until--  
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(i) The date the Contractor notifies the Contracting Officer that the performance deficiency has been 
corrected; or  
 
(ii) The date the Contractor reduces the amount of any subsequent certified request for progress payments 
by an amount equal to the unearned amount.  
 
(e) Retainage. If the Contracting Officer finds that satisfactory progress was achieved during any period for 
which a progress payment is to be made, the Contracting Officer shall authorize payment to be made in 
full. However, if satisfactory progress has not been made, the Contracting Officer may retain a maximum 
of 10 percent of the amount of the payment until satisfactory progress is achieved. When the work is 
substantially complete, the Contracting Officer may retain from previously withheld funds and future 
progress payments that amount the Contracting Officer considers adequate for protection of the 
Government and shall release to the Contractor all the remaining withheld funds. Also, on completion and 
acceptance of each separate building, public work, or other division of the contract, for which the price is 
stated separately in the contract, payment shall be made for the completed work without retention of a 
percentage.  
 
(f) Title, liability, and reservation of rights. All material and work covered by progress payments made 
shall, at the time of payment, become the sole property of the Government, but this shall not be construed 
as--  
 
(1) Relieving the Contractor from the sole responsibility for all material and work upon which payments 
have been made or the restoration of any damaged work; or  
 
(2) Waiving the right of the Government to require the fulfillment of all of the terms of the contract.  
 
(g) Reimbursement for bond premiums. In making these progress payments, the Government shall, upon 
request, reimburse the Contractor for the amount of premiums paid for performance and payment bonds 
(including coinsurance and reinsurance agreements, when applicable) after the Contractor has furnished 
evidence of full payment to the surety. The retainage provisions in paragraph (e) of this clause shall not 
apply to that portion of progress payments attributable to bond premiums.  
 
(h) Final payment. The Government shall pay the amount due the Contractor under this contract after--  
 
(1) Completion and acceptance of all work;  
 
(2) Presentation of a properly executed voucher; and  
 
(3) Presentation of release of all claims against  
the Government arising by virtue of this contract, other than claims, in stated amounts, that the Contractor 
has specifically excepted from the operation of the release. A release may also be required of the assignee if 
the Contractor's claim to amounts payable under this contract has been assigned under the Assignment of 
Claims Act of 1940 (31 U.S.C. 3727 and 41 U.S.C. 15).  
 
(i) Limitation because of undefinitized work. Notwithstanding any provision of this contract, progress 
payments shall not exceed 80 percent on work accomplished on undefinitized contract actions. A "contract 
action" is any action resulting in a contract, as defined in FAR Subpart 2.1, including contract 
modifications for additional supplies or services, but not including contract modifications that are within 
the scope and under the terms of the contract, such as contract modifications issued pursuant to the 
Changes clause, or funding and other administrative changes.  
 
(j) Interest computation on unearned amounts. In accordance with 31 U.S.C. 3903(c)(1), the amount 
payable under subparagraph (d)(2) of this clause shall be--  
 
(1) Computed at the rate of average bond equivalent rates of 91-day Treasury bills auctioned at the most 
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recent auction of such bills prior to the date the Contractor receives the unearned amount; and  
 
(2) Deducted from the next available payment to the Contractor.  
 
(End of clause) 
 
 
 
52.232-27     PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (OCT 2003)  
 
Notwithstanding any other payment terms in this contract, the Government will make invoice payments 
under the terms and conditions specified in this clause. The Government considers payment as being made 
on the day a check is dated or the date of an electronic funds transfer. Definitions of pertinent terms are set 
forth in sections 2.101, 32.001, and 32.902 of the Federal Acquisition Regulation. All days referred to in 
this clause are calendar days, unless otherwise specified. (However, see paragraph (a)(3) concerning 
payments due on Saturdays, Sundays, and legal holidays.) 
 
(a) Invoice payments--(1) Types of invoice payments. For purposes of this clause, there are several types of 
invoice payments that may occur under this contract, as follows: 
 
(i) Progress payments, if provided for elsewhere in this contract, based on Contracting Officer approval of 
the estimated amount and value of work or services performed, including payments for reaching milestones 
in any project. 
 
(A) The due date for making such payments is 14 days after the designated billing office receives a proper 
payment request. If the designated billing office fails to annotate the payment request with the actual date 
of receipt at the time of receipt, the payment due date is the 14th day after the date of the Contractor's 
payment request, provided the designated billing office receives a proper payment request and there is no 
disagreement over quantity, quality, or Contractor compliance with contract requirements. 
 
(B) The due date for payment of any amounts retained by the Contracting Officer in accordance with the 
clause at 52.232-5, Payments Under Fixed-Price Construction Contracts, is as specified in the contract or, if 
not specified, 30 days after approval by the Contracting Officer for release to the Contractor. 
 
(ii) Final payments based on completion and acceptance of all work and presentation of release of all 
claims against the Government arising by virtue of the contract, and payments for partial deliveries that 
have been accepted by the Government (e.g., each separate building, public work, or other division of the 
contract for which the price is stated separately in the contract). 
 
(A) The due date for making such payments is the later of the following two events: 
 
(1) The 30th day after the designated billing office receives a proper invoice from the Contractor. 
 
(2) The 30th day after Government acceptance of the work or services completed by the Contractor. For a 
final invoice when the payment amount is subject to contract settlement actions (e.g., release of claims), 
acceptance is deemed to occur on the effective date of the contract settlement. 
 
(B) If the designated billing office fails to annotate the invoice with the date of actual receipt at the time of 
receipt, the invoice payment due date is the 30th day after the date of the Contractor's invoice, provided the 
designated billing office receives a proper invoice and there is no disagreement over quantity, quality, or 
Contractor compliance with contract requirements. 
 
(2) Contractor's invoice. The Contractor shall prepare and submit invoices to the designated billing office 
specified in the contract. A proper invoice must include the items listed in paragraphs (a)(2)(i) through 
(a)(2)(xi) of this clause. If the invoice does not comply with these requirements, the designated billing 
office must return it within 7 days after receipt, with the reasons why it is not a proper invoice. When 
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computing any interest penalty owed the Contractor, the Government will take into account if the 
Government notifies the Contractor of an improper invoice in an untimely manner. 
 
(i) Name and address of the Contractor. 
 
(ii) Invoice date and invoice number. (The Contractor should date invoices as close as possible to the date 
of mailing or transmission.) 
 
(iii) Contract number or other authorization for work or services performed (including order number and 
contract line item number). 
 
(iv) Description of work or services performed. 
 
(v) Delivery and payment terms (e.g., discount for prompt payment terms). 
 
(vi) Name and address of Contractor official to whom payment is to be sent (must be the same as that in the 
contract or in a proper notice of assignment). 
 
(vii) Name (where practicable), title, phone number, and mailing address of person to notify in the event of 
a defective invoice. 
 
(viii) For payments described in paragraph (a)(1)(i) of this clause, substantiation of the amounts requested 
and certification in accordance with the requirements of the clause at 52.232-5, Payments Under Fixed-
Price Construction Contracts. 
 
(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if 
required elsewhere in this contract. 
 
(x) Electronic funds transfer (EFT) banking information. 
 
(A) The Contractor shall include EFT banking information on the invoice only if required elsewhere in this 
contract. 
 
(B) If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper 
invoice, the Contractor shall have submitted correct EFT banking information in accordance with the 
applicable solicitation provision (e.g., 52.232-38, Submission of Electronic Funds Transfer Information 
with Offer), contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer--Central Contractor 
Registration, or 52.232-34, Payment by Electronic Funds Transfer--Other Than Central Contractor 
Registration), or applicable agency procedures. 
 
(C) EFT banking information is not required if the Government waived the requirement to pay by EFT. 
 
(xi) Any other information or documentation required by the contract. 
 
(3) Interest penalty. The designated payment office will pay an interest penalty automatically, without 
request from the Contractor, if payment is not made by the due date and the conditions listed in paragraphs 
(a)(3)(i) through (a)(3)(iii) of this clause are met, if applicable. However, when the due date falls on a 
Saturday, Sunday, or legal holiday, the designated payment office may make payment on the following 
working day without incurring a late payment interest penalty. 
 
(i) The designated billing office received a proper invoice. 
 
(ii) The Government processed a receiving report or other Government documentation authorizing payment 
and there was no disagreement over quantity, quality, Contractor compliance with any contract term or 
condition, or requested progress payment amount. 
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(iii) In the case of a final invoice for any balance of funds due the Contractor for work or services 
performed, the amount was not subject to further contract settlement actions between the Government and 
the Contractor. 
 
(4) Computing penalty amount. The Government will compute the interest penalty in accordance with the 
Office of Management and Budget prompt payment regulations at 5 CFR part 1315. 
 
(i) For the sole purpose of computing an interest penalty that might be due the Contractor for payments 
described in paragraph (a)(1)(ii) of this clause, Government acceptance or approval is deemed to occur 
constructively on the 7th day after the Contractor has completed the work or services in accordance with 
the terms and conditions of the contract. If actual acceptance or approval occurs within the constructive 
acceptance or approval period, the Government will base the determination of an interest penalty on the 
actual date of acceptance or approval. Constructive acceptance or constructive approval requirements do 
not apply if there is a disagreement over quantity, quality, or Contractor compliance with a contract 
provision. These requirements also do not compel Government officials to accept work or services, approve 
Contractor estimates, perform contract administration functions, or make payment prior to fulfilling their 
responsibilities. 
 
(ii) The prompt payment regulations at 5 CFR 1315.10(c) do not require the Government to pay interest 
penalties if payment delays are due to disagreement between the Government and the Contractor over the 
payment amount or other issues involving contract compliance, or on amounts temporarily withheld or 
retained in accordance with the terms of the contract. The Government and the Contractor shall resolve 
claims involving disputes, and any interest that may be payable in accordance with the clause at FAR 
52.233-1, Disputes. 
 
(5) Discounts for prompt payment. The designated payment office will pay an interest penalty 
automatically, without request from the Contractor, if the Government takes a discount for prompt payment 
improperly. The Government will calculate the interest penalty in accordance with the prompt payment 
regulations at 5 CFR part 1315. 
 
(6) Additional interest penalty. (i) The designated payment office will pay a penalty amount, calculated in 
accordance with the prompt payment regulations at 5 CFR part 1315 in addition to the interest penalty 
amount only if-- 
 
(A) The Government owes an interest penalty of $1 or more; 
 
(B) The designated payment office does not pay the interest penalty within 10 days after the date the 
invoice amount is paid; and 
 
(C) The Contractor makes a written demand to the designated payment office for additional penalty 
payment, in accordance with paragraph (a)(6)(ii) of this clause, postmarked not later than 40 days after the 
date the invoice amount is paid. 
 
(ii)(A) The Contractor shall support written demands for additional penalty payments with the following 
data. The Government will not request any additional data. The Contractor shall-- 
 
(1) Specifically assert that late payment interest is due under a specific invoice, and request payment of all 
overdue late payment interest penalty and such additional penalty as may be required; 
 
(2) Attach a copy of the invoice on which the unpaid late payment interest was due; and 
 
(3) State that payment of the principal has been received, including the date of receipt. 
 
(B) If there is no postmark or the postmark is illegible-- 
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(1) The designated payment office that receives the demand will annotate it with the date of receipt 
provided the demand is received on or before the 40th day after payment was made; or 
 
(2) If the designated payment office fails to make the required annotation, the Government will determine 
the demand's validity based on the date the Contractor has placed on the demand, provided such date is no 
later than the 40th day after payment was made. 
 
(b) Contract financing payments. If this contract provides for contract financing, the Government will make 
contract financing payments in accordance with the applicable contract financing clause. 
 
(c) Subcontract clause requirements. The Contractor shall include in each subcontract for property or 
services (including a material supplier) for the purpose of performing this contract the following: 
 
(1) Prompt payment for subcontractors. A payment clause that obligates the Contractor to pay the 
subcontractor for satisfactory performance under its subcontract not later than 7 days from receipt of 
payment out of such amounts as are paid to the Contractor under this contract. 
 
(2) Interest for subcontractors. An interest penalty clause that obligates the Contractor to pay to the 
subcontractor an interest penalty for each payment not made in accordance with the payment clause-- 
 
(i) For the period beginning on the day after the required payment date and ending on the date on which 
payment of the amount due is made; and 
 
(ii) Computed at the rate of interest established by the Secretary of the Treasury, and published in the 
Federal Register, for interest payments under section 12 of the Contract Disputes Act of 1978 (41 U.S.C. 
611) in effect at the time the Contractor accrues the obligation to pay an interest penalty. 
 
(3) Subcontractor clause flowdown. A clause requiring each subcontractor to use: 
 
(i) Include a payment clause and an interest penalty clause conforming to the standards set forth in 
paragraphs (c)(1) and (c)(2) of this clause in each of its subcontracts; and 
 
(ii) Require each of its subcontractors to include such clauses in their subcontracts with each lower-tier 
subcontractor or supplier. 
 
(d) Subcontract clause interpretation. The clauses required by paragraph (c) of this clause shall not be 
construed to impair the right of the Contractor or a subcontractor at any tier to negotiate, and to include in 
their subcontract, provisions that-- 
 
(1) Retainage permitted. Permit the Contractor or a subcontractor to retain (without cause) a specified 
percentage of each progress payment otherwise due to a subcontractor for satisfactory performance under 
the subcontract without incurring any obligation to pay a late payment interest penalty, in accordance with 
terms and conditions agreed to by the parties to the subcontract, giving such recognition as the parties deem 
appropriate to the ability of a subcontractor to furnish a performance bond and a payment bond; 
 
(2) Withholding permitted. Permit the Contractor or subcontractor to make a determination that part or all 
of the subcontractor's request for payment may be withheld in accordance with the subcontract agreement; 
and 
 
(3) Withholding requirements. Permit such withholding without incurring any obligation to pay a late 
payment penalty if-- 
 
(i) A notice conforming to the standards of paragraph (g) of this clause previously has been furnished to the 
subcontractor; and 
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(ii) The Contractor furnishes to the Contracting Officer a copy of any notice issued by a Contractor 
pursuant to paragraph (d)(3)(i) of this clause. 
 
(e) Subcontractor withholding procedures. If a Contractor, after making a request for payment to the 
Government but before making a payment to a subcontractor for the subcontractor's performance covered 
by the payment request, discovers that all or a portion of the payment otherwise due such subcontractor is 
subject to withholding from the subcontractor in accordance with the subcontract agreement, then the 
Contractor shall-- 
 
(1) Subcontractor notice. Furnish to the subcontractor a notice conforming to the standards of paragraph (g) 
of this clause as soon as practicable upon ascertaining the cause giving rise to a withholding, but prior to 
the due date for subcontractor payment; 
 
(2) Contracting Officer notice. Furnish to the Contracting Officer, as soon as practicable, a copy of the 
notice furnished to the subcontractor pursuant to paragraph (e)(1) of this clause; 
 
(3) Subcontractor progress payment reduction. Reduce the subcontractor's progress payment by an amount 
not to exceed the amount specified in the notice of withholding furnished under paragraph (e)(1) of this 
clause; 
 
(4) Subsequent subcontractor payment. Pay the subcontractor as soon as practicable after the correction of 
the identified subcontract performance deficiency, and-- 
 
(i) Make such payment within-- 
 
(A) Seven days after correction of the identified subcontract performance deficiency (unless the funds 
therefor must be recovered from the Government because of a reduction under paragraph  
(e)(5)(i)) of this clause; or 
 
(B) Seven days after the Contractor recovers such funds from the Government; or 
 
(ii) Incur an obligation to pay a late payment interest penalty computed at the rate of interest established by 
the Secretary of the Treasury, and published in the Federal Register, for interest payments under section 12 
of the Contracts Disputes Act of 1978 (41 U.S.C. 611) in effect at the time the Contractor accrues the 
obligation to pay an interest penalty; 
 
(5) Notice to Contracting Officer. Notify the Contracting Officer upon-- 
 
(i) Reduction of the amount of any subsequent certified application for payment; or 
 
(ii) Payment to the subcontractor of any withheld amounts of a progress payment, specifying-- 
 
(A) The amounts withheld under paragraph (e)(1) of this clause; and 
 
(B) The dates that such withholding began and ended; and 
 
(6) Interest to Government. Be obligated to pay to the Government an amount equal to interest on the 
withheld payments (computed in the manner provided in 31 U.S.C. 3903(c)(1)), from the 8th day after 
receipt of the withheld amounts from the Government until-- 
 
(i) The day the identified subcontractor performance deficiency is corrected; or 
 
(ii) The date that any subsequent payment is reduced under paragraph (e)(5)(i) of this clause. 
 
(f) Third-party deficiency reports--(1) Withholding from subcontractor. If a Contractor, after making 
payment to a first-tier subcontractor, receives from a supplier or subcontractor of the first-tier subcontractor 
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(hereafter referred to as a “second-tier subcontractor”) a written notice in accordance with section 2 of the 
Act of August 24, 1935 (40 U.S.C. 270b, Miller Act), asserting a deficiency in such first-tier 
subcontractor's performance under the contract for which the Contractor may be ultimately liable, and the 
Contractor determines that all or a portion of future payments otherwise due such first-tier subcontractor is 
subject to withholding in accordance with the subcontract agreement, the Contractor may, without incurring 
an obligation to pay an interest penalty under paragraph (e)(6) of this clause-- 
 
(i) Furnish to the first-tier subcontractor a notice conforming to the standards of paragraph (g) of this clause 
as soon as practicable upon making such determination; and 
 
(ii) Withhold from the first-tier subcontractor's next available progress payment or payments an amount not 
to exceed the amount specified in the notice of withholding furnished under paragraph (f)(1)(i) of this 
clause. 
 
(2) Subsequent payment or interest charge. As soon as practicable, but not later than 7 days after receipt of 
satisfactory written notification that the identified subcontract performance deficiency has been corrected, 
the Contractor shall-- 
 
(i) Pay the amount withheld under paragraph (f)(1)(ii) of this clause to such first-tier subcontractor; or 
 
(ii) Incur an obligation to pay a late payment interest penalty to such first-tier subcontractor computed at 
the rate of interest established by the Secretary of the Treasury, and published in the Federal Register, for 
interest payments under section 12 of the Contracts DisputesAct of 1978 (41 U.S.C. 611) in effect at the 
time the Contractor accrues the obligation to pay an interest penalty. 
 
(g) Written notice of subcontractor withholding. The Contractor shall issue a written notice of any 
withholding to a subcontractor (with a copy furnished to the Contracting Officer), specifying-- 
 
(1) The amount to be withheld; 
 
(2) The specific causes for the withholding under the terms of the subcontract; and 
 
(3) The remedial actions to be taken by the subcontractor in order to receive payment of the amounts 
withheld. 
 
(h) Subcontractor payment entitlement. The Contractor may not request payment from the Government of 
any amount withheld or retained in accordance with paragraph (d) of this clause until such time as the 
Contractor has determined and certified to the Contracting Officer that the subcontractor is entitled to the 
payment of such amount. 
 
(i) Prime-subcontractor disputes. A dispute between the Contractor and subcontractor relating to the 
amount or entitlement of a subcontractor to a payment or a late payment interest penalty under a clause 
included in the subcontract pursuant to paragraph (c) of this clause does not constitute a dispute to which 
the Government is a party. The Government may not be interpleaded in any judicial or administrative 
proceeding involving such a dispute. 
 
(j) Preservation of prime-subcontractor rights. Except as provided in paragraph (i) of this clause, this clause 
shall not limit or impair any contractual, administrative, or judicial remedies otherwise available to the 
Contractor or a subcontractor in the event of a dispute involving late payment or nonpayment by the 
Contractor or deficient subcontract performance or nonperformance by a subcontractor. 
 
(k) Non-recourse for prime contractor interest penalty. The Contractor's obligation to pay an interest 
penalty to a subcontractor pursuant to the clauses included in a subcontract under paragraph (c) of this 
clause shall not be construed to be an obligation of the Government for such interest penalty. A cost-
reimbursement claim may not include any amount for reimbursement of such interest penalty. 
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(l) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or 
that the Government has otherwise overpaid on a contract financing or invoice payment, the Contractor 
shall immediately notify the Contracting Officer and request instructions for disposition of the 
overpayment. 
 
(End of clause) 
 
 
 
52.232-29    Terms for Financing of Purchases of Commercial Items.  (FEB 2002) 
 
(a) Contractor entitlement to financing payments. The Contractor may request, and the Government shall 
pay, a contract financing payment as specified elsewhere in this contract when: the payment requested is 
properly due in accordance with this contract; the supplies deliverable or services due under the contract 
will be delivered or performed in accordance with the contract; and there has been no impairment or 
diminution of the Government's security under this contract. 
 
(b) Special terms regarding termination for cause. If this contract is terminated for cause, the Contractor 
shall, on demand, repay to the Government the amount of unliquidated  contract financing payments. The 
Government shall be liable for no payment except as provided by the Termination for Cause paragraph of 
the clause at 52.212-4, Contract Terms and Conditions--Commercial Items. 
 
(c) Security for Government financing. In the event the Contractor fails to provide adequate security, as 
required in this contract, no financing payment shall be made under this contract. Upon receipt of adequate 
security, financing payments shall be made, including all previous payments to which the Contractor is 
entitled, in accordance with the terms of the provisions for contract financing. If at any time the Contracting 
Officer determines that the security provided by the Contractor is insufficient, the Contractor shall 
promptly provide such additional security as the Contracting Officer determines necessary. In the event the 
Contractor fails to provide such additional security, the Contracting Officer may collect or liquidate such 
security that has been provided and suspend further payments to the Contractor; and the Contractor shall 
repay to the Government the amount of unliquidated financing payments as the Contracting Officer at his 
sole discretion deems repayable. 
 
(d) Reservation of rights. 
 
(1) No payment or other action by the Government under this clause shall (i) excuse the Contractor from 
performance of obligations under this contract, or (ii) constitute a waiver of any of the rights or remedies of 
the parties under the contract. 
 
(2) The Government's rights and remedies under this clause (i) shall not be exclusive, but rather shall be in 
addition to any other rights and remedies provided by law or this contract; and (ii) shall not be affected by 
delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or 
any single exercise preclude or impair any further exercise under this clause or the exercise of any other 
right, power, or privilege of the Government. 
 
(e) Content of Contractor's request for financing payment. The Contractor's request for financing payment 
shall contain the following: 
 
(1) The name and address of the Contractor; 
 
(2) The date of the request for financing payment; 
 
(3) The contract number and/or other identifier of the contract or order under which the request is made; 
and 
 
(4) An appropriately itemized and totaled statement of the financing payments requested and such other 
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information as is necessary for computation of the payment, prepared in accordance with the direction of 
the Contracting Officer. 
 
(f) Limitation on frequency of financing payments. Contractor  financing payments shall be provided no 
more frequently than monthly. - 
 
(g) Dates for payment. A payment under this clause is a contract financing payment and not subject to the 
interest penalty provisions of the Prompt Payment Act. The designated payment office will pay approved 
payment requests within 30 days of submittal of a proper request for payment. 
 
(h) Conflict between terms of offeror and clause. In the event of any conflict between the terms proposed 
by the offeror in response to an invitation to propose financing terms (52.232-31) and the terms in this 
clause, the terms of this clause shall govern. 
 
(End of clause) 
 
 
 
52.233-1     Disputes.  (JUL 2002) 
 
(a) This contract is subject to the Contract Disputes Act of 1978, as amended (41 U.S.C. 601-613). 
 
(b) Except as provided in the Act, all disputes arising under or relating to this contract shall be resolved 
under this clause. 
 
(c) Claim, as used in this clause, means a written demand or written assertion by one of the contracting 
parties seeking, as a matter of right, the payment of money in a sum certain, the adjustment or interpretation 
of contract terms, or other relief arising under or relating to this contract. However, a written demand or 
written assertion by the Contractor seeking the payment of money exceeding $100,000 is not a claim under 
the Act until certified. A voucher, invoice, or other routine request for payment that is not in dispute when 
submitted is not a claim under the Act. The submission may be converted to a claim under the Act, by 
complying with the submission and certification requirements of this clause, if it is disputed either as to 
liability or amount or is not acted upon in a reasonable time. 
 
(d)(1) A claim by the Contractor shall be made in writing and, unless otherwise stated in this contract, 
submitted within 6 years after accrual of the claim to the Contracting Officer for a written decision. A claim 
by the Government against the Contractor shall be subject to a written decision by the Contracting Officer. 
 
(2)(i) The contractors shall provide the certification specified in subparagraph (d)(2)(iii) of this clause when 
submitting any claim - 
 
(A) Exceeding $100,000; or 
 
(B) Regardless of the amount claimed, when using - 
 
(1) Arbitration conducted pursuant to 5 U.S.C. 575-580; or 
 
(2) Any other alternative means of dispute resolution (ADR) technique that the agency elects to handle in 
accordance with the Administrative Dispute Resolution Act (ADRA). 
 
(ii) The certification requirement does not apply to issues in controversy that have not been submitted as all 
or part of a claim. 
 
(iii) The certification shall state as follows:  "I certify that the claim is made in good faith; that the 
supporting data are accurate and complete to the best of my knowledge and belief; that the amount 
requested accurately reflects the contract adjustment for which the Contractor believes the Government is 
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liable; and that I am duly authorized to certify the claim on behalf of the Contractor. 
 
(3) The certification may be executed by any person duly authorized to bind the Contractor with respect to 
the claim. 
 
(e) For Contractor claims of $100,000 or less, the Contracting Officer must, if requested in writing by the 
Contractor, render a decision within 60 days of the request.  For Contractor-certified claims over $100,000, 
the Contracting Officer must, within 60 days, decide the claim or notify the Contractor of the date by which 
the decision will be made. 
 
(f) The Contracting Officer's decision shall be final unless the Contractor appeals or files a suit as provided 
in the Act. 
 
(g) If the claim by the Contractor is submitted to the  Contracting Officer or a claim by the Government is 
presented to the Contractor, the parties, by mutual consent, may agree to use alternative disput resolution 
(ADR). If the Contractor refuses an offer for ADR, the Contractor shall inform the Contracting Officer, in 
writing, of the Contractor's specific reasons for rejecting the request.  
 
(h) The Government shall pay interest on the amount found due and unpaid from (1) the date the 
Contracting Officer receives the claim (certified, if required); or (2) the date that payment otherwise would 
be due, if that date is later, until the date of payment.  With regard to claims having defective certifications, 
as defined in (FAR) 48 CFR 33.201, interest shall be paid from the date that the Contracting Officer 
initially receives the claim.  Simple interest on claims shall be paid at the rate, fixed by the Secretary of the 
Treasury as provided in the Act, which is applicable to the period during which the Contracting Officer 
receives the claim and then at the rate applicable for each 6-month period as fixed by the Treasury 
Secretary during the pendency of the claim. 
 
(i) The Contractor shall proceed diligently with performance of this contract, pending final resolution of 
any request for relief, claim, appeal, or action arising under the contract, and comply with any decision of 
the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-2     DIFFERING SITE CONDITIONS (APR 1984) 
 
As prescribed in 36.502, insert the following clause in solicitations and contracts when a fixed-price 
construction contract or a fixed-price dismantling, demolition, or removal of improvements contract is 
contemplated and the contract amount is expected to exceed the small purchase limitation. The Contracting 
Officer may insert the clause in solicitations and contracts when a fixed-price construction or a fixed-price 
contract for dismantling, demolition, or removal of improvements is contemplated and the contract amount 
is expected to be within the small purchase limitation. 
 
(a) The Contractor shall promptly, and before the conditions are disturbed, give a written notice to the 
Contracting Officer of 
 
(1) subsurface or latent physical conditions at the site which differ materially from those indicated in this 
contract, or 
 
(2) unknown physical conditions at the site, of an unusual nature, which differ materially from those 
ordinarily encountered and generally recognized as inhering in work of the character provided for in the 
contract. 
 
(b) The Contracting Officer shall investigate the site conditions promptly after receiving the notice. If the 
conditions do materially so differ and cause an increase or decrease in the Contractor's cost of, or the time 
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required for, performing any part of the work under this contract, whether or not changed as a result of the 
conditions, an equitable adjustment shall be made under this clause and the contract modified in writing 
accordingly. 
 
(c) No request by the Contractor for an equitable adjustment to the contract under this clause shall be 
allowed, unless the Contractor has given the written notice required; provided, that the time prescribed in 
(a) above for giving written notice may be extended by the Contracting Officer. 
 
(d) No request by the Contractor for an equitable adjustment to the contract for differing site conditions 
shall be allowed if made after final payment under this contract. 
 
(End of clause) 
 
 
 
52.236-5     MATERIAL AND WORKMANSHIP (APR 1984) 

 
(a) All equipment, material, and articles incorporated into the work covered by this contract shall be new 
and of the most suitable grade for the purpose intended, unless otherwise specifically provided in this 
contract. References in the specifications to equipment, material, articles, or patented processes by trade 
name, make, or catalog number, shall be regarded as establishing a standard of quality and shall not be 
construed as limiting competition. The Contractor may, at its option, use any equipment, material, article, 
or process that, in the judgment of the Contracting Officer, is equal to that named in the specifications, 
unless otherwise specifically provided in this contract. 
 
(b) The Contractor shall obtain the Contracting Officer's approval of the machinery and mechanical and 
other equipment to be incorporated into the work. When requesting approval, the Contractor shall furnish to 
the Contracting Officer the name of the manufacturer, the model number, and other information concerning 
the performance, capacity, nature, and rating of the machinery and mechanical and other equipment. When 
required by this contract or by the Contracting Officer, the Contractor shall also obtain the Contracting 
Officer's approval of the material or articles which the Contractor contemplates incorporating into the work. 
When requesting approval, the Contractor shall provide full information concerning the material or articles. 
When directed to do so, the Contractor shall submit samples for approval at the Contractor's expense, with 
all shipping charges prepaid. Machinery, equipment, material, and articles that do not have the required 
approval shall be installed or used at the risk of subsequent rejection. 
 
(c) All work under this contract shall be performed in a skillful and workmanlike manner. The Contracting 
Officer may require, in writing, that the Contractor remove from the work any employee the Contracting 
Officer deems incompetent, careless, or otherwise objectionable. 
 
(End of clause) 
 
 
 
52.236-6     SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
At all times during performance of this contract and until the work is completed and accepted, the 
Contractor shall directly superintend the work or assign and have on the worksite a competent 
superintendent who is satisfactory to the Contracting Officer and has authority to act for the Contractor. 
 
(End of clause) 
 
 
 
52.236-8     OTHER CONTRACTS (APR 1984) 
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The Government may undertake or award other contracts for additional work at or near the site of the work 
under this contract.  The Contractor shall fully cooperate with the other contractors and with Government 
employees and shall carefully adapt scheduling and performing the work under this contract to 
accommodate the additional work, heeding any direction that may be provided by the Contracting Officer.  
The Contractor shall not commit or permit any act that will interfere with the performance of work by any 
other contractor or by Government employees. 
 
(End of clause) 
 
 
 
52.236-9     PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, 
AND IMPROVEMENTS (APR 1984) 
 
(a) The Contractor shall preserve and protect all structures, equipment, and vegetation (such as trees, 
shrubs, and grass) on or adjacent to the work site, which are not to be removed and which do not 
unreasonably interfere with the work required under this contract. The Contractor shall only remove trees 
when specifically authorized to do so, and shall avoid damaging vegetation that will remain in place. If any 
limbs or branches of trees are broken during contract performance, or by the careless operation of 
equipment, or by workmen, the Contractor shall trim those limbs or branches with a clean cut and paint the 
cut with a tree-pruning compound as directed by the Contracting Officer. 
 
(b) The Contractor shall protect from damage all existing improvements and utilities 
 
(1) at or near the work site, and 
 
(2) on adjacent property of a third party, the locations of which are made known to or should be known by 
the Contractor.  The Contractor shall repair any damage to those facilities, including those that are the 
property of a third party, resulting from failure to comply with the requirements of this contract or failure to 
exercise reasonable care in performing the work.  If the Contractor fails or refuses to repair the damage 
promptly, the Contracting Officer may have the necessary work performed and charge the cost to the 
Contractor. 
 
(End of clause) 
 
 
 
52.236-10      OPERATIONS AND STORAGE AREAS (APR 1984) 
 
(a) The Contractor shall confine all operations (including storage of materials) on Government premises to 
areas authorized or approved by the Contracting Officer.  The Contractor shall hold and save the 
Government, its officers and agents, free and harmless from liability of any nature occasioned by the 
Contractor's performance. 
 
(b) Temporary buildings (e.g., storage sheds, shops, offices) and utilities may be erected by the Contractor 
only with the approval of the Contracting Officer and shall be built with labor and materials furnished by 
the Contractor without expense to the Government.  The temporary buildings and utilities shall remain the 
property of the Contractor and shall be removed by the Contractor at its expense upon completion of the 
work. With the written consent of the Contracting Officer, the buildings and utilities may be abandoned and 
need not be removed. 
 
(c) The Contractor shall, under regulations prescribed by the Contracting Officer, use only established 
roadways, or use temporary roadways constructed by the Contractor when and as authorized by the 
Contracting Officer.  When materials are transported in prosecuting the work, vehicles shall not be loaded 
beyond the loading capacity recommended by the manufacturer of the vehicle or prescribed by any Federal, 
State, or local law or regulation.  When it is necessary to cross curbs or sidewalks, the Contractor shall 
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protect them from damage.  The Contractor shall repair or pay for the repair of any damaged curbs, 
sidewalks, or roads. 
 
(End of clause) 
 
 
 
52.236-12     CLEANING UP (APR 1984) 
 
The Contractor shall at all times keep the work area, including storage areas, free from accumulations of 
waste materials.  Before completing the work, the Contractor shall remove from the work and premises any 
rubbish, tools, scaffolding, equipment, and materials that are not the property of the Government.  Upon 
completing the work, the Contractor shall leave the work area in a clean, neat, and orderly condition 
satisfactory to the Contracting Officer. 
 
(End of clause) 
 
 
 
52.236-13      ACCIDENT PREVENTION (NOV 1991) 
 
(a)  The Contractor shall provide and maintain work environments and procedures which will 
 
(1) safeguard the public and Government personnel, property, materials, supplies, and equipment exposed 
to Contractor operations and activities; 
 
(2) avoid interruptions of Government operations and delays in project completion dates; and 
 
(3) control costs in the performance of this contract. 
 
(b)  For these purposes on contracts for construction or dismantling, demolition, or removal of 
improvements, the Contractor shall- 
 
(1)  Provide appropriate safety barricades, signs, and signal lights; 
 
(2)  Comply with the standards issued by the Secretary of Labor at 29 CFR Part 1926 and 29 CFR Part 
1910; and 
 
(3)  Ensure that any additional measures the Contracting Officer determines to be reasonably necessary for 
the purposes are taken. 
 
(c)  If this contract is for construction or dismantling, demolition or removal of improvements with any 
Department of Defense agency or component, the Contractor shall comply with all pertinent provisions of 
the latest version of U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1, 
in effect on the date of the solicitation. 
 
(d)  Whenever the Contracting Officer becomes aware of any noncompliance with these requirements or 
any condition which poses a serious or imminent danger to the health or safety of the public or Government 
personnel, the Contracting Officer shall notify the Contractor orally, with written confirmation, and request 
immediate initiation of corrective action.  This notice, when delivered to the Contractor or the Contractor's 
representative at the work site, shall be deemed sufficient notice of the noncompliance and that corrective 
action is required.  After receiving the notice, the Contractor shall immediately take corrective action.  If 
the Contractor fails or refuses to promptly take corrective action, the Contracting Officer may issue an 
order stopping all or part of the work until satisfactory corrective action has been taken.  The Contractor 
shall not be entitled to any equitable adjustment of the contract price or extension of the performance 
schedule on any stop work order issued under this clause. 



Page 60 

 
(3)  The Contractor shall insert this clause, including this paragraph (e), with appropriate changes in the 

designation of the parties, in subcontracts. 
 
(End of clause) 
 
 
 
52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and specifications and shall at all 
times give the Contracting Officer access thereto. Anything mentioned in the specifications and not shown 
on the drawings, or shown on the drawings and not mentioned in the specifications, shall be of like effect as 
if shown or mentioned in both. In case of difference between drawings and specifications, the specifications 
shall govern. In case of discrepancy in the figures, in the drawings, or in the specifications, the matter shall 
be promptly submitted to the Contracting Officer, who shall promptly make a determination in writing. 
Any adjustment by the Contractor without such a determination shall be at its own risk and expense. The 
Contracting Officer shall furnish from time to time such detailed drawings and other information as 
considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", "required", "ordered", 
"designated", "prescribed", or words of like import are used, it shall be understood that the "direction", 
"requirement", "order", "designation", or "prescription", of the Contracting Officer is intended and similarly 
the words "approved", "acceptable", "satisfactory", or words of like import shall mean "approved by," or 
"acceptable to", or "satisfactory to" the Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import are used, it shall be 
understood that the reference is made to the drawings accompanying this contract unless stated otherwise. 
The word "provided" as used herein shall be understood to mean "provide complete in place," that is 
"furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, subcontractor, or any 
lower tier subcontractor pursuant to a construction contract, showing in detail (1) the proposed fabrication 
and assembly of structural elements, and (2) the installation (i.e., fit, and attachment details) of materials or 
equipment. It includes drawings, diagrams, layouts, schematics, descriptive literature, illustrations, 
schedules, performance and test data, and similar materials furnished by the contractor to explain in detail 
specific portions of the work required by the contract. The Government may duplicate, use, and disclose in 
any manner and for any purpose shop drawings delivered under this contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all such drawings, and review 
them for accuracy, completeness, and compliance with contract requirements and shall indicate its approval 
thereon as evidence of such coordination and review. Shop drawings submitted to the Contracting Officer 
without evidence of the Contractor's approval may be returned for resubmission. The Contracting Officer 
will indicate an approval or disapproval of the shop drawings and if not approved as submitted shall 
indicate the Government's reasons therefor. Any work done before such approval shall be at the 
Contractor's risk. Approval by the Contracting Officer shall not relieve the Contractor from responsibility 
for any errors or omissions in such drawings, nor from responsibility for complying with the requirements 
of this contract, except with respect to variations described and approved in accordance with (f) below. 
 
(f) If shop drawings show variations from the contract requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the time of submission. If the Contracting Officer 
approves any such variation, the Contracting Officer shall issue an appropriate contract modification, 
except that, if the variation is minor or does not involve a change in price or in time of performance, a 
modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four copies (unless otherwise 
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indicated) of all shop drawings as called for under the various headings of these specifications. Three sets 
(unless otherwise indicated) of all shop drawings, will be retained by the Contracting Officer and one set 
will be returned to the Contractor. 
 
(End of clause) 
 
 
 
52.242-13      BANKRUPTCY (JUL 1995) 
 
In the event the Contractor enters into proceedings relating to bankruptcy, whether voluntary or 
involuntary, the Contractor agrees to furnish, by certified mail or electronic commerce method authorized 
by the contract, written notification of the bankruptcy to the Contracting Officer responsible for 
administering the contract.  This notification shall be furnished within five days of the initiation of the 
proceedings relating to bankruptcy filing.  This notification shall include the date on which the bankruptcy 
petition was filed, the identity of the court in which the bankruptcy petition was filed, and a listing of 
Government contract numbers and contracting offices for all Government contracts against which final 
payment has not been made.  This obligation remains in effect until final payment under this contract. 
 
(End of clause) 
 
 
52.242-14     SUSPENSION OF WORK (APR 1984)  
 
(a) The Contracting Officer may order the Contractor, in writing, to suspend, delay, or interrupt all or any 
part of the work of this contract for the period of time that the Contracting Officer determines appropriate 
for the convenience of the Government.  
 
(b) If the performance of all or any part of the work is, for an unreasonable period of time, suspended, 
delayed, or interrupted (1) by an act of the Contracting Officer in the administration of this contract, or (2) 
by the Contracting Officer's failure to act within the time specified in this contract (or within a reasonable 
time if not specified), an adjustment shall be made for any increase in the cost of performance of this 
contract (excluding profit) necessarily caused by the unreasonable suspension, delay, or interruption, and 
the contract modified in writing accordingly. However, no adjustment shall be made under this clause for 
any suspension, delay, or interruption to the extent that performance would have been so suspended, 
delayed, or interrupted by any other cause, including the fault or negligence of the Contractor, or for which 
an equitable adjustment is provided for or excluded under any other term or condition of this contract. (c) A 
claim under this clause shall not be allowed (1) for any costs incurred more than 20 days before the 
Contractor shall have notified the Contracting Officer in writing of the act or failure to act involved (but 
this requirement shall not apply as to a claim resulting from a suspension order), and (2) unless the claim, 
in an amount stated, is asserted in writing as soon as practicable after the termination of the suspension, 
delay, or interruption, but not later than the date of final payment under the contract. 
 
(End of clause) 
 
 
 
52.243-4     CHANGES (AUG 1987) 
 
(a) The Contracting Officer may, at any time, without notice to the sureties, if any, by written order 
designated or indicated to be a change order, make changes in the work within the general scope of the 
contract, including changes-- 
 
(1) In the specifications (including drawings and designs); 
 
(2) In the method or manner of performance of the work; 
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(3) In the Government-furnished facilities, equipment, materials, services, or site; or 
 
(4) Directing acceleration in the performance of the work. 
 
(b) Any other written or oral order (which, as used in this paragraph (b), includes direction, instruction, 
interpretation, or determination) from the Contracting Officer that causes a change shall be treated as a 
change order under this clause; provided, that the Contractor gives the Contracting Officer written notice 
stating 
 
(1) the date, circumstances, and source of the order and 
 
(2) that the Contractor regards the order as a change order. 
 
(c) Except as provided in this clause, no order, statement, or conduct of the Contracting Officer shall be 
treated as a change under this clause or entitle the Contractor to an equitable adjustment. 
 
(d) If any change under this clause causes an increase or decrease in the Contractor's cost of, or the time 
required for, the performance of any part of the work under this contract, whether or not changed by any 
such order, the Contracting Officer shall make an equitable adjustment and modify the contract in writing.  
However, except for an adjustment based on defective specifications, no adjustment for any change under 
paragraph (b) of this clause shall be made for any costs incurred more than 20 days before the Contractor 
gives written notice as required.  In the case of defective specifications for which the Government is 
responsible, the equitable adjustment shall include any increased cost reasonably incurred by the Contractor 
in attempting to comply with the defective specifications. 
 
(e) The Contractor must assert its right to an adjustment under this clause within 30 days after 
 
(1) receipt of a written change order under paragraph (a) of this clause or (2) the furnishing of a written 
notice under paragraph (b) of this clause, by submitting to the Contracting Officer a written statement 
describing the general nature and amount of the proposal, unless this period is extended by the 
Government.  The statement of proposal for adjustment may be included in the notice under paragraph (b) 
above. 
 
(f) No proposal by the Contractor for an equitable adjustment shall be allowed if asserted after final 
payment under this contract. 
 
(End of clause) 
 
 
 
52.244-6     SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2004)  
 
(a) Definitions.  
 
"Commercial item", has the meaning contained in the clause at 52.202-1, Definitions.  
 
"Subcontract", includes a transfer of commercial items between divisions, subsidiaries, or affiliates of the 
Contractor or subcontractor at any tier.  
 
(b) To the maximum extent practicable, the Contractor shall incorporate, and require its subcontractors at 
all tiers to incorporate, commercial items or nondevelopmental items as components of items to be supplied 
under this contract.  
 
(c) (1) The Contractor shall insert the following clauses in subcontracts for commercial items: 
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(i) 52.219-8, Utilization of Small Business Concerns (MAY 2004) (15 U.S.C. 637(d)(2) and (3)), in all 
subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small 
business concerns) exceeds $500,000 ($1,000,000 for construction of any public facility), the subcontractor 
must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities. 
 
(ii) 52.222-26, Equal Opportunity (Apr 2002) (E.O. 11246). 
 
(iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of the Vietnam Era and Other 
Eligible Veterans  (DEC 2001) (38 U.S.C. 4212(a)). 
 
(iv) 52.222-36, Affirmative Action for Workers with Disabilities (JUN 1998) (29 U.S.C. 793). 
 
(v) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (APR 2003) (46 U.S.C. 
Appx 1241 and 10 U.S.C. 2631) (flow down required in accordance with paragraph (d) of FAR clause 
52.247-64). 
 
(2) While not required, the Contractor may flow down to subcontracts for commercial items a minimal 
number of additional clauses necessary to satisfy its contractual obligations. 
 
(d) The Contractor shall include the terms of this clause, including this paragraph (d), in subcontracts 
awarded under this contract.  
 
(End of clause) 
 
 
 
52.246-12     INSPECTION OF CONSTRUCTION (AUG 1996) 
 
(a) Definition. "Work" includes, but is not limited to, materials, workmanship, and manufacture and 
fabrication of components. 
 
(b) The Contractor shall maintain an adequate inspection system and perform such inspections as will 
ensure that the work performed under the contract conforms to contract requirements. The Contractor shall 
maintain complete inspection records and make them available to the Government. All work shall be 
conducted under the general direction of the Contracting Officer and is subject to Government inspection 
and test at all places and at all reasonable times before acceptance to ensure strict compliance with the 
terms of the contract. 
 
(c) Government inspections and tests are for the sole benefit of the Government and do not-- 
 
(1) Relieve the Contractor of responsibility for providing adequate quality control measures; 
 
(2) Relieve the Contractor of responsibility for damage to or loss of the material before acceptance; 
 
(3) Constitute or imply acceptance; or 
 
(4) Affect the continuing rights of the Government after acceptance of the completed work under paragraph 
(i) of this section. 
 
(d) The presence or absence of a Government inspector does not relieve the Contractor from any contract 
requirement, nor is the inspector authorized to change any term or condition of the specification without the 
Contracting Officer's written authorization. 
 
(e) The Contractor shall promptly furnish, at no increase in contract price, all facilities, labor, and material 
reasonably needed for performing such safe and convenient inspections and tests as may be required by the 
Contracting Officer. The Government may charge to the Contractor any additional cost of inspection or test 
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when work is not ready at the time specified by the Contractor for inspection or test, or when prior rejection 
makes reinspection or retest necessary. The Government shall perform all inspections and tests in a manner 
that will not unnecessarily delay the work. Special, full size, and performance tests shall be performed as 
described in the contract. 
 
(f) The Contractor shall, without charge, replace or correct work found by the Government not to conform 
to contract requirements, unless in the public interest the Government consents to accept the work with an 
appropriate adjustment in contract price. The Contractor shall promptly segregate and remove rejected 
material from the premises. 
 
(g) If the Contractor does not promptly replace or correct rejected work, the Government may (1) by 
contract or otherwise, replace or correct the work and charge the cost to the Contractor or (2) terminate for 
default the Contractor's right to proceed. 
 
(h) If, before acceptance of the entire work, the Government decides to examine already completed work 
by removing it or tearing it out, the Contractor, on request, shall promptly furnish all necessary facilities, 
labor, and material. If the work is found to be defective or nonconforming in any material respect due to the 
fault of the Contractor or its subcontractors, the Contractor shall defray the expenses of the examination 
and of satisfactory reconstruction. However, if the work is found to meet contract requirements, the 
Contracting Officer shall make an equitable adjustment for the additional services involved in the 
examination and reconstruction, including, if completion of the work was thereby delayed, an extension of 
time. 
 
(i)  Unless otherwise specified in the contract, the Government shall accept, as promptly as practicable after 
completion and inspection, all work required by the contract or that portion of the work the Contracting 
Officer determines can be accepted separately. Acceptance shall be final and conclusive except for latent 
defects, fraud, gross mistakes amounting to fraud, or the Government's rights under any warranty or 
guarantee. 
 
(End of clause) 
 
 
 
52.246-21     WARRANTY OF CONSTRUCTION (MAR 1994) 
 
(a) In addition to any other warranties in this contract, the Contractor warrants, except as provided in 
paragraph (i) of this clause, that work performed under this contract conforms to the contract requirements 
and is free of any defect in equipment, material, or design furnished, or workmanship performed by the 
Contractor or any subcontractor or supplier at any tier.  
 
(b) This warranty shall continue for a period of 1 year from the date of final acceptance of the work. If the 
Government takes possession of any part of the work before final acceptance, this warranty shall continue 
for a period of 1 year from the date the Government takes possession.  
 
(c) The Contractor shall remedy at the Contractor's expense any failure to conform, or any defect. In 
addition, the Contractor shall remedy at the Contractor's expense any damage to Government-owned or 
controlled real or personal property, when that damage is the result of--  
 
(1) The Contractor's failure to conform to contract requirements; or  
 
(2) Any defect of equipment, material, workmanship, or design furnished.  
 
(d) The Contractor shall restore any work damaged in fulfilling the terms and conditions of this clause. The 
Contractor's warranty with respect to work repaired or replaced will run for 1 year from the date of repair or 
replacement.  
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(e) The Contracting Officer shall notify the Contractor, in writing, within a reasonable time after the 
discovery of any failure, defect, or damage.  
 
(f) If the Contractor fails to remedy any failure, defect, or damage within a reasonable time after receipt of 
notice, the Government shall have the right to replace, repair, or otherwise remedy the failure, defect, or 
damage at the Contractor's expense.  
(g) With respect to all warranties, express or implied, from subcontractors, manufacturers, or suppliers for 
work performed and materials furnished under this contract, the Contractor shall--  
 
(1) Obtain all warranties that would be given in normal commercial practice;  
 
(2) Require all warranties to be executed, in writing, for the benefit of the Government, if directed by the 
Contracting Officer; and  
 
(3) Enforce all warranties for the benefit of the Government, if directed by the Contracting Officer.  
 
(h) In the event the Contractor's warranty under paragraph (b) of this clause has expired, the Government 
may bring suit at its expense to enforce a subcontractor's, manufacturer's, or supplier's warranty.  
 
(i) Unless a defect is caused by the negligence of the Contractor or subcontractor or supplier at any tier, the 
Contractor shall not be liable for the repair of any defects of material or design furnished by the 
Government nor for the repair of any damage that results from any defect in Government-furnished 
material or design.  
 
(j) This warranty shall not limit the Government's rights under the Inspection and Acceptance clause of this 
contract with respect to latent defects, gross mistakes, or fraud.  
 
(End of clause)  
 
 
 
 
52.248-3     VALUE ENGINEERING--CONSTRUCTION (FEB 2000) 
 
(a) General.  The Contractor is encouraged to develop, prepare, and submit value engineering change 
proposals (VECP's) voluntarily.  The Contractor shall share in any instant contract savings realized from 
accepted VECP's, in accordance with paragraph (f) below. 
 
(b) Definitions. "Collateral costs," as used in this clause, means agency costs of operation, maintenance, 
logistic support, or Government-furnished property. 
 
"Collateral savings," as used in this clause, means those measurable net reductions resulting from a VECP 
in the agency's overall projected collateral costs, exclusive of acquisition savings, whether or not the 
acquisition cost changes. 
 
"Contractor's development and implementation costs," as used in this clause, means those costs the 
Contractor incurs on a VECP specifically in developing, testing, preparing, and submitting the VECP, as 
well as those costs the Contractor incurs to make the contractual changes required by Government 
acceptance of a VECP. 
 
"Government costs," as used in this clause, means those agency costs that result directly from developing 
and implementing the VECP, such as any net increases in the cost of testing, operations, maintenance, and 
logistic support.  The term does not include the normal administrative costs of processing the VECP. 
 
"Instant contract savings," as used in this clause, means the estimated reduction in Contractor cost of 
performance resulting from acceptance of the VECP, minus allowable Contractor's development and 
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implementation costs, including subcontractors' development and implementation costs (see paragraph (h) 
below). 
 
"Value engineering change proposal (VECP)" means a proposal that-- 
 
(1) Requires a change to this, the instant contract, to implement; and 
 
(2) Results in reducing the contract price or estimated cost without impairing essential functions or 
characteristics; provided, that it does not involve a change-- 
 
(i) In deliverable end item quantities only; or 
 
(ii) To the contract type only. 
 
(c) VECP preparation. As a minimum, the Contractor shall include in each VECP the information described 
in subparagraphs (1) through (7) below.  If the proposed change is affected by contractually required 
configuration management or similar procedures, the instructions in those procedures relating to format, 
identification, and priority assignment shall govern VECP preparation.  The VECP shall include the 
following: 
 
(1) A description of the difference between the existing contract requirement and that proposed, the 
comparative advantages and disadvantages of each, a justification when an item's function or characteristics 
are being altered, and the effect of the change on the end item's performance. 
 
(2) A list and analysis of the contract requirements that must be changed if the VECP is accepted, including 
any suggested specification revisions. 
 
(3) A separate, detailed cost estimate for 
 
(i) the affected portions of the existing contract requirement and 
 
(ii) the VECP.  The cost reduction associated with the VECP shall take into account the Contractor's 
allowable development and implementation costs, including any amount attributable to subcontracts under 
paragraph (h) below. 
 
(4) A description and estimate of costs the Government may incur in implementing the VECP, such as test 
and evaluation and operating and support costs. 
 
(5) A prediction of any effects the proposed change would have on collateral costs to the agency. 
 
(6) A statement of the time by which a contract modification accepting the VECP must be issued in order to 
achieve the maximum cost reduction, noting any effect on the contract completion time or delivery 
schedule. 
 
(7) Identification of any previous submissions of the VECP, including the dates submitted, the agencies and 
contract numbers involved, and previous Government actions, if known. 
 
(d) Submission. The Contractor shall submit VECP's to the Resident Engineer at the worksite, with a copy 
to the Contracting Officer. 
 
(e) Government action. 
 
(1) The Contracting Officer will notify the Contractor of the status of the VECP within 45 calendar days 
after the contracting office receives it. If additional time is required, the Contracting Officer will notify the 
Contractor within the 45-day period and provide the reason for the delay and the expected date of the 
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decision.  The Government will process VECP's expeditiously; however, it shall not be liable for any delay 
in acting upon a VECP. 
 
If the VECP is not accepted, the Contracting Officer will notify the Contractor in writing, explaining the 
reasons for rejection.  The Contractor may withdraw any VECP, in whole or in part, at any time before it is 
accepted by the Government.  The Contracting Officer may require that the Contractor provide written 
notification before undertaking significant expenditures for VECP effort. 
 
Any VECP may be accepted, in whole or in part, by the Contracting Officer's award of a modification to 
this contract citing this clause.  The Contracting Officer may accept the VECP, even though an agreement 
on price reduction has not been reached, by issuing the Contractor a notice to proceed with the change.  
Until a notice to proceed is issued or a contract modification applies a VECP to this contract, the Contractor 
shall perform in accordance with the existing contract.  The decision to accept or reject all or part of any 
VECP is a unilateral decision made solely at the discretion of the Contracting Officer. 
 
(f) Sharing. 
 
(1) Rates. The Government's share of savings is determined by subtracting Government costs from instant 
contract savings and multiplying the result by 
 
(i) 45 percent for fixed-price contracts or 
 
(ii) 75 percent for cost-reimbursement contracts. 
 
(2) Payment. Payment of any share due the Contractor for use of a VECP on this contract shall be 
authorized by a modification to this contract to-- 
 
(i) Accept the VECP; 
 
(ii) Reduce the contract price or estimated cost by the amount of instant contract savings; and 
 
(iii) Provide the Contractor's share of savings by adding the amount calculated to the contract price or fee. 
 
(g) Collateral savings. If a VECP is accepted, the Contracting Officer will increase the instant contract 
amount by 20 percent of any projected collateral savings determined to be realized in a typical year of use 
after subtracting any Government costs not previously offset. However, the Contractor's share of collateral 
savings will not exceed the contract's firm-fixed-price or estimated cost, at the time the VECP is accepted, 
or $100,000, whichever is greater. The Contracting Officer is the sole determiner of the amount of 
collateral savings. 
 
(h) Subcontracts.  The Contractor shall include an appropriate value engineering clause in any subcontract 
of $50,000 or more and may include one in subcontracts of lesser value.  In computing any adjustment in 
this contract's price under paragraph (f) above, the Contractor's allowable development and implementation 
costs shall include any subcontractor's allowable development and implementation costs clearly resulting 
from a VECP accepted by the Government under this contract, but shall exclude any value engineering 
incentive payments to a subcontractor.  The Contractor may choose any arrangement for subcontractor 
value engineering incentive payments; provided, that these payments shall not reduce the Government's 
share of the savings resulting from the VECP. 
 
(i) Data.  The Contractor may restrict the Government's right to use any part of a VECP or the supporting 
data by marking the following legend on the affected parts: 
 
"These data, furnished under the Value Engineering-- Construction clause of contract . . . . . . . . . . , shall 
not be disclosed outside the Government or duplicated, used, or disclosed, in whole or in part, for any 
purpose other than to evaluate a value engineering change proposal submitted under the clause.  This 
restriction does not limit the Government's right to use information contained in these data if it has been 
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obtained or is otherwise available from the Contractor or from another source without limitations."  If a 
VECP is accepted, the Contractor hereby grants the Government unlimited rights in the VECP and 
supporting data, except that, with respect to data qualifying and submitted as limited rights technical data, 
the Government shall have the rights specified in the contract modification implementing the VECP and 
shall appropriately mark the data.  (The terms "unlimited rights" and "limited rights" are defined in Part 27 
of the Federal Acquisition Regulation.) 
 
(End of clause) 
 
 
52.249-2     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (MAY 
2004) 
 
(a) The Government may terminate performance of work under this contract in whole or, from time to time, 
in part if the Contracting Officer determines that a termination is in the Government's interest. The 
Contracting Officer shall terminate by delivering to the Contractor a Notice of Termination specifying the 
extent of termination and the effective date. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the 
Contractor shall immediately proceed with the following obligations, regardless of any delay in 
determining or adjusting any amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, 
or facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the 
Contractor under the subcontracts terminated, in which case the Government shall have the right to settle or 
to pay any termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding 
liabilities and termination settlement proposals arising from the termination of subcontracts; the approval or 
ratification will be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for 
the work terminated, and (ii) the completed or partially completed plans, drawings, information, and other 
property that, if the contract had been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which 
the Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the 
types referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not 
required to extend credit to any purchaser and (ii) may acquire the property under the conditions prescribed 
by, and at prices approved by, the Contracting Officer. The proceeds of any transfer or disposition will be 
applied to reduce any payments to be made by the Government under this contract, credited to the price or 
cost of the work, or paid in any other manner directed by the Contracting Officer. 
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(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the 
effective date of termination, unless extended in writing by the Contracting Officer upon written request of 
the Contractor within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition 
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, 
of termination inventory not previously disposed of, excluding items authorized for disposition by the 
Contracting Officer. The Contractor may request the Government to remove those items or enter into an 
agreement for their storage. Within 15 days, the Government will accept title to those items and remove 
them or enter into a storage agreement. The Contracting Officer may verify the list upon removal of the 
items, or if stored, within 45 days from submission of the list, and shall correct the list, as necessary, before 
final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting 
Officer in the form and with the certification prescribed by the Contracting Officer. The Contractor shall 
submit the proposal promptly, but no later than 1 year from the effective date of termination, unless 
extended in writing by the Contracting Officer upon written request of the Contractor within this 1-year 
period. However, if the Contracting Officer determines that the facts justify it, a termination settlement 
proposal may be received and acted on after 1 year or any extension. If the Contractor fails to submit the 
proposal within the time allowed, the Contracting Officer may determine, on the basis of information 
available, the amount, if any, due the Contractor because of the termination and shall pay the amount 
determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the 
whole or any part of the amount to be paid or remaining to be paid because of the termination. The amount 
may include a reasonable allowance for profit on work done. However, the agreed amount, whether under 
this paragraph (g) or paragraph (g) of this clause, exclusive of costs shown in subparagraph (g)(3) of this 
clause, may not exceed the total contract price as reduced by (1) the amount of payments previously made 
and (2) the contract price of work not terminated.  The contract shall be modified, and the Contractor paid 
the agreed amount. Paragraph (g) of this clause shall not limit, restrict, or affect the amount that may be 
agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined by the 
Contracting Officer as follows, but without duplication of any amounts agreed on under paragraph (f) of 
this clause: 
 
(1) The contract price for completed supplies or services accepted by the Government (or sold or acquired 
under subparagraph (b)(9) of this clause) not previously paid for, adjusted for any saving of freight and 
other charges. 
 
(2) The total of-- 
 
(i) The costs incurred in the performance of the work terminated, including initial costs and preparatory 
expense allocable thereto, but excluding any costs attributable to supplies or services paid or to be paid 
under subparagraph (f)(1) of this clause; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are 
properly chargeable to the terminated portion of the contract if not included in subdivision (g)(2)(i) of this 
clause; and 
 
(iii) A sum, as profit on subdivision (g)(2)(i) of this clause, determined by the Contracting Officer under 
49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and 
reasonable; however, if it appears that the Contractor would have sustained a loss on the entire contract had 
it been completed, the Contracting Officer shall allow no profit under this subdivision (iii) and shall reduce 
the settlement to reflect the indicated rate of loss. 
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(3) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination 
settlement proposals and supporting data; 
 
(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Storage, transportation, and other costs incurred, reasonably necessary for the preservation, protection, 
or disposition of the termination inventory. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of 
loss, the Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) 
of this clause, the fair value, as determined by the Contracting Officer, of property that is destroyed, lost, 
stolen, or damaged so as to become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date 
of this contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made 
by the Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed 
to submit the termination settlement proposal or request for equitable adjustment within the time provided 
in paragraph (e) or (l), respectively, and failed to request a time extension, there is no right of appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this 
contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the 
Contractor or sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an 
equitable adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall 
make any equitable adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment 
under this clause shall be requested within 90 days from the effective date of termination unless extended in 
writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and 
payments against costs incurred by the Contractor for the terminated portion of the contract, if the 
Contracting Officer believes the total of these payments will not exceed the amount to which the Contractor 
will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the 
excess to the Government upon demand, together with interest computed at the rate established by the 
Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest shall be computed for the period from 
the date the excess payment is received by the Contractor to the date the excess is repaid. Interest shall not 
be charged on any excess payment due to a reduction in the Contractor's termination settlement proposal 
because of retention or other disposition of termination inventory until 10 days after the date of the 
retention or disposition, or a later date determined by the Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and 
documents relating to the terminated portion of this contract for 3 years after final settlement. This includes 
all books and other evidence bearing on the Contractor's costs and expenses under this contract. The 
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Contractor shall make these records and documents available to the Government, at the Contractor's office, 
at all reasonable times, without any direct charge. If approved by the Contracting Officer, photographs, 
microphotographs, or other authentic reproductions may be maintained instead of original records and 
documents. 
 
(End of clause) 
 
 
 
52.249-3     TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (DISMANTLING, 
DEMOLITION, OR REMOVAL OF IMPROVEMENTS) (MAY 2004) 
 
(a) The Government may terminate performance of work under this contract, in whole or, from time to 
time, in part if the Contracting Officer determines that a termination is in the Government's interest. The 
Contracting Officer shall terminate by delivering to the Contractor a Notice of Termination specifying the 
extent of termination and the effective date. Upon receipt of the notice, if title to property is vested in the 
Contractor under this contract, it shall revest in the Government regardless of any other clause of this 
contract, except for property that the Contractor disposed of by bona fide sale or removed from the site. 
 
(b) After receipt of a Notice of Termination, and except as directed by the Contracting Officer, the 
Contractor shall immediately proceed with the following obligations, regardless of delay in determining or 
adjusting any amounts due under this clause: 
 
(1) Stop work as specified in the notice. 
 
(2) Place no further subcontracts or orders (referred to as subcontracts in this clause) for materials, services, 
or facilities, except as necessary to complete the continued portion of the contract. 
 
(3) Terminate all subcontracts to the extent they relate to the work terminated. 
 
(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and interest of the 
Contractor under the subcontracts terminated, in which case the Government shall have the right to settle or 
to pay any termination settlement proposal arising out of those terminations. 
 
(5) With approval or ratification to the extent required by the Contracting Officer, settle all outstanding 
liabilities and termination settlement proposals arising from the termination of subcontracts; the approval or 
ratification will be final for purposes of this clause. 
 
(6) As directed by the Contracting Officer, transfer title and deliver to the Government (i) the fabricated or 
unfabricated parts, work in process, completed work, supplies, and other material produced or acquired for 
the work terminated, and (ii) the completed or partially completed plans, drawings, information, and other 
property that, if the contract has been completed, would be required to be furnished to the Government. 
 
(7) Complete performance of the work not terminated. 
 
(8) Take any action that may be necessary, or that the Contracting Officer may direct, for the protection and 
preservation of the property related to this contract that is in the possession of the Contractor and in which 
the Government has or may acquire an interest. 
 
(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any property of the 
types referred to in subparagraph (b)(6) of this clause; provided, however, that the Contractor (i) is not 
required to extend credit to any purchaser and (ii) may acquire the property under the conditions prescribed 
by, and at prices approved by, the Contracting Officer. The proceeds of any transfer or disposition will be 
applied to reduce any payments to be made by the Government under this contract, credited to the price or 
cost of the work, or paid in any other manner directed by the Contracting Officer. 
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(c) The Contractor shall submit complete termination inventory schedules no later than 120 days from the 
effective date of termination, unless extended in writing by the Contracting Officer upon written request of 
the Contractor within this 120-day period. 
 
(d) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal Acquisition 
Regulation, the Contractor may submit to the Contracting Officer a list, certified as to quantity and quality, 
of termination inventory not previously disposed of, excluding items authorized for disposition by the 
Contracting Officer. The Contractor may request the Government to remove those items or enter into an 
agreement for their storage. Within 15 days, the Government will accept title to those items and remove 
them or enter into a storage agreement. The Contracting Officer may verify the list upon removal of the 
items, or if stored, within 45 days from submission of the list, and shall correct the list, as necessary, before 
final settlement. 
 
(e) After termination, the Contractor shall submit a final termination settlement proposal to the Contracting 
Officer in the form and with the certification prescribed by the Contracting Officer. The Contractor shall 
submit the proposal promptly, but no later than 1 year from the effective date of termination, unless 
extended in writing by the Contracting Officer upon written request of the Contractor within this 1-year 
period. However, if the Contracting Officer determines that the facts justify it, a termination settlement 
proposal may be received and acted on after 1 year or any extension. If the Contractor fails to submit the 
proposal within the time allowed, the Contracting Officer may determine, on the basis of information 
available, the amount, if any, due the Contractor because of the termination and shall pay the amount 
determined. 
 
(f) Subject to paragraph (e) of this clause, the Contractor and the Contracting Officer may agree upon the 
whole or any part of the amount to be paid because of the termination. The amount may include a 
reasonable allowance for profit on work done. However, the agreed amount, whether under this paragraph 
(f) or paragraph (g) of this clause, exclusive of settlement costs, may not exceed the total contract price as 
reduced by (1) the amount of payments previously made and (2) the contract price of work not terminated. 
The contract shall be amended and the Contractor paid the agreed amount. Paragraph (g) of this clause shall 
not limit, restrict, or affect the amount that may be agreed upon to be paid under this paragraph. 
 
(g) If the Contractor and the Contracting Officer fail to agree on the whole amount to be paid because of 
the termination of work, the Contracting Officer shall pay the Contractor the amounts determined by the 
Contracting Officer as follows, but without duplication of any amounts agreed on under paragraph (f) of 
this clause: 
 
(1) For contract work performed before the effective date of termination, the total (without duplication of 
any items) of-- 
 
(i) The cost of this work; 
 
(ii) The cost of settling and paying termination settlement proposals under terminated subcontracts that are 
properly chargeable to the terminated portion of the contract, if not included in subdivision (g)(1)(i) of this 
clause; and 
 
(iii) A sum, as profit on subdivision (g)(1)(i) of this clause, determined by the Contracting Officer under 
section 49.202 of the Federal Acquisition Regulation, in effect on the date of this contract, to be fair and 
reasonable; however, if it appears that the Contractor would have sustained a loss on the entire contract had 
it been completed, the Contracting Officer shall allow no profit under this subdivision (iii) and shall reduce 
the amount of the settlement to reflect the indicated rate of loss. 
 
(2) The reasonable costs of settlement of the work terminated, including-- 
 
(i) Accounting, legal, clerical, and other expenses reasonably necessary for the preparation of termination 
settlement proposals and supporting data; 
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(ii) The termination and settlement of subcontracts (excluding the amounts of such settlements); and 
 
(iii) Preservation and protection of property under subparagraph (b)(8) of this clause. 
 
(h) Except for normal spoilage, and except to the extent that the Government expressly assumed the risk of 
loss, the Contracting Officer shall exclude from the amounts payable to the Contractor under paragraph (g) 
of this clause, the fair value as determined by the Contracting Officer, of property that is destroyed, lost, 
stolen, or damaged so as to become undeliverable to the Government or to a buyer. 
 
(i) The cost principles and procedures of Part 31 of the Federal Acquisition Regulation, in effect on the date 
of this contract, shall govern all costs claimed, agreed to, or determined under this clause. 
 
(j) The Contractor shall have the right of appeal, under the Disputes clause, from any determination made 
by the Contracting Officer under paragraph (e), (g), or (l) of this clause, except that if the Contractor failed 
to submit the termination settlement proposal within the time provided in paragraph (e) or (l) and failed to 
request a time extension, there is no right of appeal. If the Contracting Officer has made a determination of 
the amount due under paragraph (e), (g), or (l) of this clause, the Government shall pay the Contractor (1) 
the amount determined by the Contracting Officer, if there is no right of appeal or if no timely appeal has 
been taken, or (2) the amount finally determined on an appeal. 
 
(k) In arriving at the amount due the Contractor under this clause, there shall be deducted-- 
 
(1) All unliquidated advance or other payments to the Contractor under the terminated portion of this 
contract; 
 
(2) Any claim which the Government has against the Contractor under this contract; and 
 
(3) The agreed price for, or the proceeds of sale of, materials, supplies, or other things acquired by the 
Contractor or sold under the provisions of this clause and not recovered by or credited to the Government. 
 
(l) If the termination is partial, the Contractor may file a proposal with the Contracting Officer for an 
equitable adjustment of the price(s) of the continued portion of the contract. The Contracting Officer shall 
make any equitable adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment 
under this clause shall be requested within 90 days from the effective date of termination unless extended in 
writing by the Contracting Officer. 
 
(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments and 
payments against cost incurred by the Contractor for the terminated portion of the contract, if the 
Contracting Officer believes the total of these payments will not exceed the amount to which the Contractor 
will be entitled. 
 
(2) If the total payments exceed the amount finally determined to be due, the Contractor shall repay the 
excess to the Government upon demand, together with interest computed at the rate established by the 
Secretary of the Treasury under 50 U.S.C. App 1215(b)(2). Interest shall be computed for the period from 
the date the excess payment is received by the Contractor to the date the excess is repaid. Interest shall not 
be charged on any excess payment due to a reduction in the Contractor's termination settlement proposal 
because of retention or other disposition of termination inventory until 10 days after the date of the 
retention or disposition, or a later date determined by the Contracting Officer because of the circumstances. 
 
(n) Unless otherwise provided in this contract or by statute, the Contractor shall maintain all records and 
documents relating to the terminated portion of this contract for 3 years after final settlement. This includes 
all books and other evidence bearing on the Contractor's costs and expenses under this contract. The 
Contractor shall make these records and documents available to the Government, at the Contractor's office, 
at all reasonable times, without any direct charge. If approved by the Contracting Officer, photographs, 
microphotographs, or other authentic reproductions may be maintained instead of original records and 
documents. 
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(End of clause) 
 
 
 
52.249-10     DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
(a) If the Contractor refuses or fails to prosecute the work or any separable part, with the diligence that will 
insure its completion within the time specified in this contract including any extension, or fails to complete 
the work within this time, the Government may, by written notice to the Contractor, terminate the right to 
proceed with the work (or the separable part of the work) that has been delayed.  In this event, the 
Government may take over the work and complete it by contract or otherwise, and may take possession of 
and use any materials, appliances, and plant on the work site necessary for completing the work.  The 
Contractor and its sureties shall be liable for any damage to the Government resulting from the Contractor's 
refusal or failure to complete the work within the specified time, whether or not the Contractor's right to 
proceed with the work is terminated.  This liability includes any increased costs incurred by the 
Government in completing the work. 
 
(b) The Contractor's right to proceed shall not be terminated nor the Contractor charged with damages 
under this clause, if-- 
 
(1) The delay in completing the work arises from unforeseeable causes beyond the control and without the 
fault or negligence of the Contractor. Examples of such causes include 
 
(i) acts of God or of the public enemy, 
 
(ii) acts of the Government in either its sovereign or contractual capacity, 
 
(iii) acts of another Contractor in the performance of a contract with the Government, 
 
(iv) fires, 
 
(v) floods, 
 
(vi) epidemics, 
 
(vii) quarantine restrictions, 
 
(viii) strikes, 
 
(ix) freight embargoes, 
 
(x) unusually severe weather, or delays of subcontractors or suppliers at any tier arising from unforeseeable 
causes beyond the control and without the fault or negligence of both the Contractor and the subcontractors 
or suppliers; and 
 
(2) The Contractor, within 10 days from the beginning of any delay (unless extended by the Contracting 
Officer), notifies the Contracting Officer in writing of the causes of delay.  The Contracting Officer shall 
ascertain the facts and the extent of delay.  If, in the judgment of the Contracting Officer, the findings of 
fact warrant such action, the time for completing the work shall be extended.  The findings of the 
Contracting Officer shall be final and conclusive on the parties, but subject to appeal under the Disputes 
clause. 
 
(c) If, after termination of the Contractor's right to proceed, it is determined that the Contractor was not in 
default, or that the delay was excusable, the rights and obligations of the parties will be the same as if the 
termination had been issued for the convenience of the Government. 
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The rights and remedies of the Government in this clause are in addition to any other rights and remedies 
provided by law or under this contract. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were 
given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full 
text of a clause may be accessed electronically at this/these address(es): 
 
http://www.arnet.gov/far 
http://farsite.hill.af.mil 
http:www.dtic.mil.dfars 
  
 
(End of clause) 
 
 
 
52.252-4     ALTERATIONS IN CONTRACT (APR 1984) 
 
Portions of this contract are altered as follows: 
 
       
 
(End of clause) 
 
 
52.253-1     COMPUTER GENERATED FORMS (JAN 1991) 
 
(a)  Any data required to be submitted on a Standard or Optional Form prescribed by the Federal 
Acquisition Regulation (FAR) may be submitted on a computer generated version of the form, provided 
there is no change to the name, content, or sequence of the data elements on the form, and provided the 
form carries the Standard or Optional Form number and edition date. 
 
(b)  Unless prohibited by agency regulations, any data required to be submitted on an agency unique form 
prescribed by an agency supplement to the FAR may be submitted on a computer generated version of the 
form provided there is no change to the name, content, or sequence of the data elements on the form and 
provided the form carries the agency form number and edition date. 
 
(4)  If the Contractor submits a computer generated version of a form that is different than the required 
form, then the rights and obligations of the parties will be determined based on the content of the required 
form. 
 
(End of clause) 
 
 
 
252.201-7000     CONTRACTING OFFICER'S REPRESENTATIVE (DEC 1991) 
 

http://www.arnet.gov/far
https://farsite.hill.af.mil/
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(a) "Definition.  Contracting officer's representative" means an individual designated in accordance with 
subsection 201.602-2 of the Defense Federal Acquisition Regulation Supplement and authorized in writing 
by the contracting officer to perform specific technical or administrative functions. 
 
(b) If the Contracting Officer designates a contracting officer's representative (COR), the Contractor will 
receive a copy of the written designation.  It will specify the extent of the COR's authority to act on behalf 
of the contracting officer.  The COR is not authorized to make any commitments or changes that will affect 
price, quality, quantity, delivery, or any other term or condition of the contract. 
 
(End of clause) 
 
 
252.203-7001     PROHIBITION ON PERSONS CONVICTED OF FRAUD OR OTHER DEFENSE-
CONTRACT-RELATED FELONIES (MAR 1999) 
 
(a)  Definitions.  As used in this clause— 
 
(1)  “Arising out of a contract with the DoD” means any act in connection with— 
 
(i)  Attempting to obtain; 
 
(ii)  Obtaining, or 
 
(iii)  Performing a contract or first-tier subcontract of any agency, department, or component of the 
Department of Defense (DoD). 
 
(2)  “Conviction of fraud or any other felony” means any conviction for fraud or a felony in violation of 
state or Federal criminal statutes, whether entered on a verdict or plea, including a plea of nolo contendere, 
for which sentence has been imposed. 
 
(3)  “Date of conviction” means the date judgment was entered against the individual. 
 
(b) Any individual who is convicted after September 29, 1988, of fraud or any other felony arising out of a 
contract with the DoD is prohibited from serving-- 
 
(1) In a management or supervisory capacity on any DoD contract or first-tier subcontract; 
 
(2) On the board of directors of any DoD contractor or first-tier subcontractor; 
 
(3) As a consultant, agent, or representative for any DoD contractor or first-tier subcontractor; or 
 
(4) In any other capacity with the authority to influence, advise, or control the decisions of any DoD 
contractor or subcontractor with regard to any DoD contract or first-tier subcontract. 
 
(c) Unless waived, the prohibition in paragraph (b) of this clause applies for not less than 5 years from the 
date of conviction. 
 
(d)  10 U.S.C. 2408 provides that a defense contractor or first-tier subcontractor shall be subject to a 
criminal penalty of not more than $500,000 if convicted of knowingly— 
 
(1)  Employing a person under a prohibition specified in paragraph (b) of this clause; or 
 
(2)  Allowing such a person to serve on the board of directors of the contractor or first-tier subcontractor. 
 
(e)  In addition to the criminal penalties contained in 10 U.S.C. 2408, the Government may consider other 
available remedies, such as— 
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(1)  Suspension or debarment; 
 
(2)  Cancellation of the contract at no cost to the Government; or 
 
(3)  Termination of the contract for default. 
 
(f)  The Contractor may submit written requests for waiver of the prohibition in paragraph (b) of this clause 
to the Contracting Officer.  Requests shall clearly identify— 
 
(1)  The person involved; 
 
(2)  The nature of the conviction and resultant sentence or punishment imposed; 
 
(3)  The reasons for the requested waiver; and 
 
(4)  An explanation of why a waiver is in the interest of national security. 
 
(g)  The Contractor agrees to include the substance of this clause, appropriately modified to reflect the 
identity and relationship of the parties, in all first-tier subcontracts exceeding the simplified acquisition 
threshold in Part 2 of the Federal Acquisition Regulation, except those for commercial items or 
components. 
 
(h)  Pursuant to 10 U.S.C. 2408(c), defense contractors and subcontractors may obtain information as to 
whether a particular person has been convicted of fraud or any other felony arising out of a contract with 
the DoD by contacting The Office of Justice Programs, The Denial of Federal Benefits Office, U.S. 
Department of Justice, telephone (202) 616-3507. 
 
(End of clause) 
 
 
 
252.203-7002    DISPLAY OF DOD HOTLINE POSTER (DEC 1991) 
 
(a) The Contractor shall display prominently in common work areas within business segments performing 
work under Department of Defense (DoD) contracts, DoD Hotline Posters prepared by the DoD Office of 
the Inspector General. 
 
(b) DoD Hotline Posters may be obtained from the DoD Inspector General, ATTN: Defense Hotline, 400 
Army Navy Drive, Washington, DC 22202-2884. 
 
(5)  The Contractor need not comply with paragraph (a) of this clause if it has established a mechanism, 
such as a hotline, by which employees may report suspected instances of improper conduct, and 
instructions that encourage employees to make such reports. 
 
(End of clause) 
 
 
252.204-7000    DISCLOSURE OF INFORMATION (DEC 1991) 
 
(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified 
information, regardless of medium (e.g., film, tape, document), pertaining to any part of this contract or any 
program related to this contract, unless--  
 
(1) The Contracting Officer has given prior written approval; or  
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(2) The information is otherwise in the public domain before the date of release.  
 
(b) Requests for approval shall identify the specific information to be released, the medium to be used, and 
the purpose for the release.  The Contractor shall submit its request to the Contracting Officer at least 45 
days before the proposed date for release.  
 
(c) The Contractor agrees to include a similar requirement in each subcontract under this contract.  
Subcontractors shall submit requests for authorization to release through the prime contractor to the 
Contracting Officer. 
 
(End of clause) 
 
 
252.205-7000     PROVISION OF INFORMATION TO COOPERATIVE AGREEMENT HOLDERS 
(DEC 1991) 
 
(a) Definition. 
 
"Cooperative agreement holder" means a State or local government; a private, nonprofit organization; a 
tribal organization (as defined in section 4(c) of the Indian Self-Determination and Education Assistance 
Act (Pub. L. 93-268; 25 U.S.C.  450 (c))); or an economic enterprise (as defined in section 3(e) of the 
Indian Financing Act of 1974 (Pub. L. 93-362; 25 U.S.C. 1452(e))) whether such economic enterprise is 
organized for profit or nonprofit purposes; which has an agreement with the Defense Logistics Agency to 
furnish procurement technical assistance to business entities. 
 
(b) The Contractor shall provide cooperative agreement holders, upon their request, with a list of those 
appropriate employees or offices responsible for entering into subcontracts under defense contracts.  The 
list shall include the business address, telephone number, and area of responsibility of each employee or 
office. 
 
(c) The Contractor need not provide the listing to a particular cooperative agreement holder more 
frequently than once a year. 
 
(End of clause) 
 
 
 
252.209-7000  ACQUISITION FROM SUBCONTRACTORS SUBJECT TO ONSITE INSPECTION 
UNDER THE INTERMEDIATE-RANGE NUCLEAR FORCES (INF) TREATY (NOV 1995) 
 
(a) The Contractor shall not deny consideration for a subcontract award under this contract to a potential 
subcontractor subject to on-site inspection under the INF Treaty, or a similar treaty, solely or in part 
because of the actual or potential presence of Soviet inspectors at the subcontractor's facility, unless the 
decision is approved by the Contracting Officer. 
 
(b) The Contractor shall incorporate this clause, including this paragraph (b), in all solicitations and 
contracts exceeding the simplified acquisition threshold in part 13 of the Federal Acquisition Regulation, 
except those for commercial items. 
 
(End of clause) 
 
 
 
252.223-7004     DRUG-FREE WORK FORCE (SEP 1988) 
 
(a) Definitions. 
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(1) "Employee in a sensitive position," as used in this clause, means an employee who has been granted 
access to classified information; or employees in other positions that the Contractor determines involve 
national security; health or safety, or functions other than the foregoing requiring a high degree of trust and 
confidence. 
 
(2) "Illegal drugs," as used in this clause, means controlled substances included in Schedules I and II, as 
defined by section 802(6) of title 21 of the United States Code, the possession of which is unlawful under 
chapter 13 of that Title.  The term "illegal drugs" does not mean the use of a controlled substance pursuant 
to a valid prescription or other uses authorized by law. 
 
(b) The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free 
work force.  While this clause defines criteria for such a program, contractors are encouraged to implement 
alternative approaches comparable to the criteria in paragraph (c) that are designed to achieve the 
objectives of this clause. 
 
(c) Contractor programs shall include the following, or appropriate alternatives: 
 
(1) Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, 
and coordination with available community resources; 
 
(2) Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees; 
 
(3) Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for 
individual confidentiality consistent with safety and security issues; 
 
(4) Provision for identifying illegal drug users, including testing on a controlled and carefully monitored 
basis.  Employee drug testing programs shall be established taking account of the following: 
 
(i) The Contractor shall establish a program that provides for testing for the use of illegal drugs by 
employees in sensitive positions.  The extent of and criteria for such testing shall be determined by the 
Contractor based on considerations that include the nature of the work being performed under the contract, 
the employee's duties, and efficient use of Contractor resources, and the risks to health, safety, or national 
security that could result from the failure of an employee adequately to discharge his or her position. 
 
(ii) In addition, the Contractor may establish a program for employee drug testing-- 
 
(A) When there is a reasonable suspicion that an employee uses  illegal drugs; or 
 
(B) When an employees has been involved in an accident or unsafe practice; 
 
(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use; 
 
(D) As part of a voluntary employee drug testing program. 
 
(iii) The Contractor may establish a program to test applicants for employment for illegal drug use. 
 
(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those 
substances for which testing is prescribed by section 2..1 of subpart B of the "Mandatory Guidelines for 
Federal Workplace Drug Testing Programs" (53 FR 11980 (April 11, 1988), issued by the Department of 
Health and Human Services. 
 
(d) Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be 
using drugs illegally.  Contractors shall not allow any employee to remain on duty or perform in a sensitive 
position who is found to use illegal drugs until such times as the Contractor, in accordance with procedures 
established by the Contractor, determines that the employee may perform in such a position. 
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(e) The provisions of this clause pertaining to drug testing program shall not apply to the extent that are 
inconsistent with state or local law, or with an existing collective bargaining agreement; provided that with 
respect to the latter, the Contractor agrees those issues that are in conflict will be a subject of negotiation at 
the next collective bargaining session. 
 
(End of clause) 
 
 
252.225-7031     SECONDARY ARAB BOYCOTT OF ISRAEL (APR 2003) 
 
(a) Definitions. As used in this provision-- 
 
(1) Foreign person means any person (including any individual, partnership, corporation, or other form of 
association) other than a United States person. 
 
(2) United States person is defined in 50 U.S.C. App. 2415(2) and means-- 
 
(i) Any United States resident or national (other than an individual resident outside the United States who is 
employed by other than a United States person); 
 
(ii) Any domestic concern (including any permanent domestic establishment of any foreign concern); and 
 
(iii) Any foreign subsidiary or affiliate (including any permanent foreign establishment) of any domestic 
concern that is controlled in fact by such domestic concern. 
 
(b) Certification. If the offeror is a foreign person, the offeror certifies, by submission of an offer, that it-- 
 
(1) Does not comply with the Secondary Arab Boycott of Israel; and 
 
(2) Is not taking or knowingly agreeing to take any action, with respect to the Secondary Boycott of Israel 
by Arab countries, which 50 U.S.C. App. 2407(a) prohibits a United States person from taking. 
 
(End of provision) 
 
 
 
252.227-7000     Non-estoppel.  (OCT 1966) 
 
The Government reserves the right at any time to contest the enforceability, validity, scope of, or the title to 
any patent or patent application herein licensed without waiving or forfeiting any right under this contract. 
 
(End of clause) 
 
 
 
252.227-7022     GOVERNMENT RIGHTS (UNLIMITED)  (MAR 1979)  
 
The Government shall have unlimited rights, in all drawings, designs, specifications, notes and other works 
developed in the performance of this contract, including the right to use same on any other Government 
design or construction without additional compensation to the Contractor.  The Contractor hereby grants to 
the Government a paid-up license throughout the world to all such works to which he may assert or 
establish any claim under design patent or copyright laws.  The Contractor for a period of three (3) years 
after completion of the project agrees to furnish the original or copies of all such works on the request of 
the Contracting Officer. 
 



Page 81 

(End of clause) 
 
 
 
252.227-7023     DRAWINGS AND OTHER DATA TO BECOME PROPERTY OF GOVERNMENT.  
(MAR 1979)  
 
All designs, drawings, specifications, notes and other works developed in the performance of this contract 
shall become the sole property of the Government and may be used on any other design or construction 
without additional compensation to the Contractor.   The Government shall be considered the "person for 
whom the work was prepared" for the purpose of authorship in any copyrightable work under 17 U.S.C. 
201(b). With respect thereto, the Contractor agrees not to assert or authorize others to assert any rights nor 
establish any claim under the design patent or copyright laws.  The Contractor for a period of three (3) 
years after completion of the project agrees to furnish all retained works on the request of the Contracting 
Officer.  Unless otherwise provided in this contract, the Contractor shall have the right to retain copies of 
all works beyond such period. 
 
(End of clause) 
 
 
 
252.227-7033     RIGHTS IN SHOP DRAWINGS (APR 1966) 
 
(a) Shop drawings for construction means drawings, submitted to the Government by the Construction 
Contractor, subcontractor or any lower-tier subcontractor pursuant to a construction contract, showing in 
detail (i) the proposed fabrication and assembly of structural elements and (ii) the installation (i.e., form, fit, 
and attachment details) of materials or equipment.  The Government may duplicate, use, and disclose in 
any manner and for any purpose shop drawings delivered under this contract. 
 
(b) This clause, including this paragraph (b), shall be included in all subcontracts hereunder at any tier. 
 
 
 
252.231-7000     SUPPLEMENTAL COST PRINCIPLES (DEC 1991) 
  
When the allowability of costs under this contract is determined in accordance with part 31 of the Federal 
Acquisition Regulation (FAR), allowability shall also be determined in accordance with part 231 of the 
Defense FAR Supplement, in effect on the date of this contract. 
 
(End of clause) 
 
 
 
252.236-7000     MODIFICATION PROPOSALS - PRICE BREAKDOWN.  (DEC 1991) 
 
(a) The Contractor shall furnish a price breakdown, itemized as required and within the time specified by 
the Contracting Officer, with any proposal for a contract modification. 
 
(b) The price breakdown -- 
 
(1) Must include sufficient detail to permit an analysis of profit, and of all costs for -- 
 
(i) Material; 
 
(ii) Labor; 
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(iii) Equipment; 
 
(iv) Subcontracts; and 
 
(v) Overhead; and 
 
(2) Must cover all work involved in the modification, whether the work was deleted, added, or changed. 
 
(c) The Contractor shall provide similar price breakdowns to support any amounts claimed for subcontracts. 
 
(d) The Contractor's proposal shall include a justification for any time extension proposed. 
 
 
252.236-7008     CONTRACT PRICES - BIDDING SCHEDULES.  (DEC 1991)  
 
(a) The Government's payment for the items listed in the Bidding Schedule shall constitute full 
compensation to the Contractor for --  
 
(1) Furnishing all plant, labor, equipment, appliances, and materials; and  
 
(2) Performing all operations required to complete the work in conformity with the drawings and 
specifications.  
 
(b) The Contractor shall include in the prices for the items listed in the Bidding Schedule all costs for work 
in the specifications, whether or not specifically listed in the Bidding Schedule. 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause) 
 
 
252.243-7001     PRICING OF CONTRACT MODIFICATIONS (DEC 1991) 
 
When costs are a factor in any price adjustment under this contract, the contract cost principles and 
procedures in FAR part 31 and DFARS part 231, in effect on the date of this contract, apply. 
 
 
252.243-7002     REQUESTS FOR EQUITABLE ADJUSTMENT (MAR 1998) 
 
(a) The amount of any request for equitable adjustment to contract terms shall accurately reflect the 
contract adjustment for which the Contractor believes the Government is liable. The request shall include 
only costs for performing the change, and shall not include any costs that already have been reimbursed or 
that have been separately claimed. All indirect costs included in the request shall be properly allocable to 
the change in accordance with applicable acquisition regulations. 
 
(b) In accordance with 10 U.S.C. 2410(a), any request for equitable adjustment to contract terms that 
exceeds the simplified acquisition threshold shall bear, at the time of submission, the following certificate 
executed by an individual authorized to certify the request on behalf of the Contractor: 
 
I certify that the request is made in good faith, and that the supporting data are accurate and complete to the 
best of my knowledge and belief. 
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---------------------------------------------------------------------- 
(Official's Name) 
---------------------------------------------------------------------- 
(Title) 
 
(c) The certification in paragraph (b) of this clause requires full disclosure of all relevant facts, including-- 
 
(1) Cost or pricing data if required in accordance with subsection 15.403-4 of the Federal Acquisition 
Regulation (FAR); and 
 
(2) Information other than cost or pricing data, in accordance with subsection 15.403-3 of the FAR, 
including actual cost data and data to support any estimated costs, even if cost or pricing data are not 
required. 
 
(d) The certification requirement in paragraph (b) of this clause does not apply to---- 
 
(1) Requests for routine contract payments; for example, requests for payment for accepted supplies and 
services, routine vouchers under a cost-reimbursement type contract, or progress payment invoices; or 
 
(2) Final adjustment under an incentive provision of the contract. 
 



 I N D E X 
 
 SPECIAL CONTRACT REQUIREMENTS 
 
 
Clause No. Title Page No. 
 
 1. COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK 1 
 2. TIME EXTENSIONS 5 
 3. LIQUIDATED DAMAGES - CONSTRUCTION 5 
 4. CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS 5 
 5. TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER 7 
 6. PERFORMANCE OF WORK BY THE CONTRACTOR 8 
 7. PHYSICAL DATA 8 
 8. NATIVE AMERICAN GRAVES PROTECTION 8 
 9. AVAILABILITY AND USE OF UTILITY SERVICES 9 
 10. LAYOUT OF WORK 9 
 11. QUANTITY SURVEYS 9 
 12. EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE 10 
 13. AIRFIELD SAFETY PRECAUTIONS 10 
 14. SECURITY CONTRACT LANGUAGE FOR ALL CORPS OF ENGINEERS' 
  UNCLASSIFIED CONTRACTS 14 
 15. INVOICES 15 
 16. HOUSEKEEPING AND CLEANUP 15 
 17. PERMITS AND RESPONSIBILITIES 15 
 18. PARTNERING 15 
 19. CONTRACT ADMINISTRATION DATA 16 
 20. REQUIRED INSURANCE 16 
 21. VARIATION IN ESTIMATED QUANTITY 17 
 22. EQUAL LOW BIDS 17 
 23. NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL 
  BUSINESS CONCERNS 18 
 24. NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE  
  EQUAL EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION 19 
 25. PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS 20 
 26. IRREVOCABLE LETTER OF CREDIT 20 
 27. PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION 25 
 28. PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL 
  CONTRACTOR REGISTRATION 26 
 29. SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 28 
 30. BASIS FOR SETTLEMENT OF PROPOSALS 29 
 31. RECOVERED MATERIALS 29 
 
 
 
 
 
 
 
 

i 



SECTION 00800 
 

SPECIAL CONTRACT REQUIREMENTS 
 
1.  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (FAR 52.211-10) (APR 1984). 
 

(a)  The Contractor shall be required to (a) commence work under this 
contract within ten (10) calendar days after the date the Contractor receives 
notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than the dates or number of calendar days after the 
date of receipt by him of notice to proceed set forth in the schedule below 
except as specified in the various landscaping sections: 
 
 SCHEDULE  SPA APR 2003 
 

 
 
 
 
 

Item of Work 

 Commencement 
Time in 

Calendar Days 
After Receipt 
of Notice to 

Proceed 

 Completion 
Time in 

Calendar Days 
After Receipt 
of Notice to 

Proceed 

  
 

Liquidated 
Damages Per 
Calendar 

Day 

 
BASE BID 
 

(1)  FY05 Predator 
Maintenance Complex, Lot 6, 
SCIF Addition To Building 
718, Complete 

 10  270 
 

 $2,678.00 
 

       

(2)  FY05 Predator 
Maintenance Complex Lots 1, 
2, 3, 4, and 5, Complete 

 10  540 
 

 $2,678.00 
 

       
(3)  Final As-Built Drawings  Note 1   -     - 
       
(4)  Operation and 
Maintenance Manuals 

 Note 2   -     - 
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 SCHEDULE (Cont’d) SPA APR 2003 
 
 

 
 
 
 
 

Item of Work 

 Commencement 
Time in 

Calendar Days 
After Receipt 
of Notice to 

Proceed 

 Completion 
Time in 

Calendar Days 
After Receipt 
of Notice to 

Proceed 

  
 

Liquidated 
Damages Per 
Calendar 

Day 
 
BID OPTION NO. 1 
 
(5)  FY06 Predator 
Operations Facilities, 
Ground Control Station 
Including Sitework, Roadway 
Pavement, and Landscaping, 
Complete 

         365            730  $2,678.00 

       
(6)  Final As-Built Drawings        Note 1   -     - 

       
(7)  Operation and 
Maintenance Manuals 

       Note 2   -     - 

 
BID OPTION NO. 2 
 
(8)  FY06 Predator 
Maintenance and Logistics 
Complex, General Purpose 
Maintenance Shop Including 
Sitework and Roadway 
Pavement, Complete 

       365              730  $2,678.00 

       
(9)  Final As-Built Drawings        Note 1   -     - 

       
(10)  Operation and 
Maintenance Manuals 

       Note 2   -     - 
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 SCHEDULE (Cont’d) SPA APR 2003 
 
 

 
 
 
 
 

Item of Work 

 Commencement 
Time in 

Calendar Days 
After Receipt 
of Notice to 

Proceed 

 Completion 
Time in 

Calendar Days 
After Receipt 
of Notice to 

Proceed 

  
 

Liquidated 
Damages Per 
Calendar 

Day 
 
BID OPTION NO. 3 
 
(11)  FY06 Predator Training 
Facilities Maintenance 
Hangar Addition Demolition, 
Sitework, Airfield and 
Roadway Pavement, Complete 

       365              730  $2,678.00 

       
(12)  Final As-Built 
Drawings 

       Note 1   -     - 

       
(13)  Operation and 
Maintenance Manuals 

       Note 2   -     - 

       
 
BID OPTION NO. 4 
 
(14)  FY05 Predator 
Maintenance Complex, Hangar 
Addition, 7.5 Ton Bridge 
Crane, Complete 

 No additional time will be 
provided.  The work shall be 
accomplished within the duration 
specified for the base bid. 

    - 

       
 
BID OPTION NO. 5 
 
(15)  FY05 Predator 
Maintenance Complex, AGE 
Maintenance Facility, 6-Inch 
Portland Cement Roadway 
Pavement, Covered Work Area, 
and Shade Structures, 
Complete 

 No additional time will be 
provided.  The work shall be 
accomplished within the duration 
specified for the base bid. 

    - 
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 SCHEDULE (Cont’d) SPA APR 2003 
 
 

 
 
 
 
 

Item of Work 

 Commencement 
Time in 

Calendar Days 
After Receipt 
of Notice to 

Proceed 

 Completion 
Time in 

Calendar Days 
After Receipt 
of Notice to 

Proceed 

  
 

Liquidated 
Damages Per 
Calendar 

Day 
 
BID OPTION NO. 6 
 
(16)  FY05 Predator 
Maintenance Complex, Ground 
Control Station, CMU Screen 
Walls, Theater Seating, 
North Yard, Diesel 
Generator, Sitework, 
Utilities, Chain Link Fence, 
and Pavement, Complete 

 No additional time will be 
provided.  The work shall be 
accomplished within the duration 
specified for the base bid. 

    - 

       
 
BID OPTION NO. 7 
 
(17)  FY05 Infrastructure, 
Airfield Lighting, Concrete 
Airfield Pavement, and 
Asphaltic Airfield Pavement, 
Complete 

 No additional time will be 
provided.  The work shall be 
accomplished within the duration 
specified for the base bid. 

    - 

       
 
NOTES: 
 

1.  As-Built Drawings.  As-built drawings shall be developed and submitted in 
accordance with Section 01780 - CLOSEOUT SUBMITTALS, at least 60 calendar 
days prior to the scheduled contract completion date. 
 
2.  O & M Manuals.  O & M Manuals shall be developed and submitted in 
accordance with Section 01730 - OPERATION AND MAINTENANCE INSTRUCTIONS, at 
least 60 calendar days prior to the scheduled contract completion date. 

 
(b)  The time stated for completion shall include final cleanup of the 

premises. 
 

(c)  In the event the Heating and/or Air Conditioning Systems cannot be 
tested at or near design temperatures during the above period, beneficial 
occupancy and use of the facilities may be accepted and final testing and 
adjustments of the heating and/or air conditioning deferred as specified in the 
appropriate testing clauses of the Technical Provisions. 
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2.  TIME EXTENSIONS (FAR 52.211-13) (SEP 2000). 
 

Time extensions for contract changes will depend upon the extent, if any, by 
which the changes cause delay in the completion of the various elements of 
construction.  The change order granting the time extension may provide that the 
contract completion date will be extended only for those specific elements 
related to the changed work and that the remaining contract completion dates for 
all other portions of the work will not be altered.  The change order also may 
provide an equitable readjustment of liquidated damages under the new completion 
schedule. 
 
3.  LIQUIDATED DAMAGES - CONSTRUCTION (FAR 52.211-12) (SEP 2000). 
 

(a)  If the Contractor fails to complete the work within the time specified 
in the contract, the Contractor shall pay liquidated damages to the Government in 
the amounts stated in Clause 1(a) above for each calendar day of delay until the 
work is completed or accepted, exclusive of the work in the various landscaping 
sections.  In the event that the completion date for the work covered by two or 
more items of work becomes delinquent concurrently, the liquidated damages will 
be the sum of the liquidated damages for each item of work which becomes 
delinquent in the amounts stated. 
 

(b)  If the Government terminates the Contractor's right to proceed, 
liquidated damages will continue to accrue until the work is completed.  These 
liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 
 
4.  CONTRACT DRAWINGS, MAPS, AND SPECIFICATIONS (DFARS 252.236-7001) (AUG 2000). 
 

(a)  The Government - 
 

(1)  Will provide to the Contractor, without charge, one (1) compact 
disc containing all CADD files at time of award.  Publications incorporated into 
the technical provisions by reference will not be provided except as chosen by 
the Contracting Officer. 
 

(b)  The Contractor shall - 
 

(1)  Check all drawings furnished immediately upon receipt; 
 

(2)  Compare all drawings and verify the figures before laying out the 
work; 
 

(3)  Promptly notify the Contracting Officer of any discrepancies; 
 

(4)  Be responsible for any errors that might have been avoided by 
complying with this paragraph (b); and 
 

(5)  Reproduce and print contract drawings and specifications as 
needed. 
 

(c)  In general - 
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(1)  Large-scale drawings shall govern small-scale drawings. 

 
(2)  The Contractor shall follow figures marked on drawings in 

preference to scale measurements. 
 

(d)  Omissions from the drawings or specifications or the misdescription of 
details of work which are manifestly necessary to carry out the intent of the 
drawings and specifications, or that are customarily performed, shall not relieve 
the Contractor from performing such omitted or misdescribed details of the work.  
The Contractor shall perform such details as if fully and correctly set forth and 
described in the drawings and specifications. 
 

(e)  The work shall conform to the specifications and the contract drawings 
identified on the following index of drawings: 
 

 
CONTRACT DRAWINGS 

 
 

Sequence 
No. 

 
 

Title 
 

1 – 90 
 
 

1 – 104 
 
 

1 – 89 
 
 

1 – 117 
 
 

1 – 99 
 
 

G-000 – E-606 
 
 

G-000 – E-603 
 
 

1 – 61 
 
 

1 – 47 
 

 
FY05 PREDATOR MAINTENANCE COMPLEX, AGE MAINTENANCE 
FACILITY, ACC051003 
 
FY05 PREDATOR MAINTENANCE COMPLEX, GROUND CONTROL 
STATION, ACC051003 
 
FY06 PREDATOR OPERATIONS COMPLEX, GROUND CONTROL 
STATION, LKTC063102 
 
FY05 PREDATOR MAINTENANCE COMPLEX, GENERAL PURPOSE 
MAINTENANCE SHOP, ACC043015 
 
FY06 PREDATOR MAINTENANCE AND LOGISTICS COMPLEX, GENERAL 
PURPOSE MAINTENANCE SHOP, LKTC063103 
 
FY05 PREDATOR MAINTENANCE COMPLEX, HANGAR ADDITION, 
ACC051003 
 
FY06 PREDATOR TRAINING FACILITIES, MAINTENANCE HANGAR 
ADDITION, LKTC063105 
 
FY05 PREDATOR MAINTENANCE COMPLEX, INFRASTRUCTURE, 
ACC051003 
 
FY05 PREDATOR MAINTENANCE COMPLEX, SCIF ADDITION TO 
BUILDING 718, ACC051003 

 
(f)  The list of drawings set out in the index on the drawings is hereby 

incorporated by reference into these specifications.  Schedules included in 
the drawings are for the purpose of defining requirements other than 
quantities. 
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5.  TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER (ER 415-1-15) (OCT 1989). 
 

(a)  This provision specifies the procedure for the determination of time 
extensions for unusually severe weather in accordance with the Contract Clause 
entitled "DEFAULT (FIXED PRICE CONSTRUCTION)".  In order for the Contracting 
Officer to award a time extension under this clause, the following conditions 
must be satisfied: 
 

1.  The weather experienced at the project site during the contract 
period must be found to be unusually severe, that is, more severe than the 
adverse weather anticipated for the project location during any given month. 
 

2.  The unusually severe weather must actually cause a delay to the 
completion of the project.  The delay must be beyond the control and without the 
fault or negligence of the Contractor. 
 

(b)  The following schedule of monthly anticipated adverse weather delays 
is based on National Oceanic and Atmospheric Administration (NOAA) or similar 
data for the project location and will constitute the base line for monthly 
weather time evaluations.  The Contractor's progress schedule must reflect these 
anticipated adverse weather delays in all weather dependent activities. 
 
 Monthly Anticipated Adverse Weather Delay 
 Work Days Based on (5) Day Work Week 
 
    JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC     
 
     5     3     2     1     1     0     2     2     1     1     2     3 
 

(c)  Upon acknowledgement of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor will record on the daily CQC report, the 
occurrence of adverse weather and resultant impact to normally scheduled work.  
Actual adverse weather delay days must prevent work on critical activities for 50 
percent or more of the Contractor's scheduled work day. 
 

(d)  The number of actual adverse weather delay days shall include days 
impacted by actual adverse weather (even if adverse weather occurred in previous 
month), be calculated chronologically from the first to the last day of each 
month, and be recorded as full days.  If the number of actual adverse weather 
delay days exceeds the number of days anticipated in paragraph (b), above, the 
Contracting Officer will convert any qualifying delays to calendar days, giving 
full consideration for equivalent fair weather work days, and issue a 
modification in accordance with the contract clause entitled "Default (Fixed 
Price Construction)". 
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6.  PERFORMANCE OF WORK BY THE CONTRACTOR (FAR 52.236-1) (APR 1984). 
 
The Contractor shall perform on the site, and with its own organization, work 
equivalent to at least twenty-five percent (25%) of the total amount of work to 
be performed under the contract.  This percentage may be reduced by a 
supplemental agreement to this contract if, during performing the work, the 
Contractor requests a reduction and the Contracting Officer determines that the 
reduction would be to the advantage of the Government. 
 
7.  PHYSICAL DATA (FAR 52.236-4) (APR 1984). 
 
Data and information furnished or referred to below is for the Contractor's 
information.  The Government shall not be responsible for any interpretation of 
or conclusion drawn from the data or information by the Contractor. 
 

(a)  The indications of physical conditions on the drawings and in the 
specifications are the result of site investigations by surveys and as shown on 
the drawings. 
 
8.  NATIVE AMERICAN GRAVES PROTECTION (MARCH 1992) (CESPA). 
 

(a)  The Native American Graves Protection and Repatriation Act, 
hereinafter referred to as "the Act", enacted November 16, 1990, (Public Law 101-
601, 25 U.S. Code) is applicable to this contract. 
 

(b)  The Contractor may discover Native American human remains and objects, 
as defined in the Act, during contract execution.  In the event of such discovery 
the Contractor shall immediately cease activity in the area of the discovery and 
shall immediately notify the Contracting Officer of the discovery.  The 
Contractor shall make a reasonable effort to protect the items discovered in 
accordance with the Act and before resuming such activity.  Fines and penalties 
for illegal trafficking in Native American human remains and cultural items are 
as defined in the Act.  
 

(c)  Upon receipt of notification of the discovery, the Contracting Officer 
shall notify the appropriate authorities as required by the Act.  The cessation 
of the activity in the area shall be for a minimum period of 30 days after the 
Contracting Officer has received certification of receipt of notification from 
the appropriate authorities, in accordance with the Act. 
 

(d)  The Contractor shall not resume the activity in the area of the 
discovery until the Contracting Officer has given the Contractor notice that the 
Contractor may resume the activity. 
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9.  AVAILABILITY AND USE OF UTILITY SERVICES (FAR 52.236-14) (APR 1984). 
 

(a)  The Government shall make all reasonably required amounts of utilities 
available to the Contractor from existing outlets and supplies, as specified in 
the contract.  Unless otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by the Contractor at 
prevailing rates charged to the Government or, where the utility is produced by 
the Government, at reasonable rates determined by the Contracting Officer.  The 
Contractor shall carefully conserve any utilities furnished without charge. 
 

(b)  The Contractor, at its expense and in a workmanlike manner 
satisfactory to the Contracting Officer, shall install and maintain all necessary 
temporary connections and distribution lines, and all meters required to measure 
the amount of each utility used for the purpose of determining charges.  Before 
final acceptance of the work by the Government, the Contractor shall remove all 
the temporary connections, distribution lines, meters and associated 
paraphernalia. 
 
10.  LAYOUT OF WORK (FAR 52.236-17) (APR 1984). 
 
The Contractor shall lay out its work from Government-established base lines and 
bench marks indicated on the drawings, and shall be responsible for all 
measurements in connection with the layout. The Contractor shall furnish, at its 
own expense, all stakes, templates, platforms, equipment, tools, materials, and 
labor required to lay out any part of the work.  The Contractor shall be 
responsible for executing the work to the lines and grades that may be 
established or indicated by the Contracting Officer.  The Contractor shall also 
be responsible for maintaining and preserving all stakes and other marks 
established by the Contracting Officer until authorized to remove them.  If such 
marks are destroyed by the Contractor or through its negligence before their 
removal is authorized, the Contracting Officer may replace them and deduct the 
expense of the replacement from any amounts due or to become due to the 
Contractor. 
 
11.  QUANTITY SURVEYS (ALTERNATE I) (FAR 52.236-16) (APR 1984). 
 

(a)  Quantity surveys shall be conducted, and the data derived from these 
surveys shall be used in computing the quantities of work performed and the 
actual construction completed and in place. 
 

(b)  The Contractor shall conduct the original and final surveys and 
surveys for any periods for which progress payments are requested.  All these 
surveys shall be conducted under the direction of a representative of the 
Contracting Officer, unless the Contracting Officer waives this requirement in a 
specific instance.  The Government shall make such computations as are necessary 
to determine the quantities of work performed or finally in place. The Contractor 
shall make the computations based on the surveys for any periods for which 
progress payments are requested. 
 

(c)  Promptly upon completing a survey, the Contractor shall furnish the 
originals of all field notes and all other records relating to the survey or to 
the layout of the work to the Contracting Officer, who shall use them as 
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necessary to determine the amount of progress payments.  The Contractor shall 
retain copies of all such material furnished to the Contracting Officer. 
 
12.  EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (EFARS 52.231-5000) (MAR 
1995). 
 

(a)  This statement shall become operative only for negotiated contracts 
where cost or pricing data is requested, and for modifications to sealed bid or 
negotiated contracts where cost or pricing data is requested.  This clause does 
not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals 
and FAR Part 49. 
 

(b)  Allowable cost for construction and marine plant and equipment in 
sound workable condition owned or controlled and furnished by a contractor at any 
tier shall be based on actual cost data for each piece of equipment or groups of 
similar serial and series for which the Government can determine both ownership 
and operating costs from the Contractor's accounting records.  When both 
ownership and operating costs cannot be determined for any piece of equipment or 
groups of similar serial or series equipment from the Contractor's accounting 
records, costs for that equipment shall be based upon the applicable provisions 
of EP 1110-1-8, "CONSTRUCTION EQUIPMENT OWNERSHIP AND OPERATING EXPENSE 
SCHEDULE", Region VII (available at the District Office).  Working conditions 
shall be considered to be average for determining equipment rates using the 
schedule unless specified otherwise by the Contracting Officer.  For equipment 
not included in the schedule, rates for comparable pieces of equipment may be 
used or a rate may be developed using the formula provided in the schedule.  For 
forward pricing, the schedule in effect at the time of negotiations shall apply.  
For retroactive pricing, the schedule in effect at the time the work was 
performed shall apply. 
 

(c)  Equipment rental costs are allowable, subject to the provisions of FAR 
31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an organization 
under common control, lease-purchase arrangements, and sale-leaseback 
arrangements, will be determined using the schedule, except that actual rates 
will be used for equipment leased from an organization under common control that 
has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 

(d)  When actual equipment costs are proposed and the total amount of the 
pricing action exceeds the small purchase threshold, the Contracting Officer 
shall request the Contractor to submit either certified cost or pricing data, or 
partial/limited data, as appropriate.  The data shall be submitted on Standard 
Form 1411, Contract Pricing Proposal Cover Sheet. 
 
13.  AIRFIELD SAFETY PRECAUTIONS (DFARS 252.236-7005) (DEC 1991). 
 

(a)  Definitions.  As used in this clause -- 
 

(1)  "Landing areas" means -- 
 

(i)  The primary surfaces, comprising the surface of the runway, 
the runway shoulders, and lateral safety zones.  The length of each primary 
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surface is the same as the runway length.  The width of each primary surface is 
2,000 feet (1,000 feet on each side of the runway centerline); 
 

(ii)  The "clear zone" beyond the ends of each runway, i.e., the 
extension of the primary surface for a distance of 1,000 feet beyond each end of 
each runway; 
 

(iii)  All taxiways, plus the lateral clearance zones along each 
side for the length of the taxiways (the outer edge of each lateral clearance 
zone is laterally 250 feet from the far or opposite edge of the taxiway, e.g., a 
75-foot-wide taxiway would have a combined width of taxiway and lateral clearance 
zones of 425 feet); and 
 

(iv)  All aircraft parking aprons, plus the area 125 feet in 
width extending beyond each edge all around the aprons. 
 

(2)  "Safety precaution areas" means those portions of approach-
departure clearance zones and transitional zones where placement of objects 
incident to contract performance might result in vertical projections at or above 
the approach-departure clearance, or the transitional surface. 
 

(i)  The "approach-departure clearance surface" is an extension 
of the primary surface and the clear zone at each end of each runway, for a 
distance of 50,000 feet, first along an inclined (glide angle) and then along a 
horizontal plane, both flaring symmetrically about the runway centerline 
extended. 
 

(A)  The inclined plane (glide angle) begins in the clear 
zone 200 feet past the end of the runway (and primary surface) at the same 
elevation as the end of the runway.  It continues upward at a slope of 50:1 (1 
foot vertically for each 50 feet horizontally) to an elevation of 500 feet above 
the established airfield elevation.  At that point the plane becomes horizontal, 
continuing at that same uniform elevation to a point 50,000 feet longitudinally 
from the beginning of the inclined plane (glide angle) and ending there. 
 

(B)  The width of the surface at the beginning of the 
inclined plane (glide angle) is the same as the width of the clear zone.  It then 
flares uniformly, reaching the maximum width of 16,000 feet at the end. 

 
(ii)  The "approach-departure clearance zone" is the ground area 

under the approach-departure clearance surface. 
 

(iii)  The "transitional surface" is a sideways extension of all 
primary surfaces, clear zones, and approach-departure clearance surfaces along 
inclined planes. 
 

(A)  The inclined plane in each case begins at the edge of 
the surface. 
 

(B)  The slope of the inclined plane is 7:1 (1 foot 
vertically for each 7 feet horizontally).  It continues to the point of 
intersection with the -- 
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(1)  Inner horizontal surface (which is the horizontal 

plane 150 feet above the established airfield elevation); or 
 

(2)  Outer horizontal surface (which is the horizontal 
plane 500 feet above the established airfield elevation), whichever is 
applicable. 
 

(iv)  The "transitional zone" is the ground area under the 
transitional surface.  (It adjoins the primary surface, clear zone and approach-
departure clearance zone.) 
 

(b)  General. 
 

(1)  The Contractor shall comply with the requirements of this clause 
while -- 
 

(i)  Operating all ground equipment (mobile or stationary); 
 

(ii)  Placing all materials; and 
 

(iii)  Performing all work, upon and around all airfields. 
 

(2)  The requirements of this clause are in addition to any other 
safety requirements of this contract. 
 

(c)  The Contractor shall -- 
 

(1)  Report to the Contracting Officer before initiating any work; 
 

(2)  Notify the Contracting Officer of proposed changes of locations 
and operations. 
 

(3)  Not permit either its equipment or personnel to use any runway 
for purposes other than aircraft operation without permission of the Contracting 
Officer unless the runway is -- 
 

(i)  Closed by order of the Contracting Officer, and 
 

(ii)  Marked as provided in paragraph (d)(2) of this clause; 
 

(4)  Keep all paved surfaces, such as runways, taxiways, and 
hardstands, clean at all times and, specifically, free from small stones which 
might damage aircraft propellers or jet aircraft; 
 

(5)  Operate mobile equipment according to the safety provisions of 
this clause, while actually performing work on the airfield.  At all other times, 
the Contractor shall remove all mobile equipment to locations -- 
 

(i)  Approved by the Contracting Officer; 
 

 00800-12



(ii)  At a distance of at least 750 feet from the runway 
centerline, plus any additional distance; and 
 

(iii)  Necessary to ensure compliance with the other provisions 
of this clause; and 
 

(6)  Not open a trench unless material is on hand and ready for 
placing in the trench.  As soon as practicable after material has been placed and 
work approved, the Contractor shall backfill and compact trenches as required by 
the contract.  Meanwhile, all hazardous conditions shall be marked and lighted in 
accordance with the other provisions of this clause. 
 

(d)  Landing Areas.  The Contractor shall -- 
 

(1)  Place nothing upon the landing areas without authorization of the 
Contracting Officer; 
 

(2)  Outline those landing areas hazardous to aircraft, using (unless 
otherwise authorized by the Contracting Officer) red flags by day, and electric, 
battery-operated low-intensity red flasher lights by night; 
 

(3)  Obtain, at an airfield where flying is controlled, additional 
permission from the control tower operator every time before entering any landing 
area, unless the landing area is marked as hazardous to aircraft in accordance 
with paragraph (d)(2) of this clause; 
 

(4)  Identify all vehicles it operates in landing areas by means of a 
flag on a staff attached to, and flying above, the vehicle.  The flag shall be 
three feet square, and consist of a checkered pattern of international orange and 
white squares of 1 foot on each side (except that the flag may vary up to ten 
percent from each of these dimensions); 
 

(5)  Mark all other equipment and materials in the landing areas, 
using the same marking devices as in paragraph (d)(2) of this clause; and 
 

(6)  Perform work so as to leave that portion of the landing area 
which is available to aircraft free from hazards, holes, piles of material, and 
projecting shoulders that might damage an airplane tire. 
 

(e)  Safety Precaution Areas.  The Contractor shall -- 
 

(1)  Place nothing upon the safety precaution areas without 
authorization of the Contracting Officer; 
 

(2)  Mark all equipment and materials in safety precaution areas, 
using (unless otherwise authorized by the Contracting Officer) red flags by day, 
and electric, battery-operated, low-intensity red flasher lights by night; and 
 

(3)  Provide all objects placed in safety precaution areas with a red 
light or red lantern at night, if the objects project above the approach-
departure clearance surface or above the transitional surface. 
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14.  SECURITY CONTRACT LANGUAGE FOR ALL CORPS OF ENGINEERS' UNCLASSIFIED 
CONTRACTS (PIL 2003-06, 19 Feb 03) 
 
    All Contractor employees (U.S. citizens and Non- U.S. citizens) working under 
this contract (to include grants, cooperative agreements and task orders) who 
require access to Automated Information Systems (AIS), (stand alone computers, 
network computers/systems, e-mail) shall, at a minimum, be designated into an 
ADP-III position (non-sensitive) in accordance with DoD 5220-22-R, Industrial 
Security Regulation. The investigative requirements for an ADP-III position are 
a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The 
contractor shall have each applicable employee complete a SF-85P and submit to 
the Los Angeles District, ATTN:  CESPL, P.O Box 532711, Los Angeles, California 
90053 Security Officer within three (3) working days after award of any contract 
or task order, and shall be submitted prior to the individual being permitted 
access to an AIS.  Contractors that have a commercial or government entity (CAGE) 
Code and Facility Security Clearance through the Defense Security Service shall 
process the NACs and forward visit requests/results of NAC to the Sergeant Major 
Jeffrey Koontz, Security Officer.   For those contractors that do not have a 
CAGE Code or Facility Security Clearance, the USAED-L.A., P.O. Box 532711, 
CESPL-DE-S, Los Angeles, California 90053-2325 Security Office will process the 
investigation in coordination with the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign 
nationals who work on Corps of Engineers' contracts or task orders shall be 
approved by the HQUSACE Foreign Disclosure Officer or higher before beginning 
work on the contract/task order.   This regulation includes subcontractor 
employees. (NOTE: exceptions to the above requirement include foreign nationals 
who perform janitorial and/or ground maintenance services.) The contractor shall 
submit to the Division/District Contract Office, the names of all foreign 
nationals proposed for performance under this contract/task order, along with 
documentation to verify that he/she was legally admitted into the United States 
and has authority to work and/or go to school in the US. Such documentation may 
include a US passport, Certificate of US citizenship (INS Form N-560 or N-561), 
Certificate of Naturalization (INS Form N-550 or N-570), foreign passport with I-
551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary 
Resident Card (INS Form I-688), Employment Authorization Card (INS Form I-688A), 
Reentry Permit (INS Form I-327), Refugee Travel Document (INS Form I-571), 
Employment Authorization Document issued by the INS which contains a photograph 
(INS Form I-688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense 
Contract Security Classification Specification). 
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15.  INVOICES (AUG 1991) 
 
The Government shall pay the Contractor upon submission of proper invoices for 
supplies delivered and accepted or services rendered and accepted for the portion 
of work actually performed under this contract.  Invoices will be submitted in 
quadruplicate to the address in Block 26, SF-1442, which will be completed at 
time of award.  Invoices shall be submitted on ENG Form 93, which will be 
provided to the Contractor by the Government 
 
16.  HOUSEKEEPING AND CLEANUP 
 
Pursuant to the requirements of paragraph, CLEANING UP and paragraph, ACCIDENT 
PREVENTION, of the CONTRACT CLAUSES, Section 00700, the Contractor shall assign 
sufficient personnel to insure strict compliance.  The Contractor shall submit a 
detailed written plan for implementation of this requirement.  The plan will be 
presented as part of the pre-construction safety plan and will provide for keeping 
the total construction site, structures and access-ways free of debris and 
obstructions at all times.  Work will not be allowed in those areas that, in the 
opinion of the Contracting Officer's representative, have unsatisfactory cleanup 
and housekeeping at the end of the preceding day's normal work shift.  At least 
once each day all areas shall be checked by the Quality Control person of the 
Prime Contractor and the findings recorded on the Quality Control Daily Report.  
In addition, the Quality Control person will take immediate action to insure 
compliance with this requirement.  Housekeeping and cleanup shall be assigned by 
the Contractor to specific personnel.  The name(s) of the personnel shall be 
available at the project site; each person will be supplied with a distinctively 
marked hard hat, to be worn from the beginning to the end of the project. 
 
17.  PERMITS AND RESPONSIBILITIES (FAR 36.507, NOV 1991) 
 
The Contractor shall, without additional expense to the Government, be 
responsible for obtaining any necessary licenses and permits, and for complying 
with any Federal, State, and municipal laws, codes, and regulations applicable to 
the performance of the work. The Contractor shall also be responsible for all 
damages to persons or property that occur as a result of the Contractor's fault 
or negligence. The Contractor shall also be responsible for all materials 
delivered and work performed until completion and acceptance of the entire work, 
except for any completed unit of work which may have been accepted under the 
contract. 
 
18.  PARTNERING – FEB 2000 
 
    In order to most effectively accomplish this contract, the Government 
proposes to form a partnership with the Contractor to develop a cohesive 
building team.  It is anticipated that this partnership would involve 
(includes Using Organization and other critical parties), the Contractor, 
primary subcontractors and designers and the Corps of Engineers.  This 
partnership would strive to develop a cooperative management team drawing on 
the strengths of each team member in an effort to achieve a quality project 
within budget and on schedule.  This partnership would be bilateral in 
membership and participation will be totally voluntary.  Ay cost associated 
with effectuating this partnership, excluding travel and lodging costs of 
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Government personnel, will be borne by the Contractor.  The partnering 
meetings shall be held in a location determined by the Contracting Officer. 
 
19.  52.0001-4001  CONTRACT ADMINISTRATION DATA 
                                                                              
The Contract Administration Office for this contract subsequent to award is: 
 
                    Department of the Army                                    
                    Los Angeles District, Corps of Engineers                  
                    P.O. Box 532711                                           
                    Los Angeles, California 90053-2325                       
                                                                              
                    ATTN:  Sandy Oquita 
                    Telephone No:  213 452-3249 
                                                                           
 Payment will be made by:                                                     
                                                                              
                    USACE Finance Center                                      
                    ATTN:  CEFC-AO-P                                         
                    5270 Integrity Drive                                      
                    Millington, TN  38054-5005                               
                                                                              
 Submit Invoices to:                                                          
                                                                              
                    Satsuki Carrington 
                    4551 Devlin Road 
                    Bldg 867 
                    Nellis AFB, Nevada 89191-0744 
 
20.  52.0028-4001  REQUIRED INSURANCE 
 
      Insurance is required as follows:                                       
                                                                              
         a.  Either Workman's Compensation or Employer's Liability Insurance with 
a minimum limit of $100,000.00.                               
                                                                             
         b.  General Liability.  The Contracting Officer shall require bodily 
injury liability insurance coverage written on the comprehensive form or policy 
of at least $500,000.00 per occurrence.                       
                                                                              
         c.  Automobile Liability Insurance for Bodily Injury and Property Damage 
with minimum limits of $200,000.00 for injury or death of any one person; 
$500,000.00 for each accident or occurrence of bodily injury liability; and 
$20,000.00 for each accident or occurrence for property liability. 
                                                                              
         d.  In every case the insurance coverage shall amount to at least the 
limits stated above.  However, where the Financial Responsibility Compulsory 
Insurance Law of the State in which the installation is located requires higher 
limits, the Automobile Liability Insurance Policy should provide coverage of at 
least those limits. 
                                                                              
     Prior to the commencement of work hereunder, the Contractor shall furnish to 
the Contracting Office a certificate or written statement of the above required 
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insurance.  The policies evidencing required insurance shall contain an 
endorsement to the effect that cancellation or any material change in the 
policies adversely affecting the interests of the Government in such insurance 
shall not be effective until 10 days after written notice thereof to the 
Contracting Officer. 
 
    The Contractor shall include U.S. Army Corps of Engineers, U.S. Air Force, 
and their respective officers, directors, employees, and agents as additionally 
insured with respect to liabilities 
 
     The Contractor agrees to insert the substance of this clause, including this 
paragraph, in all subcontracts 
 
21.  52.211-18  VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 
If the quantity of a unit-priced item in this contract is an estimated quantity 
and the actual quantity of the unit-priced item varies more than 15 percent above 
or below the estimated quantity, an equitable adjustment in the contract price 
shall be made upon demand of either party. The equitable adjustment shall be 
based upon any increase or decrease in costs due solely to the variation above 
115 percent or below 85 percent of the estimated quantity. If the quantity 
variation is such as to cause an increase in the time necessary for completion, 
the Contractor may request, in writing, an extension of time, to be received by 
the Contracting Officer within 10 days from the beginning of the delay, or within 
such further period as may be granted by the Contracting Officer before the date 
of final settlement of the contract. Upon the receipt of a written request for an 
extension, the Contracting Officer shall ascertain the facts and make an 
adjustment for extending the completion date as, in the judgement of the 
Contracting Officer, is justified.  
 
22.  52.219-2  EQUAL LOW BIDS.  (OCT 1995) 
 
(a) This provision applies to small business concerns only. 
 
(b) The bidder's status as a labor surplus area (LSA) concern may affect 
entitlement to award in case of tie bids.  If the bidder wishes to be considered 
for this priority, the bidder must identify, in the following space, the LSA in 
which the costs to be incurred on account of manufacturing or production (by the 
bidder or the first-tier subcontractors) amount to more than 50 percent of the 
contract price. 
 
____________________________________________________________________________ 
 
____________________________________________________________________________ 
 
(c) Failure to identify the labor surplus area as specified in paragraph (b) of 
this provision will preclude the bidder from receiving priority consideration.  
If the bidder is awarded a contract as a result of receiving priority 
consideration under this provision and would not have otherwise received award, 
the bidder shall perform the contract or cause the contract to be performed in 
accordance with the obligations of an LSA concern. 
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23.  52.219-4  NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL 
BUSINESS CONCERNS (JAN 1999) 
 
(a) Definition. HUBZone small business concern, as used in this clause, means a 
small business concern that appears on the List of Qualified HUBZone Small 
Business Concerns maintained by the Small Business Administration. 
 
(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 
percent to the price of all offers, except-- 
 
(i) Offers from HUBZone small business concerns that have not waived the 
evaluation preference; 
 
(ii) Otherwise successful offers from small business concerns; 
 
(iii) Otherwise successful offers of eligible products under the Trade Agreements 
Act when the dollar threshold for application of the Act is exceeded (see 25.402 
of the Federal Acquisition Regulation (FAR)); and 
 
(iv) Otherwise successful offers where application of the factor would be 
inconsistent with a Memorandum of Understanding or other international agreement 
with a foreign government. 
 
(2) The factor of 10 percent shall be applied on a line item basis or to any 
group of items on which award may be made. Other evaluation factors described in 
the solicitation shall be applied before application of the factor. 
 
(3) A concern that is both a HUBZone small business concern and a small 
disadvantaged business concern will receive the benefit of both the HUBZone small 
business price evaluation preference and the small disadvantaged business price 
evaluation adjustment (see FAR clause 52.219-23). Each applicable price 
evaluation preference or adjustment shall be calculated independently against an 
offeror's base offer. 
 
These individual preference amounts shall be added together to arrive at the 
total evaluated price for that offer. 
 
(c) Waiver of evaluation preference. A HUBZone small business concern may elect 
to waive the evaluation preference, in which case the factor will be added to its 
offer for evaluation purposes. The agreements in paragraph (d) of this clause do 
not apply if the offeror has waived the evaluation preference. 
 
___  Offeror elects to waive the evaluation preference. 
 
(d) Agreement. A HUBZone small business concern agrees that in the performance of 
the contract, in the case of a contract for 
 
(1) Services (except construction), at least 50 percent of the cost of personnel 
for contract performance will be spent for employees of the concern or employees 
of other HUBZone small business concerns; 
 

 00800-18



(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at 
least 50 percent of the cost of manufacturing, excluding the cost of materials, 
will be performed by the concern or other HUBZone small business concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract 
performance incurred for personnel will be will be spent on the concern's 
employees or the employees of other HUBZone small business concerns; or 
 
(4) Construction by special trade contractors, at least 25 percent of the cost of 
the contract performance incurred for personnel will be spent on the concern's 
employees or the employees of other HUBZone small business concerns. 
 
(e) A HUBZone joint venture agrees that in the performance of the contract, the 
applicable percentage specified in paragraph (d) of this clause will be performed 
by the HUBZone small business participant or participants. 
 
(f) A HUBZone small business concern nonmanufacturer agrees to furnish in 
performing this contract only end items manufactured or produced by HUBZone small 
business manufacturer concerns. This paragraph does not apply in connection with 
construction or service contracts. 
 
(End of clause) 
 
24.  52.222-23  NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY FOR CONSTRUCTION (FEB 1999) 
 
(a) The offeror's attention is called to the Equal Opportunity clause and the 
Affirmative Action Compliance Requirements for Construction clause of this 
solicitation. 
 
(b) The goals for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate workforce in each trade on all construction 
work in the covered area, are as follows: 
 

Goals for minority 
participation for 
each trade 

Goals for female 
participation for 
each trade 

  
13% 6.9% 
  

 
These goals are applicable to all the Contractor's construction work performed in 
the covered area. If the Contractor performs construction work in a geographical 
area located outside of the covered area, the Contractor shall apply the goals 
established for the geographical area where the work is actually performed. Goals 
are published periodically in the Federal Register in notice form, and these 
notices may be obtained from any Office of Federal Contract Compliance Programs 
office. 
 
(c) The Contractor's compliance with Executive Order 11246, as amended, and the 
regulations in 41 CFR 60-4 shall be based on (1) its implementation of the Equal 
Opportunity clause, (2) specific affirmative action obligations required by the 
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clause entitled "Affirmative Action Compliance Requirements for Construction,'' 
and (3) its efforts to meet the goals. The hours of minority and female 
employment and training must be substantially uniform throughout the length of 
the contract, and in each trade. The Contractor shall make a good faith effort to 
employ minorities and women evenly on each of its projects. The transfer of 
minority or female employees or trainees from Contractor to Contractor, or from 
project to project, for the sole purpose of meeting the Contractor's goals shall 
be a violation of the contract, Executive Order 11246, as amended, and the 
regulations in 41 CFR 60-4. Compliance with the goals will be measured against 
the total work hours performed. 
 
(d) The Contractor shall provide written notification to the Deputy Assistant 
Secretary for Federal Contract Compliance, U.S. Department of Labor, within 10 
working days following award of any construction subcontract in excess of $10,000 
at any tier for construction work under the contract resulting from this 
solicitation. The notification shall list the -- 
 
(1) Name, address, and telephone number of the subcontractor; 
 
(2) Employer's identification number of the subcontractor; 
 
(3) Estimated dollar amount of the subcontract; 
 
(4) Estimated starting and completion dates of the subcontract; and 
 
(5) Geographical area in which the subcontract is to be performed. 
 
(e) As used in this Notice, and in any contract resulting from this solicitation, 
the "covered area" is Indian Springs, Nevada. 
 
25.  52.228-12      PROSPECTIVE SUBCONTRACTOR REQUESTS FOR BONDS.  (OCT 1995) 
 
In accordance with Section 806(a)(3) of Pub. L. 102-190, as amended by Sections 
2091 and 8105 of Pub. L. 103-355, upon the request of a prospective subcontractor 
or supplier offering to furnish labor or material for the performance of this 
contract for which a payment bond has been furnished to the Government pursuant 
to the Miller Act, the Contractor shall promptly provide a copy of such payment 
bond to the requester. 
 
26.  52.228-14  IRREVOCABLE LETTER OF CREDIT (DEC 1999)  
 
(a) “Irrevocable Letter of Credit” (ILC), as used in this clause, means a written 
commitment by a federally insured financial institution to pay all or part of a 
stated amount of money, until the expiration date of the letter, upon 
presentation by the Government (the beneficiary) of a written demand therefor. 
Neither the financial institution nor the offeror/Contractor can revoke or 
condition the letter of credit. 
 
(b) If the offeror intends to use an ILC in lieu of a bid bond, or to secure 
other types of bonds such as performance and payment bonds, the letter of credit 
and letter of confirmation formats in paragraphs (e) and (f) of this clause shall 
be used. 
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(c) The letter of credit shall be irrevocable, shall require presentation of no 
document other than a written demand and the ILC (including confirming letter, if 
any), shall be issued/confirmed by an acceptable federally insured financial 
institution as provided in paragraph (d) of this clause, and-- 
 
(1) If used as a bid guarantee, the ILC shall expire no earlier than 60 days 
after the close of the bid acceptance period;  
 
(2) If used as an alternative to corporate or individual sureties as security for 
a performance or payment bond, the offeror/Contractor may submit an ILC with an 
initial expiration date estimated to cover the entire period for which financial 
security is required or may submit an ILC with an initial expiration date that is 
a minimum period of one year from the date of issuance. The ILC shall provide 
that, unless the issuer provides the beneficiary written notice of non-renewal at 
least 60 days in advance of the current expiration date, the ILC is automatically 
extended without amendment for one year from the expiration date, or any future 
expiration date, until the period of required coverage is completed and the 
Contracting Officer provides the financial institution with a written statement 
waiving the right to payment. The period of required coverage shall be: 
 
(i) For contracts subject to the Miller Act, the later of--  
 
(A) One year following the expected date of final payment;  
 
(B) For performance bonds only, until completion of any warranty period; or  
 
(C) For payment bonds only, until resolution of all claims filed against the 
payment bond during the one-year period following final payment.  
 
(ii) For contracts not subject to the Miller Act, the later of--  
 
(A) 90 days following final payment; or  
 
(B) For performance bonds only, until completion of any warranty period. 
 
(d) Only federally insured financial institutions rated investment grade or 
higher shall issue or confirm the ILC. The offeror/Contractor shall provide the 
Contracting Officer a credit rating that indicates the financial institution has 
the required rating(s) as of the date of issuance of the ILC. Unless the 
financial institution issuing the ILC had letter of credit business of less than 
$25 million in the past year, ILCs over $5 million must be confirmed by another 
acceptable financial institution that had letter of credit business of less than 
$25 million in the past year. 
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(e) The following format shall be used by the issuing financial institution to 
create an ILC:  
 
_______________________________________________  
 
[Issuing Financial Institution's Letterhead or Name and Address]  
 
Issue Date ____________  
 
IRREVOCABLE LETTER OF CREDIT NO. __________  
 
Account party's name _____________________________  
 
Account party's address ___________________________  
 
For Solicitation No. _______________(for reference only)  
 
TO: [U.S. Government agency]  
 
[U.S. Government agency's address]  
 
1. We hereby establish this irrevocable and transferable Letter of Credit in your 
favor for one or more drawings up to United States $________. This Letter of 
Credit is payable at [issuing financial institution's and, if any, confirming 
financial institution's] office at [issuing financial institution's address and, 
if any, confirming financial institution's address] and expires with our close of 
business on ________, or any automatically extended expiration date. 
 
2. We hereby undertake to honor your or the transferee's sight draft(s) drawn on 
the issuing or, if any, the confirming financial institution, for all or any part 
of this credit if presented with this Letter of Credit and confirmation, if any, 
at the office specified in paragraph 1 of this Letter of Credit on or before the 
expiration date or any automatically extended expiration date. 
 
3. [This paragraph is omitted if used as a bid guarantee, and subsequent 
paragraphs are renumbered.] It is a condition of this Letter of Credit that it is 
deemed to be automatically extended without amendment for one year from the 
expiration date hereof, or any future expiration date, unless at least 60 days 
prior to any expiration date, we notify you or the transferee by registered mail, 
or other receipted means of delivery, that we elect not to consider this Letter 
of Credit renewed for any such additional period. At the time we notify you, we 
also agree to notify the account party (and confirming financial institution, if 
any) by the same means of delivery.  
 
4. This Letter of Credit is transferable. Transfers and assignments of proceeds 
are to be effected without charge to either the beneficiary or the 
transferee/assignee of proceeds. Such transfer or assignment shall be only at the 
written direction of the Government (the beneficiary) in a form satisfactory to 
the issuing financial institution and the confirming financial institution, if 
any. 
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5. This Letter of Credit is subject to the Uniform Customs and Practice (UCP) for 
Documentary Credits, 1993 Revision, International Chamber of Commerce Publication 
No. 500, and to the extent not inconsistent therewith, to the laws of 
_____________________ [state of confirming financial institution, if any, 
otherwise state of issuing financial institution].  
 
6. If this credit expires during an interruption of business of this financial 
institution as described in Article 17 of the UCP, the financial institution 
specifically agrees to effect payment if this credit is drawn against within 30 
days after the resumption of our business. 
 
Sincerely,  
 
_______________________  
 
[Issuing financial institution]  
 
(f) The following format shall be used by the financial institution to confirm an 
ILC:  
 
_______________________________________________ 
[Confirming Financial Institution's Letterhead or Name and Address]  
 
(Date) __________________  
 
Our Letter of Credit Advice Number _________________  
 
Beneficiary: ______________ [U.S. Government agency]  
 
Issuing Financial Institution: _______________________  
 
Issuing Financial Institution's LC No.: _______________  
 
Gentlemen:  
 
1. We hereby confirm the above indicated Letter of Credit, the original of which 
is attached, issued by __________ [name of issuing financial institution] for 
drawings of up to United States dollars ___________/U.S. $_______ and expiring 
with our close of business on _____________ [the expiration date], or any 
automatically extended expiration date.  
 
2. Draft(s) drawn under the Letter of Credit and this Confirmation are payable at 
our office located at ___________________.  
 
3. We hereby undertake to honor sight draft(s) drawn under and presented with the 
Letter of Credit and this Confirmation at our offices as specified herein. 
 
4. [This paragraph is omitted if used as a bid guarantee, and subsequent 
paragraphs are renumbered.] It is a condition of this confirmation that it be 
deemed automatically extended without amendment for one year from the expiration 
date hereof, or any automatically extended expiration date, unless:  
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(a) At least 60 days prior to any such expiration date, we shall notify the 
Contracting Officer, or the transferee and the issuing financial institution, by 
registered mail or other receipted means of delivery, that we elect not to 
consider this confirmation extended for any such additional period; or 
 
(b) The issuing financial institution shall have exercised its right to notify 
you or the transferee, the account party, and ourselves, of its election not to 
extend the expiration date of the Letter of Credit.  
 
5. This confirmation is subject to the Uniform Customs and Practice (UCP) for 
Documentary Credits, 1993 Revision, International Chamber of Commerce Publication 
No. 500, and to the extent not inconsistent therewith, to the laws of ________ 
[state of confirming financial institution].  
 
6. If this confirmation expires during an interruption of business of this 
financial institution as described in Article 17 of the UCP, we specifically 
agree to effect payment if this credit is drawn against within 30 days after the 
resumption of our business. 
 
Sincerely,  
 
___________________________  
 
[Confirming financial institution]  
 
(g) The following format shall be used by the Contracting Officer for a sight 
draft to draw on the Letter of Credit:  
 
SIGHT DRAFT  
 
__________________________  
 
[City, State]  
 
(Date) _____________________  
 
[Name and address of financial institution]  
 
Pay to the order of ______________ [Beneficiary Agency] ___________ the sum of 
United States $____________. This draft is drawn under Irrevocable Letter of 
Credit No. ___________________________________________.  
 
_______________________  
 
[Beneficiary Agency]  
 
By: ___________________  
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27.  52.228-15     PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)- 
 
(a) Definitions. As used in this clause-- 
 
Original contract price means the award price of the contract; or, for 
requirements contracts, the price payable for the estimated total quantity; or, 
for indefinite-quantity contracts, the price payable for the specified minimum 
quantity. Original contract price does not include the price of any options, 
except those options exercised at the time of contract award. 
 
(b) Amount of required bonds. Unless the resulting contract price is $100,000 or 
less, the successful offeror shall furnish performance and payment bonds to the 
Contracting Officer as follows: 
 
(1) Performance bonds (Standard Form 25). The penal amount of performance bonds 
at the time of contract award shall be 100 percent of the original contract 
price. 
 
(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the 
time of contract award shall be 100 percent of the original contract price. 
 
(3) Additional bond protection. (i) The Government may require additional 
performance and payment bond protection if the contract price is increased. The 
increase in protection generally will equal 100 percent of the increase in 
contract price. 
 
(ii) The Government may secure the additional protection by directing the 
Contractor to increase the penal amount of the existing bond or to obtain an 
additional bond. 
 
(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, 
including any necessary reinsurance agreements, to the Contracting Officer, 
within the time period specified in the Bid Guarantee provision of the 
solicitation, or otherwise specified by the Contracting Officer, but in any 
event, before starting work. 
 
(d) Surety or other security for bonds. The bonds shall be in the form of firm 
commitment, supported by corporate sureties whose names appear on the list 
contained in Treasury Department Circular 570, individual sureties, or by other 
acceptable security such as postal money order, certified check, cashier's check, 
irrevocable letter of credit, or, in accordance with Treasury Department 
regulations, certain bonds or notes of the United States. Treasury Circular 570 
is published in the Federal Register or may be obtained from the U.S. Department 
of Treasury, Financial Management Service, Surety Bond Branch, 401 14th Street, 
NW, 2nd Floor, West Wing, Washington, DC 20227. 
 
(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver 
of the right to sue on the payment bond is void unless it is in writing, signed 
by the person whose right is waived, and executed after such person has first 
furnished labor or material for use in the performance of the contract. 
 

 00800-25



28.  52.232-33      PAYMENT BY ELECTRONIC FUNDS TRANSFER—CENTRAL CONTRACTOR 
REGISTRATION (OCT 2003) 
 
(a) Method of payment. (1) All payments by the Government under this contract 
shall be made by electronic funds transfer (EFT), except as provided in paragraph 
(a)(2) of this clause. As used in this clause, the term “EFT” refers to the funds 
transfer and may also include the payment information transfer. 
 
(2) In the event the Government is unable to release one or more payments by EFT, 
the Contractor agrees to either-- 
 
(i) Accept payment by check or some other mutually agreeable method of payment; 
or 
 
(ii) Request the Government to extend the payment due date until such time as the 
Government can make payment by EFT (but see paragraph (d) of this clause). 
 
(b) Contractor's EFT information. The Government shall make payment to the 
Contractor using the EFT information contained in the Central Contractor 
Registration (CCR) database. In the event that the EFT information changes, the 
Contractor shall be responsible for providing the updated information to the CCR 
database. 
 
(c) Mechanisms for EFT payment. The Government may make payment by EFT through 
either the Automated Clearing House (ACH) network, subject to the rules of the 
National Automated Clearing House Association, or the Fedwire Transfer System. 
The rules governing Federal payments through the ACH are contained in 31 CFR part 
210. 
 
(d) Suspension of payment. If the Contractor's EFT information in the CCR 
database is incorrect, then the Government need not make payment to the 
Contractor under this contract until correct EFT information is entered into the 
CCR database; and any invoice or contract financing request shall be deemed not 
to be a proper invoice for the purpose of prompt payment under this contract. The 
prompt payment terms of the contract regarding notice of an improper invoice and 
delays in accrual of interest penalties apply.  
 
(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or 
erroneous transfer occurs because the Government used the Contractor's EFT 
information incorrectly, the Government remains responsible for-- 
 
(i) Making a correct payment; 
 
(ii) Paying any prompt payment penalty due; and 
 
(iii) Recovering any erroneously directed funds. 
 
(2) If an uncompleted or erroneous transfer occurs because the Contractor's EFT 
information was incorrect, or was revised within 30 days of Government release of 
the EFT payment transaction instruction to the Federal Reserve System, and-- 
 
(i) If the funds are no longer under the control of the payment office, the 
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Government is deemed to have made payment and the Contractor is responsible for 
recovery of any erroneously directed funds; or 
 
(ii) If the funds remain under the control of the payment office, the Government 
shall not make payment, and the provisions of paragraph (d) of this clause shall 
apply. 
 
(f) EFT and prompt payment. A payment shall be deemed to have been made in a 
timely manner in accordance with the prompt payment terms of this contract if, in 
the EFT payment transaction instruction released to the Federal Reserve System, 
the date specified for settlement of the payment is on or before the prompt 
payment due date, provided the specified payment date is a valid date under the 
rules of the Federal Reserve System. 
 
(g) EFT and assignment of claims. If the Contractor assigns the proceeds of this 
contract as provided for in the assignment of claims terms of this contract, the 
Contractor shall require as a condition of any such assignment, that the assignee 
shall register separately in the CCR database and shall be paid by EFT in 
accordance with the terms of this clause. Notwithstanding any other requirement 
of this contract, payment to an ultimate recipient other than the Contractor, or 
a financial institution properly recognized under an assignment of claims 
pursuant to subpart 32.8, is not permitted. In all respects, the requirements of 
this clause shall apply to the assignee as if it were the Contractor. EFT 
information that shows the ultimate recipient of the transfer to be other than 
the Contractor, in the absence of a proper assignment of claims acceptable to the 
Government, is incorrect EFT information within the meaning of paragraph (d) of 
this clause. 
 
(h) Liability for change of EFT information by financial agent. The Government is 
not liable for errors resulting from changes to EFT information made by the 
Contractor's financial agent. 
 
(i) Payment information. The payment or disbursing office shall forward to the 
Contractor available payment information that is suitable for transmission as of 
the date of release of the EFT instruction to the Federal Reserve System. The 
Government may request the Contractor to designate a desired format and method(s) 
for delivery of payment information from a list of formats and methods the 
payment office is capable of executing. However, the Government does not 
guarantee that any particular format or method of delivery is available at any 
particular payment office and retains the latitude to use the format and delivery 
method most convenient to the Government. If the Government makes payment by 
check in accordance with paragraph (a) of this clause, the Government shall mail 
the payment information to the remittance address contained in the CCR database. 
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29.  52.236-21     SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
(a) The Contractor shall keep on the work site a copy of the drawings and 
specifications and shall at all times give the Contracting Officer access 
thereto. Anything mentioned in the specifications and not shown on the drawings, 
or shown on the drawings and not mentioned in the specifications, shall be of 
like effect as if shown or mentioned in both. In case of difference between 
drawings and specifications, the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in the specifications, the matter 
shall be promptly submitted to the Contracting Officer, who shall promptly make a 
determination in writing. Any adjustment by the Contractor without such a 
determination shall be at its own risk and expense. The Contracting Officer shall 
furnish from time to time such detailed drawings and other information as 
considered necessary, unless otherwise provided. 
 
(b) Wherever in the specifications or upon the drawings the words "directed", 
"required", "ordered", "designated", "prescribed", or words of like import are 
used, it shall be understood that the "direction", "requirement", "order", 
"designation", or "prescription", of the Contracting Officer is intended and 
similarly the words "approved", "acceptable", "satisfactory", or words of like 
import shall mean "approved by," or "acceptable to", or "satisfactory to" the 
Contracting Officer, unless otherwise expressly stated. 
 
(c) Where "as shown," as indicated", "as detailed", or words of similar import 
are used, it shall be understood that the reference is made to the drawings 
accompanying this contract unless stated otherwise. The word "provided" as used 
herein shall be understood to mean "provide complete in place," that is 
"furnished and installed". 
 
(d) Shop drawings means drawings, submitted to the Government by the Contractor, 
subcontractor, or any lower tier subcontractor pursuant to a construction 
contract, showing in detail (1) the proposed fabrication and assembly of 
structural elements, and (2) the installation (i.e., fit, and attachment details) 
of materials or equipment. It includes drawings, diagrams, layouts, schematics, 
descriptive literature, illustrations, schedules, performance and test data, and 
similar materials furnished by the contractor to explain in detail specific 
portions of the work required by the contract. The Government may duplicate, use, 
and disclose in any manner and for any purpose shop drawings delivered under this 
contract. 
 
(e) If this contract requires shop drawings, the Contractor shall coordinate all 
such drawings, and review them for accuracy, completeness, and compliance with 
contract requirements and shall indicate its approval thereon as evidence of such 
coordination and review. Shop drawings submitted to the Contracting Officer 
without evidence of the Contractor's approval may be returned for resubmission. 
The Contracting Officer will indicate an approval or disapproval of the shop 
drawings and if not approved as submitted shall indicate the Government's reasons 
therefor. Any work done before such approval shall be at the Contractor's risk. 
Approval by the Contracting Officer shall not relieve the Contractor from 
responsibility for any errors or omissions in such drawings, nor from 
responsibility for complying with the requirements of this contract, except with 
respect to variations described and approved in accordance with (f) below. 
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(f) If shop drawings show variations from the contract requirements, the 
Contractor shall describe such variations in writing, separate from the drawings, 
at the time of submission. If the Contracting Officer approves any such 
variation, the Contracting Officer shall issue an appropriate contract 
modification, except that, if the variation is minor or does not involve a change 
in price or in time of performance, a modification need not be issued. 
 
(g) The Contractor shall submit to the Contracting Officer for approval four 
copies (unless otherwise indicated) of all shop drawings as called for under the 
various headings of these specifications. Three sets (unless otherwise indicated) 
of all shop drawings, will be retained by the Contracting Officer and one set 
will be returned to the Contractor. 
 
30.  52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS 
 
    Actual costs will be used to determine equipment costs for a settlement 
proposal submitted on the total cost basis under FAR 49.206-2(b).  In evaluating 
a terminations settlement proposal using the total cost basis, the following 
principles will be applied to determine allowable equipment costs: 
  (1) Actual costs for each piece of equipment, or groups of similar serial or 
series 
equipment, need not be available in the contractor's accounting records to 
determine total actual equipment costs.    
  (2)If equipment costs have been allocated to a contract using predetermined 
rates, those charges will be adjusted to actual costs. 
  (3) Recorded job costs adjusted for unallowable expenses will be used to 
determine equipment operating expenses. 
  (4) Ownership costs (depreciation) will be determined using the contractor's 
depreciation schedule (subject to the provisions of FAR 31.205-11). 
  (5) License, taxes, storage and insurance costs are normally recovered as an 
indirect expense and unless the contractor charges these costs directly to 
contracts, they will be recovered through the indirect expense rate. 
 
31.  RECOVERED MATERIALS. 

 
The Corps of Engineers encourages all bidders to utilize recovered materials to 
the maximum extent practicable.  The attached APPENDIX R contains procurement 
guidelines for products containing recovered materials.  The contractor must use 
materials meeting the Recovered Material Advisory Notices (RMANS) if and when 
they can be obtained in a reasonable amount of time and at the same price as 
materials that do not meet the specification.  A current detailed list of CPG 
items with their RMANS may be viewed at www.epa.gov/epaoswer/non-
hw/procure/products.htm. 
 
 
 
 - END OF SPECIAL CONTRACT REQUIREMENTS - 
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APPENDIX R 
 
PART 247 – COMPREHENSIVE PROCUREMENT GUIDELINE FOR PRODUCTS CONTAINING RECOVERED 
MATERIALS 
 
40 CFR Ch. 1 (9-1-99 Edition) 
 

Subpart B-Item Designations 
 
§ 247.10 Paper and paper products. 
 
Paper and paper products, excluding building and construction paper grades. 
 
§ 247.11 Vehicular products. 
 
 (a)  Lubricating oils containing re-refined oil, including engine lubricating 
oils, hydraulic fluids, and gear oils, excluding marine and aviation oils. 
 (b)  Tire, excluding airplane tire. 
 (c)  Reclaimed engine coolants, excluding coolants used in non-vehicular 
applications. 
 
 247.12 Construction products. 
 
 (a)  Building insulation product including the following items: 
     (1)  Loose-fill insulation, including but not limited to cellulose fiber, 
mineral fibers (fiberglass and rock vermiculite, and perlite); 
     (2)  Blanket and batt insulation, including but not limited to mineral 
fibers (fiberglass and rock wool); 
     (3)  Board (sheathing, roof decking, wall panel) insulation, including but 
not limited to structural fiberboard and laminated paperboard products, perlite 
composite board, polyurethane, polyisocyanurate, polystyrene, phenolics, and 
composites; and 
     (4)  Spray-in-place insulation, including but not limited to foam-in-place 
polyurethane and polyisocyanurate and spray-on cellulose. 
 (b)  Structural fiberboard and laminated paperboard products for applications 
other than building insulation, including building board, sheathing shingle 
backer, sound deadening board, roof insulating board, insulating wallboard, 
acoustical and non-acoustical ceiling tile, acoustical and non-acoustical lay-in 
panels, floor underlayments, and roof overlay (cover board). 
 (c)  Cement and concrete, including concrete products such as pipe and block, 
containing coal fly as ground granulated blast furnace (GGBF) slag. 
 (d)  Carpet made of polyester fiber us in low- and medium-wear applications. 
 (e)  Floor tiles and patio block containing recovered rubber or plastic. 
 (f)  Shower and restroom dividers/partitions containing recovered plastic or 
steel. 
 (g) (1)  Consolidated latex paint used for covering grafitti; and 
     (2)  Reprocessed latex paint used for interior and exterior architectural 
applications such as wallboard, ceilings, and trim; gutter boards; and concrete, 
stucco, masonry, wood and metal surfaces. 
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§ 247.13 Transportation products. 
 
 (a)  Traffic barricades and traffic cones used in controlling or restricting 
vehicular traffic. 
 (b)  Parking stops made from concrete or containing recovered plastic or rubber. 
 (c)  Channelizers containing recovered plastic or rubber. 
 (d)  Delineators containing recovered plastic, rubber, or steel. 
 (e)  Flexible delineators containing recovered plastic. 
 
§ 247.14 Park and recreation products. 
 
 (a)  Playground surfaces and running tracks containing recovered rubber or 
plastic. 
 (b)  Plastic fencing containing recovered plastic for use in controlling snow or 
sand drifting and as a warning/safety barrier in construction or other 
applications. 
 
§ 247.15 Landscaping products. 
 
 (a)  Hydraulic mulch products containing recovered paper or recovered wood used 
for hydroseeding and as an over-spray for straw mulch in landscaping, erosion 
control, and soil reclamation. 
 (b)  Compost made from yard trimmings, leaves, and/or grass clippings for use in 
landscaping, seeding of grass or other plants on roadsides and embankments, as a 
nutritious mulch under trees and shrubs, and in erosion control and soil 
reclamation. 
 (c)  Garden and soaker hoses containing recovered plastic or rubber. 
 (d)  Lawn and garden edging containing recovered plastic or rubber. 
 
§ 247.16 Non-paper office product. 
 
 (a)  Office recycling containers and office waste receptacles. 
 (b)  Plastic desktop accessories. 
 (c)  Toner cartridges. 
 (d)  Binders. 
 (e)  Plastic trash bags. 
 (f)  Printer ribbons. 
 (g)  Plastic envelopes. 
 
§ 247.17 Miscellaneous products. 
 
Pallets containing recovered wood, plastic, or paperboard. 
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SECTION 01000 
 

GENERAL REQUIREMENTS 
 

PART 1 - GENERAL 

1.1  SUPERVISION BY THE CONTRACTOR 

 
The following requirements, in addition to those contained in the Contract 
Clause entitled: SUPERINTENDENCE BY CONTRACTOR, shall be met by the 
Contractor: 

1.1.1  Authority of Contractor Representative 

 
The site representative appointed by the Contractor and approved by the 
Contracting Officer shall, as a minimum, have the authority to negotiate 
and execute Supplemental Agreements having a value up to $100,000. 

1.2  AGE AND VALUE OF EQUIPMENT 

 
If requested by the Contracting Officer, the Contractor shall provide 
documentation to establish the age and value of any equipment being 
utilized to perform work under this contract. 

1.3  WORK SCHEDULE 

 
Standard working hours are from 7:00 a.m. to 4:00 p.m. Monday through 
Friday, excluding Federal Holidays and the day after Thanksgiving.  
Deviations to this schedule will not be considered unless it is in the best 
interest of the Government as determined by the Contracting Officer.  The 
Contractor has the option of working 24 hours per day, seven days per week, 
excluding Federal Holidays.  There may be times where a runway or taxiway 
may only be available at night.  If the Contractor plans on working hours 
other than 7:00 am to 4:00 pm Monday through Friday, the Contractor shall 
submit to the Contracting Officer a work schedule at least 14 calendar days 
prior.  It shall note the activities planned and the planned hours of work 
so that security forces and construction inspectors can plan their work 
schedule.  The Contractor shall be responsible for furnishing and 
maintaining any artificial lighting required during nighttime operations.  
Lighting shall be directed so as not to interfere with aircraft or tower 
operations.  The lighting equipment shall be capable of being removed from 
the runway within five minutes of notification.  The Government reserves 
the right to accept or reject night work the following day under natural 
light conditions after the work is completed. 
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1.4  USE OF DINING FACILITIES 
 

The Contractor will not be allowed to use the AF dining facilities during 
the term of the contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

 
- - o 0 o - - 
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SECTION 01040 

LAYOUT AND COORDINATION 

 

PART 1 – GENERAL 

 

1.1 GENERAL REQUIREMENTS 

 

A. The Contractor shall coordinate the layout of mechanical, fire 
protection, and electrical equipment. 

B. The Contractor shall coordinate with all subcontractors, suppliers, 
and manufacturers to assure that equipment to be provided will meet 
the functional parameters specified. 

C. The Contractor shall insure that all equipment to be furnished is 
located such that it is accessible, conforms to clearances required 
by the manufacturer for operation, maintenance, and repair, and code 
requirements. 

D. The Contractor shall consult and coordinate, with all subcontractors, 
suppliers, and manufacturers regarding the location, size, and type 
of conduit, ducts, equipment, fixtures, motors, openings, outlets, 
pipes, switches, valves, wall penetrations, etc. to ensure that there 
is no interference between the installation or progress work. 

E. The mechanical and electrical drawings are diagrammatic. 

F. The Contractor shall follow the drawings as closely as construction 
of the building and the work will permit.   

G. The Contracting Officer’s Representative may change the location of 
any equipment ten (10) feet and any piping, ductwork, conduit, etc., 
up to ten (10) feet in any direction, without additional cost to the 
government, provided such changes occur before installation.   

H. The Contractor shall provide and install each item of equipment or 
material complete with all necessary fittings, supports, trim, 
piping, insulation, etc., as required for a complete and operating 
installation, unless otherwise directed by the Contracting Officer. 

I. Install all equipment and material according to the manufacturer's 
written instructions, unless otherwise specified. 

 
1.2 SUBMITTALS 
 

A. The Contractor shall submit FOR INFORMATION ONLY mechanical room 
layout drawings.  The layout drawings shall consist of a mechanical 
room floor plan and mechanical room interior elevations.  The 
mechanical room floor plan shall show all equipment, including 
conduits, control panels, disconnects, ducts, electrical panels, 
piping, transformers, valves, and fire protection equipment, panels, 
and piping.  The floor plan shall be drawn to 1:20 metric scale 
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(1/2" = 1 foot scale) and shall indicate dimensionally the locations 
of all equipment and required clearances recommended by the 
manufacturer and/or codes.  Equipment shall be drawn to scale and 
noted as to type and model.  Interior elevations shall be provided 
to indicate the intended use of vertical space.  The mechanical room 
layout drawings shall be submitted within 60 calendar days after 
receipt of notice to proceed, in accordance with Section, SUBMITTAL 
PROCEDURES.  These drawings shall show all of the constraints 
specified in the GENERAL REQUIREMENTS paragraph above and applicable 
mechanical and electrical technical specification sections. 

 

1.3 SPACE PREFERENCE 

 

A. Carefully verify and coordinate the location and level of all 
conduit, equipment, ducts, pipes, plumbing, etc.   

B. Plumbing lines below plumbing fixtures and electrical conduits above 
or below electric switchgear and panels have precedence over ductwork 
or heating mains. 

C. Do not install piping or ductwork directly over or under electrical 
equipment. 

 

1.4 OPERATION AND MAINTENANCE OF EQUIPMENT 

 

A. The Contractor shall be responsible for the operation, maintenance, 
and safety of all equipment furnished and make all necessary repairs 
and do all necessary maintenance required to maintain the equipment 
in first class condition until acceptance by the government. 

B. Where other contractors operate such equipment, the other contractor 
is solely responsible for the operation and safety of such equipment. 

C. Maintenance work includes, but is not limited to: 

1. Lubrication. 

2. Adjustments. 

3. Filter replacements. 

4. Chemical treatment. 

1.5 WIRING OF MECHANICAL EQUIPMENT AND MOTORS 

A. Furnish and install all conduit, wiring, disconnects, starters, 
thermal overload heaters, holding coils, remote push buttons 
stations, “hand-off-auto” switches, multi-speed switches, and pilot 
lights for all electrically operated/powered mechanical equipment, 
including the final connections for ready operation, whether or not 
the contract documents specifically note, itemize, or show the work, 
at no additional cost to the government.  
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B. Where motor starters come as an integral part of the equipment, 
comply with Division 16 of the specifications including, but not 
limited to, overload protection on all phases. Install "hand-auto-
off" switches on all heating, ventilating, air conditioning and 
temperature control starters. 

C. Where starters or control panels come as an integral part of the 
respective equipment such as boilers, packaged air conditioning 
units, sump pumps, etc., furnish and install all wiring and make 
final connections to the line side of the starter or disconnect 
device.  The contractor furnishing the motor installs all wiring 
beyond this point. 

D. Each respective mechanical subcontractor (plumbing, heating, 
ventilating, HVAC, fire protection) furnishes and installs all 
required control and interlock wiring for all automatic control 
devices, alarms, accessories, etc.  Install on the holding coils of 
the starters or in the grounded load side of TT switches unless 
otherwise specifically shown on the electrical drawings or specified 
in Section 15950 (if applicable) of the specifications. 

E. Perform all electrical work in accordance with Division 16. 

F. Install control wiring at 120 volt or less.  Install all control 
wiring in conduit. 

G. The Contractor shall have each mechanical subcontractor consult with 
the electrical subcontractors before ordering or installing 
equipment.  The motor type, voltage, and sizes with starter type, 
voltage and sizes, holding coil voltage, thermal overload capacities, 
interlocks, etc. shall be coordinated.  Each trade is equally 
responsible to ensure that the equipment installed is of proper size 
and type. 

H. The Contractor shall have the electrical subcontractor consult with 
all other subcontractors furnishing motors (that require starters 
provided by the electrical contractor) to verify the exact type of 
starter required (e.g., part winding, across the line, two speed, 
etc.) for each motor before ordering starters. 

I. After the electrical subcontractor completes the wiring, the 
Contractor and each subcontractor shall inspect the wiring before 
operating motors.  The subcontractor who furnished the motor is 
completely responsible for the motor’s protection during the warranty 
period including initial startup of each motor, unless specifically 
shown otherwise in the contract documents. 

J. Motor protection devices shall be furnished on all 3 phase motors 5 
HP and larger.  Where Division 15 furnishes the starter, Division 15 
furnishes and installs the motor protection devices.  Where Division 
16 furnishes the starter, Division 16 furnishes and installs the 
motor protection devices. 

K. Division 15 furnishes electrical work required for Division 15, but 
not shown on Division 16 drawings. 
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1.6 GROUNDING 

A. Ground all electrically powered equipment per electrical 
specifications and NFPA 70, current Edition.  See specifically 
Sections 250-1, 42, 43, 44, 50, 70, and 90. 

B. The subcontractor who furnishes non-electrical powered roof-mounted 
equipment such as roof hoods, chimneys, vents, etc., grounds 
equipment as required by NFPA 70, current Edition. 

 

1.7 ACCESS PANELS / ACCESS DOORS 

A. Where control valves, shut-off valves, drip traps, air vents, heating 
coils, pull boxes, or other mechanical or electrical equipment are 
above inaccessible furred ceilings or back of masonry or furred 
walls, the contractor or subcontractor whose equipment requires 
access provides access panels/doors as required.   

B. Size access panels/doors of sufficient size for adequate servicing, 
adjustment, removal, and replacement of concealed equipment through 
the opening provided.  Size panels/doors as shown on the drawings.  
Size panels/doors not dimensioned on the drawings a minimum of 16" x 
24" in walls and 24" x 24" in ceilings. 

C. Provide fire rated access panels/doors in fire rated ceilings or 
walls.  The access panel/door shall have a fire rating equivalent to 
that of the wall or ceiling in which the panel will be installed. 

D. Submit shop drawings for approval before ordering access panels. 

 

1.8 PAINTING 

 

A. Clean, prepare, and paint the following with rust inhibitor followed by 
enamel paint at the time of fabrication to stop rusting, whether exposed 
or concealed, insulated or not insulated: 

1. Welds to building structural members. 

2. Welds on pipes without insulation. 

3. Supplementary steel supports (see Section 05500). 

B. Paint all surfaces visible through grilles of fin tube radiation, 
cabinet unit heaters, etc., with flat black paint. 

C. Touch up all damaged or chipped paint on all materials furnished. 

 

 

 

- - o 0 o - - 
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SECTION 01041 – PROJECT MEETINGS 
 
 

PART 1 - GENERAL 
 
A. Pre-construction Conference 

 
1. The Government will schedule and conduct a Pre-construction 

Conference before construction begins, at a time convenient to 
the Government and the Contractor.  The conference will be at the 
project site.  The meeting will include the review of 
responsibilities and personnel assignments. 
 
a) Attendees:  Representatives of the U.S. Army Corps of 

Engineers, U.S. Air Force, and their consultants; 
Representatives of the Contractor, to include the Project 
Manager, the CQC System Manager, the Superintendent; 
Representatives of the major subcontractors, manufacturers, 
suppliers, and other concerned parties.  

 
b) Agenda:  Discuss items of significance that could affect 

progress, including the following: 
(1) Tentative construction schedule. 
(2) Critical work sequencing/phasing. 
(3) Designation of responsible personnel. 
(4) Procedures for processing field decisions and changes to 

the contract. 
(5) Procedures for processing applications for payments. 
(6) Distribution of contract documents. 
(7) Submittal of shop drawings, product data, and samples. 
(8) Preparation record documents. 
(9) Use of the premises. 
(10) Availability of parking. 
(11) Office, work, and storage areas. 
(12) Equipment deliveries and priorities. 
(13) Security. 
(14) Housekeeping. 
(15) Working hours. 
(16) Request for Information (RFI) process. 
(17) Significant contractual terms and conditions. 
(18) Other relevant matters 
(19) Outages 

 
B. Preparatory Phase Conferences  

 
1. The Contractor shall conduct a preparatory phase conferences at 

the project site before each feature of work.  Coordinate with 
the requirements Section 01451, Contractor Quality Control. 

 
2. Attendees:  The CQC System Manager, Superintendent, 
Representative(s) of the Government, Representative(s) of the 
subcontractor, and installer and representatives of manufacturers and 
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fabricators involved in or affected by the installation, and its 
coordination or integration with other materials and installation 
preceding or following. 
 

a) Review the progress of other construction activities and 
preparations for the particular activity under consideration 
at each pre-installation conference, including requirements 
for the following: 
(1) Contract documents. 
(2) Options. 
(3) Related changes to the contract. 
(4) Purchases. 
(5) Deliveries. 
(6) Shop drawings, product data, and quality-control 

samples. 
(7) Possible conflicts. 
(8) Compatibility problems. 
(9) Time schedules. 
(10) Weather limitations. 
(11) Manufacturer's recommendations. 
(12) Warranty requirements. 
(13) Compatibility of materials. 
(14) Acceptability of substrates. 
(15) Temporary facilities. 
(16) Space and access limitations. 
(17) Governing regulations. 
(18) Inspecting and testing requirements. 
(19) Required performance results. 
(20) Recording requirements. 
(21) Protection. 

 
b) Record significant discussions and agreements and 

disagreements of each conference, and the approved schedule.  
Promptly distribute the record of the meeting to everyone 
concerned, including the Contracting Officer. 

 
c) Initiate whatever actions are necessary to resolve 
impediments to performance of work and reconvene the conference 
at the earliest feasible date.  Proceed with the installation 
only after successfully concluding the conference.   
  

C. Coordination Meetings 
 
1. Conduct Coordination Meetings weekly. 
 
2. Attendees:  Provide representative(s) of entities concerned with 

the current progress, or involved in planning, coordination, or 
performance of future activities of the work.  In addition to the 
representative of the Contracting Officer, mandatory attendees 
include the Contractor’s staff [Superintendent, CQC, and on site 
Project Manager (if staffed)], and every major subcontractor (as 
determined by the government's representative).  Ensure 
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participants at these conferences are familiar with the project 
and authorized to conclude matters relating to the work. 

 
3. Agenda:  Review and correct or approve minutes of previous 

progress meetings.  Review other items of significance that could 
affect progress.  Include topics for discussion as appropriate to 
the status of the project. 
 
a) Contractor's CPM Schedule:  Review progress since last 

meeting.  Determine where each activity is in relation to the 
Contractor's CPM Schedule, whether on time or ahead or behind 
schedule.  Determine how to expedite construction behind 
schedule; secure commitments from parties involved to do so.  
Discuss the necessity for schedule revisions to ensure that 
current and subsequent activities will complete within the 
contract time.  Revise the CPM after each progress meeting 
for recognized revisions to the CPM.  Issue the revised 
schedule concurrently with the SIS report at the next 
meeting. 

 
b) Review the present and future needs of each entity present, 

including the following: 
(1) Interface requirements. 
(2) Time. 
(3) Sequences. 
(4) Status of submittals. 
(5) Deliveries. 
(6) Off-site fabrication problems. 
(7) Access. 
(8) Site utilization. 
(9) Temporary facilities and services. 
(10) Hours of work. 
(11) Hazards and risks. 
(12) Housekeeping. 
(13) Quality and work standards.  
(14) Changes to the contract. 
(15) Documentation of information for payment requests. 
(16) Short interval schedule (SIS).  See Section 01310 

(Critical Path Method) for requirements. 
(17) Status of RFI’s. 

 
2. Reporting:  The Contractor will provide minutes for the prior 
week’s progress meeting prior to each new weekly meeting.  No later 
than 1 day after each meeting, distribute minutes of the meeting to 
each party present and to parties who should have been present.  
Include a brief summary, in narrative form, of progress since the 
previous meeting and report. 
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D. Red Zone Meeting 
 
The Government will schedule and conduct the Red Zone Meeting 
approximately 60 days before the anticipated Beneficial Occupancy Date 
(BOD).  This is a process to build a schedule of events and assign 
responsibilities for actions necessary to produce a timely close out of 
the project.  Attached is the criteria and checklist for the Red Zone 
Meeting. 

 
PART 2 – PRODUCTS (Not Used) 
 
PART 3 – EXECUTION (Not Used) 
 

- - o 0 o - - 
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Request For Information 
RFI Number:        Reference:       
 
To:  From:       
              
              
              
Att.       Att.  
 
Date Requested:       Date Critical:       
Spec. Section:       Drawing Page:       
 
Requested Information:       
 
 
 
 
 
 
 
 
 

 
Transferred to: 
 
To:       From:       
              
              
              
Att.       Att.       
 
 

 
Response:       
 
 
 
 
 
Date Returned:       Date Closed:       
 
Distribution: 

 PCO  Core Team 
 DeCA PM  Subconsultant 
 AM   
 Original Design Team   
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SECTION 01200 
 

INTERFACE WITH OTHER WORK 
 

PART 1 - GENERAL 

 
1.1  The Contractor shall make a special effort to fully cooperate with other 
contractors and Government employees engaged in other work on and adjacent to 
the work to be performed under this contract.  The Contractor shall 
coordinate the work herein and the concurrent use of haul roads, aggregate 
sources, and utilities shall become a joint responsibility.  Any damage 
resulting from the use of facilities of other Contractors shall immediately 
be repaired to the satisfaction of or as directed by the Contracting Officer.  
If required and allowed, the Contractor shall construct and maintain a 
temporary detour around any road that is obstructed in the performance of 
work under this contract. 
 
1.1.1  The Contractor shall meet weekly with the Government along with any 
other Contractors working in the area to discuss and coordinate work 
activities.  The Contractor shall prepare and present at the weekly meeting a 
two (2) week window of NAS of major activities to be performed within the 
first week in detail and the second week in general. 
 
1.1.2  The Contractor shall carefully fit the work to any ongoing or 
additional work by the Government or other contractors, as may be directed by 
the Contracting Officer.  The Contractor shall not commit or permit any act 
which will interfere with the performance of work by any other contractor.  
The Contractor shall be liable for any costs incurred by the Government 
including those associated with settlement of disputes or claims by others 
due to or arising from the failure of the Contractor to comply with this 
provision. 
 
1.1.3  Other Contractors.  It is anticipated that the following contracts 
will proceed during the course of the contract period.  The anticipated 
interference may involve access to the work area, utilities, and base access. 
 
                                                             Approximate 
                                                             Project Value/ 
Project                     Construction Period              Const. Period 
 
FY04 and O&M 
 
LOLA Pavements                Oct 03 – Dec 04                 Under $1 mil 
LOLA Support Facility         Oct 03 – Dec 04                 Under $1 mil 
Flight Kitchen, Bldg 65       Oct 03 – Dec 04                 Under $1 mil 
 
FY05 
 
Infrastructure                Jan 05 – Jun 06                 Over $1 mil 
MQ-9 Hangar Add’n Bldg 718    Jan 05 – Jun 06                 Over $1 mil 
General Purpose Mx Shop       Jan 05 – Jun 06                 Over $1 mil 
AGE Mx Facility               Jan 05 – Jun 06                 Over $1 mil 
GCS Facility                  Jan 05 – Jun 06                 Over $1 mil 
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FY06 
 
SQDOPS/AMU Hangar             Jan 06 – Jun 07                 Over $1 mil 
Fuel Cell Mx/Hangar           Jan 06 – Jun 07                 Over $1 mil 
Parts Store/Casket Storage    Jan 06 – Jun 07                 Over $1 mil 
Phase Mx Hangar               Jan 06 – Jun 07                 Over $1 mil 
Dining Hall                   Jan 06 – Jun 07                 Over $1 mil 
Weapons Load Training Hangar  Jan 06 – Jun 07                 Over $1 mil 
East Gate/Access Road         Jan 06 – Jun 07                 Over $1 mil 
 
1.1.4  Area Use Plan.  The Contractor shall submit to the Contracting 
Officer's representative for approval, within ten (10) calendar days after 
receipt of the Notice to Proceed, an Area Use Plan, designating proposed 
intended use of all areas at the project site and staging area.  This plan 
shall include, but not be limited to the following:  access roads to the 
site(s); drawings showing proposed road detours; drawings showing temporary 
telephone and electrical installations; temporary water and sewage disposal 
installations; construction plant and building installations, if any; 
concrete truck washout area; material storage area; and office or 
administration facilities.  Construction of any fencing will be the 
responsibility of the Contractor and performed at no additional cost to the 
Government.  The Contractor staging area shall be the location of all offices 
and storage trailers, parking area for company and privately owned vehicles; 
storage of materials and equipment; storage and disbursement of fuel, oil and 
gas; maintenance of equipment and fabrication of materials. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

 
 
 

- - o 0 o - - 
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SECTION 01312 
 

QUALITY CONTROL SYSTEM (QCS) 
 
 
1.1  GENERAL 
 
The Government will use the Resident Management System for Windows (RMS) to 
assist in its monitoring and administration of this contract.  The 
Contractor shall use the Government-furnished Construction Contractor Module 
of RMS, referred to as QCS, to record, maintain, and submit various 
information throughout the contract period.  The Contractor module, user 
manuals, updates, and training information can be downloaded from the RMS 
(http://155.80.93.251/) web site.  This joint Government-Contractor use of 
RMS and QCS will facilitate electronic exchange of information and overall 
management of the contract.  QCS provides the means for the Contractor to 
input, track, and electronically share information with the Government in 
the following areas: 

 
Administration 
Finances 
Quality Control 
Submittal Monitoring 
Scheduling 
Import/Export of Data 

 
1.1.1  Correspondence and Electronic Communications 
 
For ease and speed of communications, both Government and Contractor will, 
to the maximum extent feasible, exchange correspondence and other documents 
in electronic format.  Correspondence, pay requests and other documents 
comprising the official contract record shall also be provided in paper 
format, with signatures and dates where necessary.  Paper documents will 
govern, in the event of discrepancy with the electronic version. 

 
1.1.2  Other Factors 
 
Particular attention is directed to Contract Clause, "Schedules for 
Construction Contracts", Contract Clause, "Payments", Section 01320A, 
PROJECT SCHEDULE, Section 01330, SUBMITTAL PROCEDURES, and Section 01451A, 
CONTRACTOR QUALITY CONTROL, which have a direct relationship to the 
reporting to be accomplished through QCS.  Also, there is no separate 
payment for establishing and maintaining the QCS database; all costs 
associated therewith shall be included in the contract pricing for the work. 

 
1.2  QCS SOFTWARE 
 
QCS is a Windows-based program that can be run on a stand-alone personal 
computer or on a network.  The Government will make available the QCS 
software to the Contractor after award of the construction contract.  Prior 
to the Pre-Construction Conference, the Contractor shall be responsible to 
download, install and use the latest version of the QCS software from the 
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Government's RMS Internet Website.  Upon specific justification and request 
by the Contractor, the Government can provide QCS on 3-1/2 inch high-density 
diskettes or CD-ROM.  Any program updates of QCS will be made available to 
the Contractor via the Government RMS Website as they become available. 

 
1.3  SYSTEM REQUIREMENTS 
 
The following listed hardware and software is the minimum system 
configuration that the Contractor shall have to run QCS: 

 
Hardware 

 
IBM-compatible PC with 500 MHz Pentium or higher processor 

 
128+ MB RAM for workstation / 256+ MB RAM for server 

 
1 GB hard drive disk space for sole use by the QCS system 

 
3 1/2 inch high-density floppy drive 

 
Compact disk (CD) Reader, 8x speed or higher 

 
SVGA or higher resolution monitor (1024 x 768, 256 colors) 

 
Mouse or other pointing devise 

 
Windows compatible printer (Laser printer must have 4+ MB of RAM) 

 
Connection to the Internet, minimum 56 BPS 

 
Software 

 
MS Windows 98, ME, NT, or 2000 

 
Word Processing software compatible with MS Word 97 or newer 

 
Latest version of:  Netscape Navigator, Microsoft Internet 
Explorer, or other browser that supports HTML 4.0 or higher 

 
Electronic mail (E-mail), MAPI compatible 

 
Virus protection software that is regularly upgraded with all 
issued manufacturer's updates 

 
1.4  RELATED INFORMATION 
 
1.4.1  QCS User Guide 
 
After contract award, the Contractor shall download instructions for the 
installation and use of QCS from the Government RMS Internet Website; the 
Contractor can obtain the current address from the Government.  In case of 
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justifiable difficulties, the Government will provide the Contractor with a 
CD-ROM containing these instructions. 

 
1.4.2  Contractor Quality Control (CQC) Training  
 
The use of QCS will be discussed with the Contractor's QC System Manager 
during the mandatory CQC Training class. 

 
1.5  CONTRACT DATABASE 
 
Prior to the pre-construction conference, the Government shall provide the 
Contractor with basic contract award data to use for QCS.  The Government 
will provide data updates to the Contractor as needed, generally by files 
attached to E-mail.  These updates will generally consist of submittal 
reviews, correspondence status, QA comments, and other administrative and QA 
data. 

 
1.6  DATABASE MAINTENANCE  
 
The Contractor shall establish, maintain, and update data for the contract 
in the QCS database throughout the duration of the contract.  The Contractor 
shall establish and maintain the QCS database at the Contractor's site 
office.  Data updates to the Government shall be submitted by E-mail with 
file attachments, e.g., daily reports, schedule updates, payment requests. 
If permitted by the Contracting Officer, a data diskette or CD-ROM may be 
used instead of E-mail (see Paragraph DATA SUBMISSION VIA COMPUTER DISKETTE 
OR CD-ROM).  The QCS database typically shall include current data on the 
following items: 

 
1.6.1  Administration 
 
1.6.1.1  Contractor Information 
 
The database shall contain the Contractor's name, address, telephone 
numbers, management staff, and other required items.  Within 14 calendar 
days of receipt of QCS software from the Government, the Contractor shall 
deliver Contractor administrative data in electronic format via E-mail. 

 
1.6.1.2  Subcontractor Information 
 
The database shall contain the name, trade, address, phone numbers, and 
other required information for all subcontractors.  A subcontractor must be 
listed separately for each trade to be performed.  Each subcontractor/trade 
shall be assigned a unique Responsibility Code, provided in QCS.  Within 14 
calendar days of receipt of QCS software from the Government, the Contractor 
shall deliver subcontractor administrative data in electronic format via 
E-mail. 

 
1.6.1.3  Correspondence 
 
All Contractor correspondence to the Government shall be identified with a 
serial number.  Correspondence initiated by the Contractor's site office 
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shall be prefixed with "S".  Letters initiated by the Contractor's home 
(main) office shall be prefixed with "H".  Letters shall be numbered 
starting from 0001.  (e.g., H-0001 or S-0001).  The Government's letters to 
the Contractor will be prefixed with "C". 

 
1.6.1.4  Equipment  
 
The Contractor's QCS database shall contain a current list of equipment 
planned for use or being used on the jobsite, including the most recent and 
planned equipment inspection dates. 

 
1.6.1.5  Management Reporting 
 
QCS includes a number of reports that Contractor management can use to track 
the status of the project.  The value of these reports is reflective of the 
quality of the data input, and is maintained in the various sections of QCS.  
Among these reports are: Progress Payment Request worksheet, QA/QC comments, 
Submittal Register Status, Three-Phase Inspection checklists.  

 
1.6.2  Finances 
 
1.6.2.1  Pay Activity Data 
 
The QCS database shall include a list of pay activities that the Contractor 
shall develop in conjunction with the construction schedule.  The sum of all 
pay activities shall be equal to the total contract amount, including 
modifications.  Pay activities shall be grouped by Contract Line Item Number 
(CLIN), and the sum of the activities shall equal the amount of each CLIN. 
The total of all CLINs equals the Contract Amount. 

 
1.6.2.2  Payment Requests 
 
All progress payment requests shall be prepared using QCS.  The Contractor 
shall complete the payment request worksheet and include it with the payment 
request.  The work completed under the contract, measured as percent or as 
specific quantities, shall be updated at least monthly.  After the update, 
the Contractor shall generate a payment request report using QCS.  The 
Contractor shall submit the payment requests with supporting data by E-mail 
with file attachment(s).  If permitted by the Contracting Officer, a data 
diskette may be used instead of E-mail. A signed paper copy of the approved 
payment request is also required, which shall govern in the event of 
discrepancy with the electronic version. 

 
1.6.3  Quality Control (QC) 
 
QCS provides a means to track implementation of the 3-phase QC Control 
System, prepare daily reports, identify and track deficiencies, document 
progress of work, and support other contractor QC requirements.  The 
Contractor shall maintain this data on a daily basis.  Entered data will 
automatically output to the QCS generated daily report.  The Contractor 
shall provide the Government a Contractor Quality Control (CQC) Plan within 
the time required in Section 01451A, CONTRACTOR QUALITY CONTROL.  Within 
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seven calendar days of Government acceptance, the Contractor shall submit a 
data diskette or CD-ROM reflecting the information contained in the accepted 
CQC Plan:  schedule, pay activities, features of work, submittal register, 
QC requirements, and equipment list. 

 
1.6.3.1  Daily Contractor Quality Control (CQC) Reports. 
 
QCS includes the means to produce the Daily CQC Report.  The Contractor may 
use other formats to record basic QC data.  However, the Daily CQC Report 
generated by QCS shall be the Contractor's official report.  Data from any 
supplemental reports by the Contractor shall be summarized and consolidated 
onto the QCS-generated Daily CQC Report.  Daily CQC Reports shall be 
submitted as required by Section 01451 - CONTRACTOR QUALITY CONTROL.  
Reports shall be submitted electronically to the Government using E-mail or 
diskette within 24 hours after the date covered by the report.  Use of 
either mode of submittal shall be coordinated with the Government 
representative.  The Contractor shall also provide the Government a signed, 
printed copy of the daily CQC report. 

 
1.6.3.2  Deficiency Tracking. 
 
The Contractor shall use QCS to track deficiencies.  Deficiencies identified 
by the Contractor will be numerically tracked using QC punch list items.  
The Contractor shall maintain a current log of its QC punch list items in 
the QCS database.  The Government will log the deficiencies it has 
identified using its QA punch list items.  The Government's QA punch list 
items will be included in its export file to the Contractor.  The Contractor 
shall regularly update the correction status of both QC and QA punch list 
items. 

 
1.6.3.3  Three-Phase Control Meetings 
 
The Contractor shall maintain scheduled and actual dates and times of 
preparatory and initial control meetings in QCS. 

 
1.6.3.4  Accident/Safety Tracking. 
 
The Government will issue safety comments, directions, or guidance whenever 
safety deficiencies are observed.  The Government's safety comments will be 
included in its export file to the Contractor.  The Contractor shall 
regularly update the correction status of the safety comments.  In addition, 
the Contractor shall utilize QCS to advise the Government of any accidents 
occurring on the jobsite.  This brief supplemental entry is not to be 
considered as a substitute for completion of mandatory reports, e.g., ENG 
Form 3394 and OSHA Form 300. 

 
1.6.3.5  Features of Work 
 
The Contractor shall include a complete list of the features of work in the 
QCS database.  A feature of work may be associated with multiple pay 
activities.  However, each pay activity (see subparagraph "Pay Activity 
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Data" of paragraph "Finances") will only be linked to a single feature of 
work. 

 
1.6.3.6  QC Requirements 
 
The Contractor shall develop and maintain a complete list of QC testing, 
transferred and installed property, and user training requirements in QCS.  
The Contractor shall update all data on these QC requirements as work 
progresses, and shall promptly provide this information to the Government 
via QCS. 

 
1.6.4  Submittal Management 
 
The Government will provide the initial submittal register, ENG Form 4288, 
SUBMITTAL REGISTER, in electronic format.  Thereafter, the Contractor shall 
maintain a complete list of all submittals, including completion of all data 
columns.  Dates on which submittals are received and returned by the 
Government will be included in its export file to the Contractor.  The 
Contractor shall use QCS to track and transmit all submittals.  ENG Form 
4025, submittal transmittal form, and the submittal register update, ENG 
Form 4288, shall be produced using QCS.  RMS will be used to update, store 
and exchange submittal registers and transmittals, but will not be used for 
storage of actual submittals.  

 
1.6.5  Schedule 
 
The Contractor shall develop a construction schedule consisting of pay 
activities, in accordance with Contract Clause "Schedules for Construction 
Contracts", or Section 01320, PROJECT SCHEDULE, as applicable.  This 
schedule shall be input and maintained in the QCS database either manually 
or by using the Standard Data Exchange Format (SDEF) (see Section 01325, 
SCHEDULING SYSTEM STANDARD DATA EXCHANGE FORMAT).  The updated schedule data 
shall be included with each pay request submitted by the Contractor. 

 
1.6.6  Import/Export of Data 
 
QCS includes the ability to export Contractor data to the Government and to 
import submittal register and other Government-provided data, and schedule 
data using SDEF. 

 
1.7  IMPLEMENTATION 
 
Contractor use of QCS as described in the preceding paragraphs is mandatory.  
The Contractor shall ensure that sufficient resources are available to 
maintain its QCS database, and to provide the Government with regular 
database updates.  QCS shall be an integral part of the Contractor's 
management of quality control. 

 
1.8  DATA SUBMISSION VIA COMPUTER DISKETTE OR CD-ROM 
 
The Government-preferred method for Contractor's submission of updates, 
payment requests, correspondence and other data is by E-mail with file 
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attachment(s).  For locations where this is not feasible, the Contracting 
Officer may permit use of computer diskettes or CD-ROM for data transfer. 
Data on the disks or CDs shall be exported using the QCS built-in export 
function.  If used, diskettes and CD-ROMs will be submitted in accordance 
with the following:  

 
1.8.1  File Medium  
 
The Contractor shall submit required data on 3-1/2 inch double-sided high-
density diskettes formatted to hold 1.44 MB of data, capable of running 
under Microsoft Windows 95 or newer.  Alternatively, CD-ROMs may be used.  
They shall conform to industry standards used in the United States.  All 
data shall be provided in English. 

 
1.8.2  Disk or CD-ROM Labels 
 
The Contractor shall affix a permanent exterior label to each diskette and 
CD-ROM submitted.  The label shall indicate in English, the QCS file name, 
full contract number, contract name, project location, data date, name and 
telephone number of person responsible for the data. 

 
1.8.3  File Names 
 
The Government will provide the file names to be used by the Contractor with 
the QCS software. 

 
1.9  MONTHLY COORDINATION MEETING 
 
The Contractor shall update the QCS database each workday.  At least 
monthly, the Contractor shall generate and submit an export file to the 
Government with schedule update and progress payment request.  As required 
in Contract Clause "Payments", at least one week prior to submittal, the 
Contractor shall meet with the Government representative to review the 
planned progress payment data submission for errors and omissions.  The 
Contractor shall make all required corrections prior to Government 
acceptance of the export file and progress payment request.  Payment 
requests accompanied by incomplete or incorrect data submittals will be 
returned.  The Government will not process progress payments until an 
acceptable QCS export file is received. 

 
1.10  NOTIFICATION OF NONCOMPLIANCE 
 
The Contracting Officer will notify the Contractor of any detected 
noncompliance with the requirements of this specification. The Contractor 
shall take immediate corrective action after receipt of such notice.  Such 
notice, when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  

 
 
 

- - o 0 o - - 
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SECTION 01320 
 

PROJECT SCHEDULE 
 

 
PART 1 - GENERAL 
 
1.1  REFERENCES 
 
The publications listed below form a part of the specification to the extent 
referenced.  The publications are referenced in the text by basic 
designation only. 

 
U.S. ARMY CORPS OF ENGINEERS (USACE) 

 
ER 1-1-11 (1995) Progress, Schedules, and Network 

Analysis Systems 
 
1.2  QUALIFICATIONS 
 
The Contractor shall designate an authorized representative who shall be 
responsible for the preparation of all required project schedule reports. 

 
PART 2 - PRODUCTS (NOT APPLICABLE) 
 
PART 3 - EXECUTION 
 
3.1  GENERAL REQUIREMENTS 
 
Pursuant to the Contract Clause, SCHEDULE FOR CONSTRUCTION CONTRACTS, a 
Project Schedule as described below shall be prepared.  The scheduling of 
construction shall be the responsibility of the Contractor.  Contractor 
management personnel shall actively participate in its development.  
Subcontractors and suppliers working on the project shall also contribute in 
developing and maintaining an accurate Project Schedule.  The approved 
Project Schedule shall be used to measure the progress of the work, to aid 
in evaluating time extensions, and to provide the basis of all progress 
payments. 

 
3.2  BASIS FOR PAYMENT 
 
The schedule shall be the basis for measuring Contractor progress.  Lack of 
an approved schedule or scheduling personnel will result in an inability of 
the Contracting Officer to evaluate Contractor's progress for the purposes 
of payment.  Failure of the Contractor to provide all information, as 
specified below, shall result in the disapproval of the entire Project 
Schedule submission and the inability of the Contracting Officer to evaluate 
Contractor progress for payment purposes.  In the case where Project 
Schedule revisions have been directed by the Contracting Officer and those 
revisions have not been included in the Project Schedule, the Contracting 
Officer may hold retainage up to the maximum allowed by contract, each 
payment period, until revisions to the Project Schedule have been made. 
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3.3  PROJECT SCHEDULE 
 
The computer software system utilized by the Contractor to produce the 
Project Schedule shall be capable of providing all requirements of this 
specification.  Failure of the Contractor to meet the requirements of this 
specification shall result in the disapproval of the schedule.  Manual 
methods used to produce any required information shall require approval by 
the Contracting Officer. 

 
3.3.1  Use of the Critical Path Method 
 
The Critical Path Method (CPM) of network calculation shall be used to 
generate the Project Schedule.  The Contractor shall provide the Project 
Schedule in the Precedence Diagram Method (PDM). 

 
3.3.2  Level of Detail Required 
 
The Project Schedule shall include an appropriate level of detail.  Failure 
to develop or update the Project Schedule or provide data to the Contracting 
Officer at the appropriate level of detail, as specified by the Contracting 
Officer, shall result in the disapproval of the schedule.  The Contracting 
Officer will use, but is not limited to, the following conditions to 
determine the appropriate level of detail to be used in the Project 
Schedule: 

 
3.3.2.1  Activity Durations 
 
Contractor submissions shall follow the direction of the Contracting Officer 
regarding reasonable activity durations.  Reasonable durations are those 
that allow the progress of activities to be accurately determined between 
payment periods (usually less than 2 percent of all non-procurement 
activities' Original Durations are greater than 20 days). 

 
3.3.2.2  Procurement Activities 
 
Tasks related to the procurement of long lead materials or equipment shall 
be included as separate activities in the project schedule.  Long lead 
materials and equipment are those materials that have a procurement cycle of 
over 90 days.  Examples of procurement process activities include, but are 
not limited to:  submittals, approvals, procurement, fabrication, and 
delivery. 

 
3.3.2.3  Critical Activities 
 
The following activities shall be listed as separate line activities on the 
Contractor's project schedule: 
 
   a. Submission and approval of mechanical/electrical layout drawings. 
 
   b. Submission and approval of O & M manuals. 
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   c. Submission and approval of as-built drawings. 
 
   d. Submission and approval of 1354 data and installed equipment lists. 
 
   e. Submission and approval of testing and air balance (TAB). 
 
   f. Submission of TAB specialist design review report. 
 
   g. Submission and approval of fire protection specialist. 
 
   h. Submission and approval of testing and balancing of HVAC plus 
commissioning plans and data. 
 
   i. Air and water balance dates. 
 
   j. HVAC commissioning dates. 
 
   k. Controls testing plan. 
 
   l. Controls testing. 
 
   m. Performance Verification testing. 
 
   n. Other systems testing, if required. 
 
   o. Prefinal inspection. 
 
   p. Correction of punchlist from prefinal inspection. 
 
   q. Final inspection. 

 
3.3.2.4  Government Activities 
 
Government and other agency activities that could impact progress shall be 
shown.  These activities include, but are not limited to:  approvals, 
inspections, utility tie-in, Government Furnished Equipment (GFE) and Notice 
to Proceed (NTP) for phasing requirements. 

 
3.3.2.5  Responsibility 
 
All activities shall be identified in the project schedule by the party 
responsible to perform the work.  Responsibility includes, but is not 
limited to, the subcontracting firm, contractor work force, or government 
agency performing a given task.  Activities shall not belong to more than 
one responsible party.  The responsible party for each activity shall be 
identified by the Responsibility Code. 
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3.3.2.6  Work Areas 
 
All activities shall be identified in the project schedule by the work area 
in which the activity occurs.  Activities shall not be allowed to cover more 
than one work area.  The work area of each activity shall be identified by 
the Work Area Code. 

 
3.3.2.7  Modification or Claim Number 
 
Any activity that is added or changed by contract modification or used to 
justify claimed time shall be identified by a mod or claim code that changed 
the activity.  Activities shall not belong to more than one modification or 
claim item.  The modification or claim number of each activity shall be 
identified by the Mod or Claim Number.  Whenever possible, changes shall be 
added to the schedule by adding new activities.  Existing activities shall 
not normally be changed to reflect modifications. 

 
3.3.2.8  Bid Item 
 
All activities shall be identified in the project schedule by the Bid Item 
to which the activity belongs.  An activity shall not contain work in more 
than one bid item.  The bid item for each appropriate activity shall be 
identified by the Bid Item Code. 

 
3.3.2.9  Phase of Work 
 
All activities shall be identified in the project schedule by the phases of 
work in which the activity occurs.  Activities shall not contain work in 
more than one phase of work.  The project phase of each activity shall be by 
the unique Phase of Work Code. 

 
3.3.2.10  Category of Work 
 
All Activities shall be identified in the project schedule according to the 
category of work which best describes the activity.  Category of work 
refers, but is not limited, to the procurement chain of activities including 
such items as submittals, approvals, procurement, fabrication, delivery, 
installation, start-up, and testing.  The category of work for each activity 
shall be identified by the Category of Work Code. 

 
3.3.2.11  Feature of Work 
 
All activities shall be identified in the project schedule according to the 
feature of work to which the activity belongs.  Feature of work refers, but 
is not limited to, a work breakdown structure for the project.  The feature 
of work for each activity shall be identified by the Feature of Work Code. 

 
3.3.3  Scheduled Project Completion 
 
The schedule interval shall extend from NTP to the contract completion date. 
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3.3.3.1  Project Start Date 
 
The schedule shall start no earlier than the date on which the NTP was 
acknowledged.  The Contractor shall include as the first activity in the 
project schedule an activity called "Start Project".  The "Start Project" 
activity shall have an "ES" constraint date equal to the date that the NTP 
was acknowledged, and a zero day duration. 

 
3.3.3.2  Constraint of Last Activity 
 
Completion of the last activity in the schedule shall be constrained by the 
contract completion date.  Calculation on project updates shall be such that 
if the early finish of the last activity falls after the contract completion 
date, then the float calculation shall reflect a negative float on the 
critical path.  The Contractor shall include as the last activity in the 
project schedule an activity called "End Project".  The "End Project" 
activity shall have an "LF" constraint date equal to the completion date for 
the project, and a zero day duration. 

 
3.3.3.3  Early Project Completion 
 
In the event the project schedule shows completion of the project prior to 
the contract completion date, the Contractor shall identify those activities 
that have been accelerated and/or those activities that are scheduled in 
parallel to support the Contractor's "early" completion.  Contractor shall 
specifically address each of the activities noted in the narrative report at 
every project schedule update period to assist the Contracting Officer in 
evaluating the Contractor's ability to actually complete prior to the 
contract period. 

 
3.3.4  Interim Completion Dates 
 
Contractually specified interim completion dates shall also be constrained 
to show negative float if the early finish date of the last activity in that 
phase falls after the interim completion date. 

 
3.3.4.1  Start Phase 
 
The Contractor shall include as the first activity for a project phase an 
activity called "Start Phase X" where "X" refers to the phase of work.  The 
"Start Phase X" activity shall have an "ES" constraint date equal to the 
date on which the NTP was acknowledged, and a zero day duration. 

 
3.3.4.2  End Phase 
 
The Contractor shall include as the last activity in a project phase an 
activity called "End Phase X" where "X" refers to the phase of work.  The 
"End Phase X" activity shall have an "LF" constraint date equal to the 
completion date for the project, and a zero day duration. 
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3.3.4.3  Phase X 
 
The Contractor shall include a hammock type activity for each project phase 
called "Phase X" where "X" refers to the phase of work.  The "Phase X" 
activity shall be logically tied to the earliest and latest activities in 
the phase. 

 
3.3.5  Default Progress Data Disallowed 
 
Actual Start and Finish dates shall not be automatically updated by default 
mechanisms that may be included in CPM scheduling software systems.  Actual 
Start and Finish dates on the CPM schedule shall match those dates provided 
from Contractor Quality Control Reports.  Failure of the Contractor to 
document the Actual Start and Finish dates on the Daily Quality Control 
report for every in-progress or completed activity, and failure to ensure 
that the data contained on the Daily Quality Control reports is the sole 
basis for schedule updating shall result in the disapproval of the 
Contractor's schedule and the inability of the Contracting Officer to 
evaluate Contractor progress for payment purposes.  Updating of the percent 
complete and the remaining duration of any activity shall be independent 
functions.  Program features which calculate one of these parameters from 
the other shall be disabled. 

 
3.3.6  Out-of-Sequence Progress 
 
Activities that have posted progress without all preceding logic being 
satisfied (Out-of-Sequence Progress) will be allowed only on a case-by-case 
approval of the Contracting Officer.  The Contractor shall propose logic 
corrections to eliminate all out of sequence progress or justify not 
changing the sequencing for approval prior to submitting an updated project 
schedule. 

 
3.3.7  Negative Lags 
 
Lag durations contained in the project schedule shall not have a negative 
value. 

 
3.4  PROJECT SCHEDULE SUBMISSIONS 
 
The Contractor shall provide the submissions as described below.  The data 
disk, reports, and network diagrams required for each submission are 
contained in paragraph SUBMISSION REQUIREMENTS. 

 
3.4.1  Preliminary Project Schedule Submission 
 
The Preliminary Project Schedule, defining the Contractor's planned 
operations for the first 60 calendar days shall be submitted for approval 
within 20 calendar days after the NTP is acknowledged.  The approved 
preliminary schedule shall be used for payment purposes not to exceed 60 
calendar days after NTP. 

 

01320-6 



3.4.2  Initial Project Schedule Submission 
 
The Initial Project Schedule shall be submitted for approval within 40 
calendar days after NTP.  The schedule shall provide a reasonable sequence 
of activities which represent work through the entire project and shall be 
at a reasonable level of detail. 

 
3.4.3  Periodic Schedule Updates 
 
Based on the result of progress meetings, specified in "Periodic Progress 
Meetings," the Contractor shall submit periodic schedule updates.  These 
submissions shall enable the Contracting Officer to assess Contractor's 
progress.  If the Contractor fails or refuses to furnish the information and 
project schedule data, which in the judgment of the Contracting Officer or 
authorized representative is necessary for verifying the Contractor's 
progress, the Contractor shall be deemed not to have provided an estimate 
upon which progress payment may be made. 

 
3.4.4  Standard Activity Coding Dictionary 
 
The Contractor shall use the activity coding structure defined in the 
Standard Data Exchange Format (SDEF) in ER 1-1-11, Appendix A (see Section 
01325 – SCHEDULING SYSTEM STANDARD DATA EXCHANGE FORMAT).  This exact 
structure is mandatory, even if some fields are not used. 

 
3.5  SUBMISSION REQUIREMENTS 
 
The following items shall be submitted by the Contractor for the preliminary 
submission, initial submission, and every periodic project schedule update 
throughout the life of the project: 

 
3.5.1  Data Disks 
 
Two data disks containing the project schedule shall be provided.  Data on 
the disks shall adhere to the SDEF format specified in ER 1-1-11, Appendix 
A. 

 
3.5.1.1  File Medium 
 
Required data shall be submitted on 3.5 disks, formatted to hold 1.44 MB of 
data, under the MS-DOS Version 5. or 6.x, unless otherwise approved by the 
Contracting Officer. 

 
3.5.1.2  Disk Label 
 
A permanent exterior label shall be affixed to each disk submitted.  The 
label shall indicate the type of schedule (Preliminary, Initial, Update, or 
Change), full contract number, project name, project location, data date, 
name and telephone number of person responsible for the schedule, and the 
MS-DOS version used to format the disk. 
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3.5.1.3  File Name 
 
Each file submitted shall have a name related to either the schedule data 
date, project name, or contract number.  The Contractor shall develop a 
naming convention that will ensure that the names of the files submitted are 
unique.  The Contractor shall submit the file naming convention to the 
Contracting Officer for approval. 

 
3.5.2  Narrative Report 
 
A Narrative Report shall be provided with the preliminary, initial, and each 
update of the project schedule.  This report shall be provided as the basis 
of the Contractor's progress payment request.  The Narrative Report shall 
include:  a description of activities along the 2 most critical paths, a 
description of current and anticipated problem areas or delaying factors and 
their impact, and an explanation of corrective actions taken or required to 
be taken.  The narrative report is expected to relay to the Government, the 
Contractor's thorough analysis of the schedule output and its plans to 
compensate for any problems, either current or potential, which are revealed 
through that analysis. 

 
3.5.3  Approved Changes Verification 
 
Only project schedule changes that have been previously approved by the 
Contracting Officer shall be included in the schedule submission.  The 
Narrative Report shall specifically reference, on an activity by activity 
basis, all changes made since the previous period and relate each change to 
documented, approved schedule changes. 

 
3.5.4  Schedule Reports 
 
The format for each activity for the schedule reports listed below shall 
contain:  Activity Numbers, Activity Description, Original Duration, 
Remaining Duration, Early Start Date, Early Finish Date, Late Start Date, 
Late Finish Date, Total Float.  Actual Start and Actual Finish Dates shall 
be printed for those activities in progress or completed. 

 
3.5.4.1  Activity Report 
 
A list of all activities sorted according to activity number. 

 
3.5.4.2  Logic Report 
 
A list of Preceding and Succeeding activities for every activity in 
ascending order by activity number.  Preceding and succeeding activities 
shall include all information listed above in paragraph Schedule Reports.  A 
blank line shall be left between each activity grouping. 

 
3.5.4.3  Total Float Report 
 
A list of all incomplete activities sorted in ascending order of total 
float.  Activities which have the same amount of total float shall be listed 
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in ascending order of Early Start Dates.  Completed activities shall not be 
shown on this report. 

 
3.5.4.4  Earnings Report 
 
A compilation of the Contractor's Total Earnings on the project from the NTP 
until the most recent Monthly Progress Meeting.  This report shall reflect 
the Earnings of specific activities based on the agreements made in the 
field and approved between the Contractor and Contracting Officer at the 
most recent Monthly Progress Meeting.  Provided that the Contractor has 
provided a complete schedule update, this report shall serve as the basis of 
determining Contractor Payment.  Activities shall be grouped by bid item and 
sorted by activity numbers.  This report shall:  sum all activities in a bid 
item and provide a bid item percent; and complete and sum all bid items to 
provide a total project percent complete.  The printed report shall contain, 
for each activity:  the Activity Number, Activity Description, Original 
Budgeted Amount, Total Quantity, Quantity to Date, Percent Complete (based 
on cost), and Earnings to Date. 

 
3.5.5  Network Diagram 
 
The network diagram shall be required on the initial schedule submission and 
on monthly schedule update submissions.  The network diagram shall depict 
and display the order and interdependence of activities and the sequence in 
which the work is to be accomplished.  The Contracting Officer will use, but 
is not limited to, the following conditions to review compliance with this 
paragraph: 

 
3.5.5.1  Continuous Flow 
 
Diagrams shall show a continuous flow from left to right with no arrows from 
right to left.  The activity number, description, duration, and estimated 
earned value shall be shown on the diagram. 

 
3.5.5.2  Project Milestone Dates 
 
Dates shall be shown on the diagram for start of project, any contract 
required interim completion dates, and contract completion dates. 

 
3.5.5.3  Critical Path 
 
The critical path shall be clearly shown. 

 
3.5.5.4  Banding 
 
Activities shall be grouped to assist in the understanding of the activity 
sequence.  Typically, this flow will group activities by category of work, 
work area and/or responsibility. 
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3.5.5.5  S-Curves 
 
Earnings curves showing projected early and late earnings and earnings to 
date. 

 
3.6  PERIODIC PROGRESS MEETINGS 
 
Progress meetings to discuss payment shall include a monthly onsite meeting 
or other regular intervals mutually agreed to at the preconstruction 
conference.  During this meeting the Contractor shall describe, on an 
activity by activity basis, all proposed revisions and adjustments to the 
project schedule required to reflect the current status of the project.  The 
Contracting Officer will approve activity progress, proposed revisions, and 
adjustments as appropriate. 

 
3.6.1  Meeting Attendance 
 
The Contractor's Project Manager and Scheduler shall attend the regular 
progress meeting. 

 
3.6.2  Update Submission Following Progress Meeting 
 
A complete update of the project schedule containing all approved progress, 
revisions, and adjustments, based on the regular progress meeting, shall be 
submitted not later than 4 working days after the monthly progress meeting. 

 
3.6.3  Progress Meeting Contents 
 
Update information, including Actual Start Dates, Actual Finish Dates, 
Remaining Durations, and Cost-to-Date shall be subject to the approval of 
the Contracting Officer.  As a minimum, the Contractor shall address the 
following items on an activity by activity basis during each progress 
meeting. 

 
3.6.3.1  Start and Finish Dates 
 
The Actual Start and Actual Finish dates for each activity currently in-
progress or completed . 

 
3.6.3.2  Time Completion 
 
The estimated Remaining Duration for each activity in-progress.  Time-based 
progress calculations shall be based on Remaining Duration for each 
activity. 

 
3.6.3.3  Cost Completion 
 
The earnings for each activity started.  Payment will be based on earnings 
for each in-progress or completed activity.  Payment for individual 
activities will not be made for work that contains quality defects.  A 
portion of the overall project amount may be retained based on delays of 
activities. 
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3.6.3.4  Logic Changes 
 
All logic changes pertaining to NTP on change orders, change orders to be 
incorporated into the schedule, contractor proposed changes in work 
sequence, corrections to schedule logic for out-of-sequence progress, lag 
durations, and other changes that have been made pursuant to contract 
provisions shall be specifically identified and discussed. 

 
3.6.3.5  Other Changes 
 
Other changes required due to delays in completion of any activity or group 
of activities include:  1) delays beyond the Contractor's control, such as 
strikes and unusual weather.  2) delays encountered due to submittals, 
Government Activities, deliveries or work stoppages which make re-planning 
the work necessary.  3) Changes required to correct a schedule which does 
not represent the actual or planned prosecution and progress of the work. 

 
3.7  REQUESTS FOR TIME EXTENSIONS 
 
In the event the Contractor requests an extension of the contract completion 
date, or any interim milestone date, the Contractor shall furnish the 
following for a determination as to whether or not the Contractor is 
entitled to an extension of time under the provisions of the contract:  
justification, project schedule data, and supporting evidence as the 
Contracting Officer may deem necessary.  Submission of proof of delay, based 
on revised activity logic, duration, and costs (updated to the specific date 
that the delay occurred) is obligatory to any approvals. 

 
3.7.1  Justification of Delay 
 
The project schedule shall clearly display that the Contractor has used, in 
full, all the float time available for the work involved with this request.  
The Contracting Officer's determination as to the number of allowable days 
of contract extension shall be based upon the project schedule updates in 
effect for the time period in question, and other factual information.  
Actual delays that are found to be caused by the Contractor's own actions, 
which result in the extension of the schedule, will not be a cause for a 
time extension to the contract completion date. 

 
3.7.2  Submission Requirements 
 
The Contractor shall submit a justification for each request for a change in 
the contract completion date of under 2 weeks based upon the most recent 
schedule update at the time of the NTP or constructive direction issued for 
the change.  Such a request shall be in accordance with the requirements of 
other appropriate Contract Clauses and shall include, as a minimum: 

 
     a.  A list of affected activities, with their associated project 
schedule activity number. 

 
     b.  A brief explanation of the causes of the change. 
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     c.  An analysis of the overall impact of the changes proposed. 

 
     d.  A sub-network of the affected area. 

 
Activities impacted in each justification for change shall be identified by 
a unique activity code contained in the required data file. 

 
3.7.3  Additional Submission Requirements 
 
For any requested time extension of over 2 weeks, the Contracting Officer 
may request an interim update with revised activities for a specific change 
request.  The Contractor shall provide this disk within 4 days of the 
Contracting Officer's request. 

 
3.8  DIRECTED CHANGES 
 
If the NTP is issued for changes prior to settlement of price and/or time, 
the Contractor shall submit proposed schedule revisions to the Contracting 
Officer within 2 weeks of the NTP being issued.  The proposed revisions to 
the schedule will be approved by the Contracting Officer prior to inclusion 
of those changes within the project schedule.  If the Contractor fails to 
submit the proposed revisions, the Contracting Officer may furnish the 
Contractor with suggested revisions to the project schedule.  The Contractor 
shall include these revisions in the project schedule until revisions are 
submitted, and final changes and impacts have been negotiated.  If the 
Contractor has any objections to the revisions furnished by the Contracting 
Officer, the Contractor shall advise the Contracting Officer within 2 weeks 
of receipt of the revisions.  Regardless of the objections, the Contractor 
shall continue to update the schedule with the Contracting Officer's 
revisions until a mutual agreement in the revisions is reached.  If the 
Contractor fails to submit alternative revisions within 2 weeks of receipt 
of the Contracting Officer's proposed revisions, the Contractor will be 
deemed to have concurred with the Contracting Officer's proposed revisions.  
The proposed revisions will then be the basis for an equitable adjustment 
for performance of the work. 

 
3.9  OWNERSHIP OF FLOAT 
 
Float available in the schedule, at any time, shall not be considered for 
the exclusive use of either the Government or the Contractor. 
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SECTION 01325 
 

SCHEDULING SYSTEM STANDARD DATA EXCHANGE FORMAT 
 

PART 1 - GENERAL 

 
1.1  Application of This Provision 
 

The Standard Data Exchange Format (SDEF) provides a platform for exchanging 
scheduling and planning data between various software systems.  This 
section shall be used in conjunction with the Section, PROJECT SCHEDULE.  
The SDEF shall allow project management systems to share information with 
other programs.  Scheduling information shall be transferred from the 
Contractor's project management system to the Government as described in 
this section. 

PART 2 - PRODUCTS (Not Applicable) 

PART 3 - EXECUTION 

 
3.1  FORMAT PROCEDURES 
 
3.1.1  Electronic Data Exchange File Required for All Schedule Submissions 
 

a.  The Contractor shall provide schedule data in the SDEF for each 
Preliminary, Initial, Monthly NAS Updates, and requests for time extensions 
or change proposals.  The Contractor's failure to provide schedule data in 
the exact format described herein shall result in disapproval of the entire 
schedule submission. 

 
b.  The entire set of schedule data shall be transferred at every 

exchange of scheduling data.  Thus, for updates to existing projects, the 
data exchange file shall contain all activities that have not started or 
are already complete as well as those activities in progress. 

 
3.1.2  Data Transfer Responsibility 
 

The Contractor shall be responsible for Electronic Data Exchange File data 
that may have been lost or destroyed during transit between the Contractor 
and the Contracting Officer.  If Electronic Data Exchange File data is 
damaged during transit, then the Contractor shall provide the Contracting 
Officer with a new Electronic Data Exchange File within two (2) working 
days of notification by the Contracting Officer. 

 
3.1.3  Data Consistency Responsibility 
 
The Contractor shall be responsible for the consistency between the 
Electronic Data Exchange File and printed reports which accompany schedule 
submissions.  If Electronic Data Exchange File data for a schedule submission 
differs, in any way, from the printed schedule reports or standard activity 
coding, then the Contracting Officer shall disapprove the entire schedule 
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submission.  The Contractor shall provide the Contracting Officer with a 
completely revised, and consistent, schedule submission within 24 hours of 
notification of inconsistency by the Contracting Officer. 
 
3.1.4  Creating the Electronic Data Exchange File 
 

The Contractor shall have the option of creating the electronic data 
exchange file by one of the three following methods: 

 
3.1.4.1  Commercially Available Software 
 

Under this option the Contractor may obtain commercially software that will 
provide the project schedule in the SDEF. 

 
3.1.4.2  Interface Program 
 

Under this option the Contractor shall produce specific data translation 
software.  This software shall take the information provided by the 
Contractor's scheduling system and reformat the data into the SDEF. 

 
3.1.4.3  Manual Methods 
 

Under this option the Contractor shall manually reformat scheduling system 
report files or create all necessary data by manually entering all data 
into the SDEF. 

 
3.2  DATA FORMAT 
 

The data format shall conform to Standard Data Exchange Format (SDEF) in ER 
1-1-11, Appendix A (see attached) 
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ER 1-1-11  
15 July 03* 

APPENDIX A 
 

STANDARD DATA EXCHANGE FORMAT SPECIFICATION 
 
 
PART 1 – GENERAL 
 
1.  Application of This Provision:  The Standard Data Exchange Format (SDEF) provides a 
nonproprietary protocol to exchange project planning and progress data between scheduling systems. 
 
2.  File Type and Format:  The data file shall consist of a 132 character, freed format, "ASCII" file.  Text 
shall be left-justified and numbers shall be right-justified in each field.  Data records must conform, 
exactly, to the sequence, column position, maximum length, mandatory values, and field definitions 
described below to comply with the SDEF.  Unless specifically stated, all numbers shall be whole 
numbers.  Fields containing numbers shall not be zero filled.  All data columns shall be separated by a 
single blank column.  The file shall not contain blank lines. 
 
3.  Usage Notes:  Where appropriate, notes regarding proper usage of systems to support the SDEF 
have been included in brackets ([]).  These notes are included to assist users in creating SDEF 
compatible files, given the variety of software systems that support the SDEF. 
 
4.  Recommended Systems:  Several systems have been tested to determine the accuracy of importing 
and exporting SDEF files.  For information on the current list of recommended systems please contact Mr. 
Brad James at HQUSACE, (202) 761-5541.  Although the currently listed system have been tested other 
systems may also be acceptable provided those systems correctly import and export SDEF files. 
 
5.  SDEF Checker Program:  To verify SDEF files meet the specified guidelines download the SDEF 
Checker utility from the winrms website.  Go to http://winrms.usace.army.mil, click on the User Manuals 
link to the left and then click on the P3 SDEF Link to the left. 
 
PART 2 – SDEF SPECIFICATION 
 
6.  SDEF Organization:  The SDEF shall consist of the following records provided in the exact sequence 
shown below: 
 
* Change in POC information. 
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Paragraph    Record 
Reference    Description                                   Remarks 
 
6.a Volume Record Mandatory First Line of File 
6.b Project ID Record Mandatory Second Line of File 
6.c Calendar Record(s) Mandatory One Record Minimum 
6.d Holiday Record(s) Mandatory if Holidays Used 
6.e Activity Record(s) Mandatory Records 
6.f Precedence Record(s) Mandatory for Precedence 
6.g Unit Cost Record(s) Mandatory for Unit Costs 
6.h Progress Record(s) Mandatory Records 
6.i File End Record Mandatory Last Line of Disk/File 
 
 
6.a.  Volume Record:  The Volume Record shall be used to control the transfer of data that may not fit on 
a single disk.  The first line in every file used to store SDEF data shall be the Volume Record.  The 
Volume Record shall sequentially identify the number of the data transfer disk(s).  The Volume Record 
shall have the following format: 
 
                                      Column      Max.    Reqd. 
Description                     Position      Len.    Value         Type            Notes 
 
RECORD IDENTIFIER    1- 4             4       VOLM         Fixed           Filled 
DISK NUMBER                6- 7             2           √             Number       Right Justified 
 

6.a.(1)  The RECORD IDENTIFIER is the first four characters of this record.  The required value for 
this field shall be "VOLM".  The VOLM record must appear on the first line of the SDEF data file. 

 
6.a.(2)  The DISK NUMBER field shall identify the number of the data disk used to store the data 

exchange information.  If all data may be contained on a single disk, this field shall contain the value of 
"1".  If more disks are required, then the second disk shall contain the value "2", the third disk shall be 
designated with a "3", and so on.  Identification of the last data disk is accomplished in the REJECT 
END RECORD. 

 
6.b.  Project Record:  The Project Identifier Record shall contain general project information.  

Because more than one SDEF file may be required for data transfer between large projects, the PROJ 
record shall be the second lone of the first SDEF file transferred.  The PROJ record shall contain 
information in the following format: 
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                                                     Column        Max.      Req. 
Description                                   Position        Len.      Value      Type                 Notes 
 
RECORD IDENTIFIER   1 – 4  4 PROJ Fixed Filled 
DATA DATE   6 – 12  7 √ ddmmmyy Filled 
PROJECT IDENTIFIER  14 – 17  4 √ Alpha. Left Justified 
PROJECT NAME  19 – 66 48 √ Alpha. Left Justified 
CONTRACTOR NAME  68 –103 36 √ Alpha. Left Justified 
ARROW OR PRECEDENCE 105-105  1 A,P Fixed Filled 
CONTRACT NUMBER 107-112  6 √ Alpha. Left Justified 
PROJECT START 114-120  7 √ ddmmmyy Filled 
PROJECT END 122-128  7 √ ddmmmyy Filled 
 

6.b.(1)  The RECORD IDENTIFIER is the first four characters of this record.  The required value 
for this field shall be "PROJ".  This record shall contain the general project information and indicates 
which scheduling method shall be used. 

 
6.b.(2)  The DATA DATE is the date of the schedule calculation.  The abbreviation "ddmmmyy" 

refers to a date format that shall translate a date into two numbers for the day, three letters for the 
month, and two numbers for the year.  For example, March 1, 1999 shall be translated into 01Mar99.  
This same convention for date formats shall be used throughout the entire data format.  To insure that 
dates are translated consistently, the following abbreviations shall be used for the three character 
month code: 

 
Abbreviation     Month 

 
JAN January 
FEB February 
MAR March 
APR April 
MAY May 
JUN June 
JUL July 
AUG August 
SEP September 
OCT October 
NOV November 
DEC December 
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6.b.(3)  The PROJECT IDENTIFIER is a maximum of four character abbreviation for the 
schedule.  These four characters shall be used to uniquely identify the project and specific update as 
agreed upon by the Contractor and Contracting Officer.  When utilizing scheduling software these four 
characters shall be used to select the project.  Software manufacturers shall provide information to 
users to ensure that the data importing programs do not automatically overwrite other schedules with 
the same PROJECT IDENTIFIER. 

 
6.b.(4)  The PROJECT NAME field shall contain the name and location of the project edited to fit 

the space provided.  The data appearing here shall appear on scheduling software reports.  The 
abbreviation "Alpha." refers to an "Alphanumeric" field value and shall be used throughout the 
remainder of this specification. 

 
6.b.(5)  The CONTRACTOR NAME field shall contain the Construction Contractor's name, edited 

to fit the space provided. 
 

6.b.(6)  The ARROW OR PRECEDENCE field shall indicate which method shall be used for 
calculation of the schedule.  The value "A" shall signify the Arrow Diagramming Method.  The value "P" 
shall signify the Precedence Diagramming Method.  The ACTIVITY ID field of the Activity Record shall 
be interpreted differently depending on the value of this field.  The Precedence Record shall be 
required if the value of this field is "P".  [Usage note: software systems may not support both arrow and 
precedence diagramming.  It is recommended that the selection of the type of network be based on the 
capabilities of the software used by project partners.] 

 
6.b.(7)  The CONTRACT NUMBER field shall contain the contract for the project.  For example, 

the construction contract number "DACA85-89-C-0001 shall be entered into this field as "890001". 
 

6.b.(8)  The PROJECT START field shall contain the date that the Contractor acknowledges the 
Notice to Proceed (NTP).  [Usage note: Software systems may use a project start date to constrain the 
first activity of a network.  To ensure consistent scheduling calculations across products, it is 
recommended that the first activity in the schedule contain an EARLY START constraint and a 
software system’s PROJECT START date only be used to report on the project’s start date.] 

 
6.b.(9)  The PROJECT END field shall contain the date that the Contractor plans to complete the 

work as approved by the Contracting Officer.  [Usage note: software systems may use a project end 
date to constrain the last activity of a network.  To ensure consistent scheduling calculations across 
products, it is recommended that the last activity in the schedule contain an EARLY START constraint 
and a software system’s PROJECT END date only be used to report on the project’s end date.] 

 
6.c.  Calendar Record:  The Calendar Record(s) shall follow the Project Identifier Record in first 

disk of data transferred.  A minimum of one Calendar Record shall be required for all data exchange 
activity files.  The format for the Calendar Record shall be as follows: 
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                                                   Column       Max.     Req. 
Description                                 Position      Len.      Value              Type          Notes 
 
RECORD IDENTIFIER  1 – 4  4 CLDR Fixed Filled 
CALENDAR CODE  6 – 6  1 √ Alpha. Filled 
WORKDAYS  8 –14  7 SMTWTFS Fixed Filled 
CALENDAR DESCRIPTION 16-45 30 √ Alpha. Left Justified 
 

6.c.(1)  The RECORD IDENTIFIER shall always begin with "CLDR" to identify it as a Calendar 
Record.  Each Calendar Record used shall have this identification in the first four columns.  [Usage 
note: Systems contain a variety of calendar options.  It is recommended that the least common 
denominator of calendar features between the systems be used as the basis for creating the SDEF file 
for a given project.] 

 
6.c.(2)  The CALENDAR CODE shall be used in the activity records to signify that this calendar is 

associated with the activity.  [Usage note: Some systems do not allow for alphanumeric CALENDAR 
CODES, but only allow positive integers from 1 to 9.  It is recommended that only positive integers be 
used for the CALENDAR CODE field to support the widest variety of scheduling systems.] 

 
6.c.(3)  The WORKDAYS field shall contain the work-week pattern selected with "Y", for Yes, and 

"N", for No.  The first character shall be Sunday and the last character Saturday.  An example of a 
typical five (5) day work-week would be NYYYYYN.  A seven (7) day work-week would be YYYYYYY. 

 
6.c.(4)  The CALENDAR DESCRIPTION shall be used to briefly describe the calendar used. 

 
6.d.  Holiday Record:  The Holiday Record(s) shall follow the Calendar Record(s) in the first disk 

of data transferred.  There may be calendars without any holidays designated or several Holiday 
Records for each Calendar Record(s).  The format for the Holiday Record shall be as follows: 
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                                          Column         Max.      Req. 
Description                        Position        Len.       Value       Type               Notes 
 
RECORD IDENTIFIER   1-  4 4 HOLI Fixed Filled 
CALENDAR CODE   6-  6 1 √ Alpha. Filled 
HOLIDAY DATE   8- 14 7 √ ddmmmyy Filled 
HOLIDAY DATE  16- 22 7 - ddmmmyy Filled 
HOLIDAY DATE  24- 30 7 - ddmmmyy May be Filled 
HOLIDAY DATE  32- 38 7 - ddmmmyy May be Filled 
HOLIDAY DATE  40- 46 7 - ddmmmyy May be Filled 
HOLIDAY DATE  48- 54 7 - ddmmmyy May be Filled 
HOLIDAY DATE  56- 62 7 - ddmmmyy May be Filled 
HOLIDAY DATE  64- 70 7 - ddmmmyy May be Filled 
HOLIDAY DATE  72- 78 7 - ddmmmyy May be Filled 
HOLIDAY DATE  80- 86 7 - ddmmmyy May be Filled 
HOLIDAY DATE  88- 94 7 - ddmmmyy May be Filled 
HOLIDAY DATE  96-102 7 - ddmmmyy May be Filled 
HOLIDAY DATE 104-110 7 - ddmmmyy May be Filled 
HOLIDAY DATE 112-118 7 - ddmmmyy May be Filled 
HOLIDAY DATE 120-126 7 - ddmmmyy May be Filled 
 

6.d.(1)  The RECORD IDENTIFIER shall always begin with "HOLI".  Each Holiday Record used 
shall have this identification in the first four columns. 

 
6.d.(2)  The Calendar Code indicates which work-week calendar the holidays shall be applied to.  

More than one HOLI record may be used for a given CALENDAR CODE. 
 

6.d.(3)  The HOLIDAY DATE shall contain the date of each individual non-work day. 
 

6.c.  Activity Records:  Activity Records shall follow any Holiday Record(s).  If there are no 
Holiday Record(s), then the Activity Records shall follow the Calendar Record(s).  There shall be one 
Activity Record for every activity in the network.  Each activity shall have one record in the following 
format: 

 
 
 
 
 
 
 
 
 
 
 
 

A-6 
 

 



ER 1-1-11 
15 Jun 95 

 
                                                Column        Max.     Req. 
Description                              Position       Len.       Value          Type              Notes 
 
RECORD IDENTIFIER   1-  4  4 ACTV Fixed Filled 
ACTIVITY ID   6- 15 10 √ Integer See Comment Below 
ACTIVITY DESCR.  17- 46 30 √ Alpha. Left Justified 
ACTIVITY DURATION  48- 50  3 √ Integer Right Justified 
CONSTRAINT DATE  52- 58  7  ddmmmyy Filled 
CONSTRAINT TYPE  60- 61  2  ES or LF May be Filled 
CALENDAR CODE  63- 63  1 √ Alpha. Filled 
HAMMOCK CODE  65- 65  1 Y,blank Fixed May be Filled 
WORKERS PER DAY  67- 69  3  Integer Right Justified 
RESPONSIBILITY CODE  71- 74  4  Alpha. Left Justified 
WORK AREA CODE  76- 79  4  Alpha. Left Justified 
MOD OR CLAIM NO.  81- 86  6  Alpha. Left Justified 
BID ITEM  88- 93  6  Alpha. Left Justified 
PHASE OF WORK  95- 96  2  Alpha. Left Justified 
CATEGORY OF WORK  98- 98  1  Alpha. May be Filled 
FEATURE OF WORK 100-128 30  Alpha. Left Justified 
 

6.e.(1)  The RECORD IDENTIFIER for each activity description record must begin with the four 
character "ACTV" code.  This field shall be used for both the Arrow Diagram Method (ADM) and 
Precedence Diagram Method (PDM). 

 
6.e.(2)  The ACTIVITY ID consists of coding that shall differ, depending on whether the ADM or 

PDM method was selected in the Project Record.  If the ADM method was selected then the field shall 
be interpreted as two right-justified fields of five (5) integers each.  If the PDM method was selected the 
field shall be interpreted as one (1) right-justified field of ten (10) integers each.  The maximum activity 
number allowed under this arrangement is 99999 for ADM and 9999999999 for the PDM method.  
[Usage note: Many systems allow alphanumeric ACTIVITY Ids.  While the SDEF does not strictly allow 
the use of alphanumeric values, users may agree to use the ACTIVITY ID field to exchange 
alphanumeric data.  It is recommended that the ACTIVITY ID be restricted to integers when one or 
more of the systems being used for scheduling allows only integer ACTIVITY ID values.] 

 
6.e.(3)  The ACTIVITY DESCRIPTION shall be a maximum of 30 characters.  Descriptions must 

be limited to the space provided. 
 

6.e.(4)  The ACTIVITY DURATION contains the estimated original duration for the activity on the 
schedule.  The duration shall be based upon the work-week designated by the activity's related 
calendar. 

 
6.e.(5)  The CONSTRAINT DATE field shall be used to identify a date that the scheduling system 

may use to modify float calculations.  If there is a date in this field, then there must be a valid entry in 
the CONSTRAINT TYPE field. 
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6.e.(6)  The CONSTRAINT TYPE field shall be used to identify the way that the scheduling 
system shall use the CONSTRAINT DATE to modify schedule float calculations.  If there is a value in 
this field, then there must be a valid entry in the CONSTRAINT DATE field.  The valid values for the 
CONSTRAINT TYPE are as follows: 

 
      Code        Definition 

 
 ES The CONSTRAINT DATE shall replace an activity's early start date, 
  if the early start date is prior to the CONSTRAINT DATE. 
 LF The CONSTRAINT DATE shall replace an activity's late finish date, 
  if the late finish date is after the CONSTRAINT DATE. 

 
[Usage note:  Systems provide a wide variety of constraint types that may not be supported by 

other systems.  It is recommended that constraint types be restricted to the values above regardless of 
the capabilities of the various systems being used for scheduling.] 

 
6.e.(7)  The CALENDAR CODE relates this activity to an appropriate work-week calendar.  The 

ACTIVITY DURATION must be based on the valid work-week referenced by this CALENDAR CODE 
field. 

 
6.e.(8)  The HAMMOCK CODE indicates that a particular activity does not have its own 

independent duration, but takes its start dates from the start date of the preceding activity (or node) 
and takes its finish dates from the finish dates of its succeeding activity (or node).  If the value of the 
HAMMOCK CODE field is "Y", then the activity is a hammock activity. 

 
6.e.(9)  The WORKERS PER DAY shall contain the average number of workers expected to work 

on the activity each day the activity is in progress.  If this code is required by project scheduling 
specifications, values for this data will be right justified.  Activities without workers per day shall have a 
value of “0”. 

 
6.e.(10)  The RESPONSIBILITY CODE shall identify the subcontractors or major trade involved 

with completing the work for the activity.  If this code is required by project scheduling specifications, 
value for this data will be left justified. 

 
6.e.(11)  The WORK AREA CODE shall identify the location of the activity within the project.  If 

this code is required by project scheduling specifications, value for this data will be left justified. 
 

6.e.(12)  The MOD OR CLAIM NUMBER shall uniquely identify activities that are added or 
changed on a construction contract modification, or activities that justify any claimed time extensions.  
If this code is required by project scheduling specifications, value for this data will be left justified. 
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6.e.(13)  The BID ITEM shall identify the bid item number associated with each activity.  If this 
code is required by project scheduling specifications, value for this data will be left justified. 

 
6.e.(14)  The PHASE OF WORK shall identify the timing of a specific activity within the entire 

project.  If this code is required by project scheduling specifications, value for this data will be left 
justified. 

 
6.e.(15)  The CATEGORY OF WORK shall identify the general type of work performed by every 

activity.  If this code is required by project scheduling specifications, value for this data will be placed in 
the field. 

 
6.e.(16)  The FEATURE OF WORK shall identify a very broad designation of the general type of 

work that is being accomplished by the activity.  If this code is required by project scheduling 
specifications, value for this data will be left justified.  [Usage note: Many systems require that 
FEATURE OF WORK values be placed in several activity code fields.  It is recommended that users 
review SDEF documentation to determine the correct way to use a given software system to produce 
the FEATURE OF WORK code.]. 

 
6.f.  Precedence Record:  The Precedence Record(s) shall follow the Activity Records if a 

Precedence Diagram Method schedule (PDM) is identified in the ARROW OR PRECEDENCE field of 
the Project Record.  The Precedence Record has the following format: 

 
                                              Column       Max.      Req. 
Description                            Position      Len.       Value        Type          Notes 
 
RECORD IDENTIFIER  1-  4 4 PRED Fixed Filled 
ACTIVITY ID  6- 15 10 √ Integer See Comment Below 
PRECEDING ACTIVITY 17- 26 10 √ Integer See Comment Below 
PREDECESSOR TYPE 28- 28  1 √ S,F,C Filled 
LAG DURATION 30- 33  4 √ Integer Right Justified 
 

6.f.(1)  The RECORD IDENTIFIER shall begin with the four character "PRED" in the first four 
columns of the record. 

 
6.f.(2)  The ACTIVITY ID identifies the activity whose predecessor shall be specified in this 

record. 
 

6.f.(3)  The PREDECESSOR ACTIVITY number is the number of an activity that precedes the 
activity noted in the ACTIVITY ID field. 

 
6.f.(4)  The PREDECESSOR TYPE field indicates the type of relationship that exists between the 

chosen pair of activities.  Valid PREDECESSOR TYPE field areas follow: 
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        Code Definition 
 

         SS Start-to-Start relation 
         FF Finish-to-Finish relation 
         FS Finish-to-Start relation 

 
[Usage note: Some systems provide additional predecessor types that may not be supported by 

all other systems.  It is recommended that predecessor types be restricted to the values above 
regardless of the capabilities of the various systems being used for scheduling.] 

 
6.f.(5)  The LAG DURATION field contains the number of days delay between the preceding and 

current activity.  [Usage note: Some systems allow negative values for the LAG DURATION.  Because 
these values are not supported by all other systems, it is recommended that values be restricted to 
zero and positive integers.] 

 
6.g.  Unit Cost Record:  The Unit Cost Record shall follow all Precedence Records.  If the 

schedule utilizes the Arrow Diagram Method, then the Unit Cost Record shall follow any Activity 
records.  There shall be one Unit Cost Record for every activity that is not a lump sum activity.  [Usage 
note: (1) It is recommended that users who wish to exchange unit cost data contact SDEF vendor 
representatives to determine the ability of the software system to import/export unit cost information. 
(2) If the software being used by each member of the project ream supports unit cost data then users 
may wish to conduct a trial run of the SDEF data exchange with a two or three-activity network to 
ensure that unit cost data transfers as expected.  If problems are found please consult vendor 
representatives for resolution prior to exchange of full project schedules.  (3) Unit cost record data 
does not, in most systems, result in the correct values being placed in the ACTIVITY COST and COST 
TO DATE fields of the Progress (PROG) Record.  Users must, at this time, manually transfer the data 
from the Unit Cost Record to the Progress Record.] 

 
The fields for this record shall take the following format: 

 
                         Column      Max.      Req. 

Description                              Position     Len.       Value       Type                  Notes 
 
RECORD IDENTIFIER  1-  4  4 UNIT Fixed Filled 
ACTIVITY ID  6- 15 10 √ Integer See Comment Below 
TOTAL QTY 17- 29 11 √ Format 8.4 Right Justified 
COST PER UNIT 31- 43 11 √ Format 8.4 Right Justified 
QTY TO DATE 45- 57 11 √ Format 8.4 Right Justified 
UNIT OF MEASURE 59- 61  3 √ Alpha. Left Justified 
 

6.g.(1)  The RECORD IDENTIFIER shall be identified with the four character "UNIT" placed in the 
first four columns of the record. 
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6.g.(2)  The ACTIVITY ID for each activity shall match the format described in the activity record.  
Each activity may have only one Unit Cost Record. 

 
6.g.(3)  The TOTAL QTY is the total amount of material to be used in this activity.  This number 

consists of eight digits, one decimal point, and four more digits.  An example of a number in this format 
is "11111111.1111".  If decimal places are not needed this field shall still contain a ".0000" in columns 
25-29.  [Usage note: Many systems support a different format for this value that does not include as 
many decimal places.  It is recommended that users determine the requirements for significant digits 
based on te lowest common denominator of the software systems being used for a given project.] 

 
6.g.(4)  The COST PER UNIT is the cost, in dollars and cents, for each unit to be used in this 

activity.  This number consists of eight digits, one decimal point, and four more digits.  An example of a 
number in this format is "11111111.1111".  If decimal places are not needed this field shall still contain 
a ".0000" in columns 39-43.  [Usage note: Many systems support a different format for this value that 
does not include as many decimal places.  It is recommended that users determine their requirements 
for significant digits based on the lowest common denominator of the software systems being used for 
a given project.] 

 
6.g.(5)  The QTY TO DATE is the quantity of material installed in this activity up to the data date.  

This number consists of eight digits, one decimal point, and four more digits.  An example of a number 
in this format is "11111111.1111".  If decimal places are not needed this field shall still contain a 
".0000" in columns 53-57.  [Usage note: Many systems support a different format for this value that 
does not include as many decimal places.  It is recommended that users determine their requirements 
for significant digits based on the lowest common denominator of the software systems being used for 
a given project.] 

 
6.g.(6)  The UNIT OF MEASURE is an abbreviation that may be used to describe the units being 

measured for this activity.  Valid values for this field are any meaningful English or metric unit, except 
“L.S.” for Lump Sum.  Lump sum activities are not to have Unit Cost Records. 

 
6.h.  Progress Record:  Progress Record(s) shall follow all Unit Cost Record(s).  If there are no 

Unit Cost Record(s), then the Progress Record(s) shall follow all Precedence Records.  If the schedule 
utilizes the Arrow Diagram Method, then the Progress Record shall follow any Activity Records.  One 
Record shall exist for each activity in-progress or completed.  The fields for this Record shall take the 
following format: 
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                                               Column        Max.     Req. 
Description                             Position        Len.      Value       Type                Notes 
 
RECORD IDENTIFIER   1-  4  4 PROG Fixed Filled 
ACTIVITY ID   6- 15 10 √ Integer See Comment Below 
ACTUAL START DATE  17- 23  7 √ ddmmmyy Filled if Started 
ACTUAL FINISH DATE  25- 31  7 √ ddmmmyy Filled if Finished 
REMAINING DURATION  33- 35  3 √ Integer Right Justified 
ACTIVITY COST  37- 48 12 √ Format 9.2 Right Justified 
COST TO DATE  50- 61 12 √ Format 9.2 Right Justified 
STORED MATERIAL  63- 74 12 √ Format 9.2 Right Justified 
EARLY START DATE  76- 82  7 √ ddmmmyy Filled if Not Started 
EARLY FINISH DATE  84- 90  7 √ ddmmmyy Filled if Not Finished 
LATE START DATE  92- 98  7 √ ddmmmyy Filled if Not Started 
LATE FINISH DATE 100-106  7 √ ddmmmyy Filled if Not Finished 
FLOAT SIGN 108-108  1 +,- Fixed Filled if Not Finished 
TOTAL FLOAT 110-112  3 √ Interger R. Just. If Not Finished 
 

6.h.(1)  The RECORD IDENTIFIER shall begin with the four character "PROG" in the first four 
columns of the record. 

 
6.h.(2)  The ACTIVITY ID for each activity for which progress has been posted shall match the 

format described in the Activity Record. 
 

6.h.(3)  An ACTUAL START DATE is required for all in-progress activities.  The ACTUAL START 
DATE shall be the same as, or later than, the PROJECT START date contained in the Project Record.  
The ACTUAL START DATE shall also be the same as, or prior to, the DATA DATE contained in the 
Project Record.  If there is an ACTUAL START DATE for an activity that there must also be a 
REMAINING DURATION, and the values for the EARLY START DATE and LATE START DATE are 
blank.  [Usage note: Some systems allow default values for ACTUAL START DATE if the date is not 
entered by the user.  Because the failure to include a start date for activities may result in different 
schedule calculations, it is recommended that the ACTUAL START DATE be required for all activities 
in progress.] 

 
6.h.(4)  An ACTUAL FINISH DATE is required for all completed activities.  If the REMAINING 

DURATION of an activity is zero, then there must be an ACTUAL FINISH DATE.  If there is an 
ACTUAL FINISH DATE, then values for the EARLY START DATE, LATE START DATE, EARLY 
FINISH DATE, LATE FINISH DATE, FLOAT SIGN, and TOTAL FLOAT shall be blank.  [Usage note: 
Some systems allow default values for ACTUAL FINISH DATE if the date is not entered by the user.  
Because the failure to include a finish date for activities may result in different schedule calculations, it 
is recommended that the ACTUAL FINISH DATE be required for all activities in progress.] 
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6.h.(5)  A REMAINING DURATION is required for all activities.  Activities that have not started 

shall have a remaining duration equal to their original duration.  Activities completed based on time, 
shall have a zero (0) REMAINING DURATION.  [Usage note: Systems have a variety of “short-cut” 
methods to determine the REMAINING DURATION value.  It is recommended that users actually 
consider the time required to complete the remaining work on a given task, rather than allow a system 
to calculate the remaining duration based on the amount of work that has already been accomplished.] 

 
6.h.(6)  The ACTIVITY COST contains the estimated earned value of the work to be 

accomplished in the activity.  An example of a number in this format is “111111111.11”.  If decimal 
places are not needed this field shall still contain a “.00” in the last three columns of this field.  [Usage 
note: Users should inquire of software vendors if the user needs to add a zero in the data field to 
produce the default value “0.00”.] 

 
6.h.(7)  The COST TO DATE contains the earned value for the activity.  If there is an ACTUAL 

START DATE, then there must also be some value for COST TO DATE.  An example of a number in 
this format is “111111111.11”.  If decimal places are not needed, this field shall still contain a “.00” in 
the last three columns of this field.  The COST TO DATE is not tied to REMAINING DURATION.  For 
example, if the REMAINING DURATION is "0", the COST TO DATE may only be 95% of the 
ACTIVITY COST.  This difference may be used to reflect 5% retainage for punch list items.  [Usage 
note: Systems implement cost information in different ways.  It is recommended that users carefully 
review SDEF documentation and test results to determine how to ensure that SDEF data is exported 
correctly.] 

 
6.h.(8)  The STORED MATERIAL field contains the value of the material that the Contractor has 

paid for and is on site or in secure storage areas that is a portion of the COST TO DATE.  An example 
of a number in this format is “111111111.11”.  If decimal places are not needed, this field shall still 
contain a “.00” in the last three columns of this field.  [Usage note: Systems implement the stored 
materials field in a variety of ways.  Many systems do not enforce STORED MATERIAL. + COST TO 
DATE < ACTIVITY COST.  To avoid potential confusion between systems, it is recommended that new 
activities be added to a schedule to reflect the cost of large equipment procurement rather than use 
the STORED MATERIALS field.] 

 
6.h.(9)  The EARLY START DATE indicates the earliest date possible that an activity can start as 

calculated by a CPM scheduling system or other Contracting Officer approved planning method.  If the 
progress record for an activity contains an ACTUAL START DATE, then this field shall be blank. 

 
 

6.h.(10)  The EARLY FINISH DATE indicated the earliest date possible that an activity can finish 
as calculated by a CPM scheduling system or other Contracting Officer approved planning method.  If 
the progress record for an activity contains an ACTUAL FINISH DATE, then this field shall be blank. 

 
6.j.(11)  The LATE START DATE indicates the latest date that an activity can begin as calculated 

by a CPM scheduling system or other Contracting Officer approved planning method.  If the progress 
record for an activity contains an ACTUAL START DATE, then this field shall be blank. 
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6.h.(12)  The LATE FINISH DATE indicates the latest date that an activity can finish as calculated 
by a CPM scheduling system or other Contracting officer approved planning method.  If the progress 
record for an activity contains an ACTUAL FINISH DATE, then this field shall be blank. 

 
6.h.(13)  The FLOAT SIGN indicates whether the float time calculated using a CPM scheduling 

system or other Contracting Officer approved planning method, is positive or negative in nature.  If the 
progress record for an activity contains an ACTUAL FINISH DATE, then this field shall be blank.  In 
the case of zero float this field shall be blank. 

 
6.h.(14)  The TOTAL FLOAT indicates the total float time.  In the Precedence Diagram Method 

(PDM), the total float is the difference between the early and late start or finish dates.  In the Arrow 
Diagram method (ADM), the total float is equal to the late event time at the end of the activity, minus 
the sum of the early event time at the start of the activity plus the duration of the activity. 

 
6.j.  Project End Record:  The Project End Record shall be used to identify that the data file is 

completed.  If the ASCII End of File character is encountered, then data import programs shall use that 
character to infer that the data continues on the next disk.  The user shall then be prompted for the 
next disk number, based on the VOLM record data.  The Project end Record shall be the last record of 
the entire data file, and shall have the following format: 

 
                                        Column     Max.   Reqd. 
Description                     Position     Len.    Value     Type     Just. 
 
RECORD IDENTIFIER     1-  3          3       END       Fixed    Filled 
 

6.h.(1)  The RECORD IDENTIFIER for the Project End Record shall be "END".  Data contained in 
the data exchange file that occurs after this record shall not be used. 
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SECTION 01330 
 

SUBMITTAL PROCEDURES 
 

 
PART 1 - GENERAL 
 
1.1  DEFINITIONS 
 
1.1.1  Submittal 
 
Contract Clauses "FAR 52.236-5, Material and Workmanship," paragraph (b) and 
"FAR 52.236-21, Specifications and Drawings for Construction," paragraphs 
(d), (e), and (f) apply to all "submittals". 

 
1.1.2  Submittal Descriptions (SD) 
 
Submittals requirements are specified in the technical sections.  Submittals 
are identified by SD numbers and titles as follows. 

 
SD-01 Preconstruction Submittals 

 
Certificates of insurance. 
Surety bonds. 
List of proposed subcontractors. 
List of proposed products. 
Construction Progress Schedule. 
Submittal register. 
Schedule of prices. 
Health and safety plan. 
Work plan. 
Quality control plan. 
Environmental protection plan. 

 
SD-02 Shop Drawings 

 
Drawings, diagrams and schedules specifically prepared to illustrate 
some portion of the work. 

 
Diagrams and instructions from a manufacturer or fabricator for use in 
producing the product and as aids to the Contractor for integrating the 
product or system into the project. 

 
Drawings prepared by or for the Contractor to show how multiple systems 
and interdisciplinary work will be coordinated. 

 
SD-03 Product Data 

 
Catalog cuts, illustrations, schedules, diagrams, performance charts, 
instructions and brochures illustrating size, physical appearance and 
other characteristics of materials or equipment for some portion of the 
work. 
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Samples of warranty language when the contract requires extended product 
warranties. 

 
SD-04 Samples 

 
Physical examples of materials, equipment or workmanship that illustrate 
functional and aesthetic characteristics of a material or product and 
establish standards by which the work can be judged. 

 
Color samples from the manufacturer's standard line (or custom color 
samples if specified) to be used in selecting or approving colors for 
the project. 

 
Field samples and mock-ups constructed on the project site establish 
standards by which the ensuring work can be judged.  Includes assemblies 
or portions of assemblies which are to be incorporated into the project 
and those which will be removed at conclusion of the work. 

 
SD-05 Design Data 

 
Calculations, mix designs, analyses or other data pertaining to a part 
of work. 

 
SD-06 Test Reports 

 
Report signed by authorized official of testing laboratory that a 
material, product or system identical to the material, product or system 
to be provided has been tested in accord with specified requirements.  
(Testing must have been within three years of date of contract award for 
the project.) 

 
Report which includes findings of a test required to be performed by the 
Contractor on an actual portion of the work or prototype prepared for 
the project before shipment to job site. 

 
Report which includes finding of a test made at the job site or on 
sample taken from the job site, on portion of work during or after 
installation. 

 
Investigation reports. 

 
Daily checklists. 

 
Final acceptance test and operational test procedure. 

 
SD-07 Certificates 

 
Statements signed by responsible officials of manufacturer of product, 
system or material attesting that product, system or material meets 
specification requirements.  Must be dated after award of project 
contract and clearly name the project. 
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Document required of Contractor, or of a supplier, installer or 
subcontractor through Contractor, the purpose of which is to further 
quality of orderly progression of a portion of the work by documenting 
procedures, acceptability of methods or personnel qualifications. 

 
Confined space entry permits. 

 
SD-08 Manufacturer's Instructions 

 
Preprinted material describing installation of a product, system or 
material, including special notices and Material Safety Data sheets 
concerning impedances, hazards and safety precautions. 

 
SD-09 Manufacturer's Field Reports 

 
Documentation of the testing and verification actions taken by 
manufacturer's representative to confirm compliance with manufacturer's 
standards or instructions. 

 
Factory test reports. 

 
SD-10 Operation and Maintenance Data 

 
Data that is furnished by the manufacturer, or the system provider, to 
the equipment operating and maintenance personnel. This data is needed 
by operating and maintenance personnel for the safe and efficient 
operation, maintenance and repair of the item. 

 
SD-11 Closeout Submittals 

 
Documentation to record compliance with technical or administrative 
requirements or to establish an administrative mechanism. 

 
1.1.3  Approving Authority 
 
Office authorized to approve submittal. 

 
1.1.4  Work 
 
As used in this section, on- and off-site construction required by contract 
documents, including labor necessary to produce submittals, construction, 
materials, products, equipment, and systems incorporated or to be 
incorporated in such construction. 

 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only or as 
otherwise designated.  When used, a designation following the "G" 
designation identifies the office that will review the submittal for the 
Government.  The following shall be submitted in accordance with Section 
01330 SUBMITTAL PROCEDURES: 
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SD-01 Preconstruction Submittals 
 

Submittal register; G 
 
1.2  PROCEDURES FOR SUBMITTALS 
 
1.2.1  Reviewing, Certifying, Approving Authority 
 
QC organization shall be responsible for reviewing and certifying that 
submittals are in compliance with contract requirements.  Approving 
authority on submittals is QC manager unless otherwise specified for 
specific submittal.  At each "Submittal" paragraph in individual 
specification sections, a notation "G", following a submittal item, 
indicates Contracting Officer is approving authority for that submittal 
item. 

 
1.2.2  Constraints 
 

a.  Submittals listed or specified in this contract shall conform to 
provisions of this section, unless explicitly stated otherwise. 

 
b.  Submittals shall be complete for each definable feature of work; 

components of definable feature interrelated as a system shall be 
submitted at same time. 

 
c.  When acceptability of a submittal is dependent on conditions, 

items, or materials included in separate subsequent submittals, 
submittal will be returned without review. 

 
d.  Approval of a separate material, product, or component does not 

imply approval of assembly in which item functions. 
 
1.2.3  Scheduling 
 

a.  Coordinate scheduling, sequencing, preparing and processing of 
submittals with performance of work so that work will not be 
delayed by submittal processing.  Allow for potential requirements 
to resubmit.  

 
b.  Except as specified otherwise, allow review period, beginning with 

receipt by approving authority, that includes at least 15 working 
days for submittals for QC Manager approval and 20 working days for 
submittals for Contracting Officer approval.  Period of review for 
submittals with Contracting Officer approval begins when Government 
receives submittal from QC organization.  Period of review for each 
resubmittal is the same as for initial submittal. 

 
c.  For submittals requiring review by fire protection engineer, allow 

review period, beginning when Government receives submittal from QC 
organization, of 30 working days for return of submittal to the 
Contractor.  Period of review for each resubmittal is the same as 
for initial submittal. 
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1.2.4  Variations 
 
Variations from contract requirements require Government approval pursuant 
to contract Clause entitled "FAR 52.236-21, Specifications and Drawings for 
Construction" and will be considered where advantageous to Government. 

 
1.2.4.1  Considering Variations 
 
Discussion with Contracting Officer prior to submission, will help ensure 
functional and quality requirements are met and minimize rejections and 
resubmittals.  When contemplating a variation which results in lower cost, 
consider submission of the variation as a Value Engineering Change Proposal 
(VECP). 

 
1.2.4.2  Proposing Variations 
 
When proposing variation, deliver written request to the Contracting 
Officer, with documentation of the nature and features of the variation and 
why the variation is desirable and beneficial to Government.  If lower cost 
is a benefit, also include an estimate of the cost saving.  In addition to 
documentation required for variation, include the submittals required for 
the item. Clearly mark the proposed variation in all documentation. 

 
1.2.4.3  Warranting That Variations Are Compatible 
 
When delivering a variation for approval, Contractor warrants that this 
contract has been reviewed to establish that the variation, if incorporated, 
will be compatible with other elements of work. 

 
1.2.4.4  Review Schedule Is Modified 
 
In addition to normal submittal review period, a period of 10 working days 
will be allowed for consideration by the Government of submittals with 
variations. 

 
1.2.5  Contractor's Responsibilities 
 

a.  Determine and verify field measurements, materials, field 
construction criteria; review each submittal; and check and 
coordinate each submittal with requirements of the work and 
contract documents. 

 
b.  Transmit submittals to QC organization in accordance with schedule 

on approved Submittal Register, and to prevent delays in the work, 
delays to Government, or delays to separate Contractors. 

 
c.  Advise Contracting Officer of variation, as required by paragraph 

entitled "Variations." 
 

d.  Correct and resubmit submittal as directed by approving authority.  
When resubmitting disapproved transmittals or transmittals noted 
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for resubmittal, the Contractor shall provide copy of that 
previously submitted transmittal including all reviewer comments 
for use by approving authority.  Direct specific attention in 
writing or on resubmitted submittal, to revisions not requested by 
approving authority on previous submissions. 

 
e.  Furnish additional copies of submittal when requested by 

Contracting Officer, to a limit of 20 copies per submittal. 
 

f.  Complete work which must be accomplished as basis of a submittal in 
time to allow submittal to occur as scheduled. 

 
g.  Ensure no work has begun until submittals for that work have been 

returned as "approved," or "approved as noted", except to the 
extent that a portion of work must be accomplished as basis of 
submittal. 

 
1.2.6  QC Organization Responsibilities 
 

a.  Note date on which submittal was received from Contractor on each 
submittal. 

 
b.  Review each submittal; and check and coordinate each submittal with 

requirements of work and contract documents. 
 

c.  Review submittals for conformance with project design concepts and 
compliance with contract documents. 

 
d.  Act on submittals, determining appropriate action based on QC 

organization's review of submittal. 
 

(1)  When QC manager is approving authority, take appropriate 
action on submittal from the possible actions defined in paragraph 
entitled, "Actions Possible." 

 
(2)  When Contracting Officer is approving authority or when 
variation has been proposed, forward submittal to Government with 
certifying statement or return submittal marked "not reviewed" or 
"revise and resubmit" as appropriate.  The QC organization's review 
of submittal determines appropriate action. 

 
e.  Ensure that material is clearly legible. 

 
f.  Stamp each sheet of each submittal with QC certifying statement or 

approving statement, except that data submitted in bound volume or 
on one sheet printed on two sides may be stamped on the front of 
the first sheet only. 

 
(1)  When approving authority is Contracting Officer, QC 
organization will certify submittals forwarded to Contracting 
Officer with the following certifying statement: 
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"I hereby certify that the (equipment) (material) (article) shown and 
marked in this submittal is that proposed to be incorporated with 
contract Number [_____], is in compliance with the contract 
drawings and specification, can be installed in the allocated 
spaces, and is submitted for Government approval. 

 
Certified by Submittal Reviewer _____________________, Date _______ 
(Signature when applicable) 

 
Certified by QC Manager _____________________________, Date ______" 
(Signature) 

 
(2)  When approving authority is QC Manager, QC Manager will use 
the following approval statement when returning submittals to 
Contractor as "Approved" or "Approved as Noted." 

 
"I hereby certify that the (material) (equipment) (article) shown and 

marked in this submittal and proposed to be incorporated with 
contract Number [_____], is in compliance with the contract 
drawings and specification, can be installed in the allocated 
spaces, and is _____ approved for use. 

 
Certified by Submittal Reviewer ______________________, Date ______ 
(Signature when applicable) 

 
Approved by QC Manager _______________________________, Date _____" 
(Signature) 

 
g.  Sign certifying statement or approval statement.  The person 

signing certifying statements shall be QC organization member 
designated in the approved QC plan.  The signatures shall be in 
original ink.  Stamped signatures are not acceptable. 

 
h.  Update submittal register as submittal actions occur and maintain 

the submittal register at project site until final acceptance of 
all work by Contracting Officer. 

 
i.  Retain a copy of approved submittals at project site, including 

Contractor's copy of approved samples. 
 
1.2.7  Government's Responsibilities 
 
When approving authority is Contracting Officer, the Government will: 

 
a.  Note date on which submittal was received from QC manager, on each 

submittal for which the Contracting Officer is approving authority. 
 

b.  Review submittals for approval within scheduling period specified 
and only for conformance with project design concepts and 
compliance with contract documents. 
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c.  Identify returned submittals with one of the actions defined in 
paragraph entitled "Actions Possible" and with markings appropriate 
for action indicated. 

 
1.2.8  Actions Possible 
 
Submittals will be returned with one of the following notations: 

 
a.  Submittals marked "not reviewed" will indicate submittal has been 

previously reviewed and approved, is not required , does not have 
evidence of being reviewed and approved by Contractor, or is not 
complete.  A submittal marked "not reviewed" will be returned with 
an explanation of the reason it is not reviewed. Resubmit 
submittals returned for lack of review by Contractor or for being 
incomplete, with appropriate action, coordination, or change. 

 
b.  Submittals marked "approved" "approved as submitted" authorize 

Contractor to proceed with work covered. 
 

c.  Submittals marked "approved as noted" or "approval except as noted; 
resubmission not required" authorize Contractor to proceed with 
work as noted provided Contractor takes no exception to the 
notations. 

 
d.  Submittals marked "revise and resubmit" or "disapproved" indicate 

submittal is incomplete or does not comply with design concept or 
requirements of the contract documents and shall be resubmitted 
with appropriate changes.  No work shall proceed for this item 
until resubmittal is approved. 

 
1.3  FORMAT OF SUBMITTALS 
 
1.3.1  Transmittal Form 
 
Transmit each submittal, except sample installations and sample panels, to 
office of approving authority.  Transmit submittals with transmittal form 
prescribed by Contracting Officer and standard for project.  The transmittal 
form shall identify Contractor, indicate date of submittal, and include 
information prescribed by transmittal form and required in paragraph 
entitled "Identifying Submittals".  Process transmittal forms to record 
actions regarding sample panels and sample installations. 

 
1.3.2  Identifying Submittals 
 
Identify submittals, except sample panel and sample installation, with the 
following information permanently adhered to or noted on each separate 
component of each submittal and noted on transmittal form.  Mark each copy 
of each submittal identically, with the following: 

 
a.  Project title and location. 

 
b.  Construction contract number. 
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c.  Section number of the specification section by which submittal is 

required. 
 

d.  Submittal description (SD) number of each component of submittal. 
 

e.  When a resubmission, add alphabetic suffix on submittal 
description, for example, SD-10A, to indicate resubmission. 

 
f.  Name, address, and telephone number of subcontractor, supplier, 

manufacturer and any other second tier Contractor associated with 
submittal. 

 
g.  Product identification and location in project. 

 
1.3.3  Format for SD-02 Shop Drawings 
 

a.  Shop drawings shall not be less than A4 297 by 210 mm (8 1/2 by 11 
inches) nor more than AO 1189 by 841 mm (30 by 42 inches). 

 
b.  Present A4 297 by 210 mm (8 1/2 by 11 inches) sized shop drawings 

as part of the bound volume for submittals required by section.  
Present larger drawings in sets. 

 
c.  Include on each drawing the drawing title, number, date, and 

revision numbers and dates, in addition to information required in 
paragraph entitled "Identifying Submittals". 

 
d.  Dimension drawings, except diagrams and schematic drawings; prepare 

drawings demonstrating interface with other trades to scale.  Shop 
drawing dimensions shall be the same unit of measure as indicated 
on the contract drawings.  Identify materials and products for work 
shown. 

 
1.3.4  Format of SD-03 Product Data and SD-08 Manufacturer's Instruction's 
 

a.  Present product data submittals for each section as a complete, 
bound volume.  Include table of contents, listing page and catalog 
item numbers for product data. 

 
b.  Indicate, by prominent notation, each product which is being 

submitted; indicate specification section number and paragraph 
number to which it pertains. 

 
c.  Supplement product data with material prepared for project to 

satisfy submittal requirements for which product data does not 
exist.  Identify this material as developed specifically for 
project. 

 
d.  Provide product data in metric dimensions.  Where product data are 

included in preprinted catalogs with English units only, submit 
metric dimensions on separate sheet. 
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1.3.5  Format of SD-04 Samples 
 

a.  Furnish samples in sizes below, unless otherwise specified or 
unless the manufacturer has prepackaged samples of approximately 
same size as specified: 

 
(1)  Sample of Equipment or Device:  Full size. 

 
(2)  Sample of Materials Less Than 50 by 75 mm (2 by 3 inches):  
Built up to A4 297 by 210 mm (8 1/2 by 11 inches). 

 
(3)  Sample of Materials Exceeding A4 297 by 210 mm (8 1/2 by 11 
inches):  Cut down to A4 297 by 210 mm (8 1/2 by 11 inches) and 
adequate to indicate color, texture, and material variations. 

 
(4)  Sample of Linear Devices or Materials:  250 mm (10 inch) 
length or length to be supplied, if less than 250 mm (10 inches).  
Examples of linear devices or materials are conduit and handrails. 

 
(5)  Sample of Non-Solid Materials:  750 ml (Pint).  Examples of 
non-solid materials are sand and paint. 

 
(6)  Color Selection Samples:  50 by 100 mm (2 by 4 inches). 

 
(7)  Sample Panel:  1200 by 1200 mm (4 by 4 feet). 

 
(8)  Sample Installation:  10 square meters (100 square feet). 

 
b.  Samples Showing Range of Variation:  Where variations are 

unavoidable due to nature of the materials, submit sets of samples 
of not less than three units showing extremes and middle of range. 

 
c.  Reusable Samples:  Incorporate returned samples into work only if 

so specified or indicated.  Incorporated samples shall be in 
undamaged condition at time of use. 

 
d.  Recording of Sample Installation:  Note and preserve the notation 

of area constituting sample installation but remove notation at 
final clean up of project. 

 
e.  When color, texture or pattern is specified by naming a particular 

manufacturer and style, include one sample of that manufacturer and 
style, for comparison. 

 
1.3.6  Format of SD-05 Design Data and SD-07 Certificates 
 

a.  Provide design data and certificates on 297 by 210 mm (8 1/2 by 11 
inches) paper.  Provide a bound volume for submittals containing 
numerous pages. 
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1.3.7  Format of SD-06 Test Reports and SD-09 Manufacturer's Field Reports 
 

a.  Provide reports on 297 by 210 mm (8 1/2 by 11 inches) paper in a 
complete bound volume. 

 
b.  Indicate by prominent notation, each report in the submittal.  

Indicate specification number and paragraph number to which it 
pertains. 

 
1.3.8  Format of SD-10 Operation and Maintenance (O&M) Data 
 

a.  O&M Data format shall comply with the requirements specified in 
Section 01781, Operation and Maintenance Data" 

 
1.3.9  Format of SD-01 Preconstruction Submittals and SD-11 Closeout 
Submittals 
 

a.  When submittal includes a document which is to be used in project 
or become part of project record, other than as a submittal, do not 
apply Contractor's approval stamp to document, but to a separate 
sheet accompanying document. 

 
b.  Provide all dimensions in administrative submittals in metric. 

Where data are included in preprinted material with English units 
only, submit metric dimensions on separate sheet. 

 
1.4  QUANTITY OF SUBMITTALS 
 

1.4.1  Number of Copies of SD-02 Shop Drawings 
 

a.  Submit six copies of submittals of shop drawings requiring review 
and approval only by QC organization and seven copies of shop 
drawings requiring review and approval by Contracting Officer.   

 
1.4.2  Number of Copies of SD-03 Product Data and SD-08 Manufacturer's 
Instructions 
 
Submit in compliance with quantity requirements specified for shop drawings. 

 
1.4.3  SD-04 Number of Samples 
 

a.  Submit two samples, or two sets of samples showing range of 
variation, of each required item.  One approved sample or set of 
samples will be retained by approving authority and one will be 
returned to Contractor. 

 
b.  Submit one sample panel.  Include components listed in technical 

section or as directed. 
 

c.  Submit one sample installation, where directed. 
 

d.  Submit one sample of non-solid materials. 
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1.4.4  Number of Copies SD-05 Design Data and SD-07 Certificates 
 

a.  Submit in compliance with quantity requirements specified for shop 
drawings. 

 
1.4.5  Number of Copies SD-06 Test Reports and SD-09 Manufacturer's Field 
Reports 
 

b.  Submit in compliance with quantity with quality requirements 
specified for shop drawings. 

 
1.4.6  Number of Copies of SD-10 Operation and Maintenance Data 
 
Submit four copies of O&M Data to the Contracting Officer for review and 
approval 

 
1.4.7  Number of Copies of SD-01 Preconstruction Submittals and SD-11 Closeout 
Submittals 
 

a.  Unless otherwise specified, submit administrative submittals 
compliance with quantity requirements specified for shop drawings. 

 
1.5  SUBMITTAL CLASSIFICATION 
 
Submittals are classified as follows: 

 
1.5.1  Government Approved 
 
Government approval is required for any deviations from the Solicitation or 
Accepted Proposal and other items as designated by the Contracting Officer.  
Within the terms of the Contract Clause entitled "Specifications and 
Drawings for Construction," they are considered to be "shop drawings." 

 
1.5.2  Information Only 
 
All submittals not requiring Government approval will be for information 
only.  They are not considered to be "shop drawings" within the terms of the 
Contract Clause referred to above. 

 
1.6  APPROVED SUBMITTALS 
 
The Contracting Officer's approval of submittals shall not be construed as a 
complete check, but will indicate only that the general method of 
construction, materials, detailing and other information are satisfactory.  
Approval will not relieve the Contractor of the responsibility for any error 
which may exist, as the Contractor under the Contractor Quality Control 
(CQC) requirements of this contract is responsible for dimensions, the 
design of adequate connections and details, and the satisfactory 
construction of all work.  After submittals have been approved by the 
Contracting Officer, no resubmittal for the purpose of substituting 
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materials or equipment will be considered unless accompanied by an 
explanation of why a substitution is necessary. 

 
1.7  DISAPPROVED SUBMITTALS 
 
The Contractor shall make all corrections required by the Contracting 
Officer and promptly furnish a corrected submittal in the form and number of 
copies specified for the initial submittal.  If the Contractor considers any 
correction indicated on the submittals to constitute a change to the 
contract, a notice in accordance with the Contract Clause "Changes" shall be 
given promptly to the Contracting Officer. 

 
1.8  WITHHOLDING OF PAYMENT 
 
Payment for materials incorporated in the work will not be made if required 
approvals have not been obtained. 

 
1.9  GENERAL 
 
The Contractor shall make submittals as required by the specifications.  The 
Contracting Officer may request submittals in addition to those specified 
when deemed necessary to adequately describe the work covered in the 
respective sections.  Units of weights and measures used on all submittals 
shall be the same as those used in the contract drawings.  Each submittal 
shall be complete and in sufficient detail to allow ready determination of 
compliance with contract requirements.  Prior to submittal, all items shall 
be checked and approved by the Contractor's Quality Control (CQC) System 
Manager and each item shall be stamped, signed, and dated by the CQC System 
Manager indicating action taken. Proposed deviations from the contract 
requirements shall be clearly identified.  Submittals shall include items 
such as:  Contractor's, manufacturer's, or fabricator's drawings; 
descriptive literature including (but not limited to) catalog cuts, 
diagrams, operating charts or curves; test reports; test cylinders; samples; 
O&M manuals (including parts list); certifications; warranties; and other 
such required submittals.  Submittals requiring Government approval shall be 
scheduled and made prior to the acquisition of the material or equipment 
covered thereby.  Samples remaining upon completion of the work shall be 
picked up and disposed of in accordance with manufacturer's Material Safety 
Data Sheets (MSDS) and in compliance with existing laws and regulations. 

 
1.10  SUBMITTAL REGISTER 
 
At the end of this section is a submittal register showing items of 
equipment and materials for which submittals are required by the 
specifications; this list may not be all inclusive and additional submittals 
may be required.  The Contractor shall maintain a submittal register for the 
project in accordance with Section 01312A QUALITY CONTROL SYSTEM (QCS). 

 
1.11  SCHEDULING 
 
Submittals covering component items forming a system or items that are 
interrelated shall be scheduled to be coordinated and submitted 
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concurrently.  Certifications to be submitted with the pertinent drawings 
shall be so scheduled.  Adequate time (a minimum of 14 calendar days 
exclusive of mailing time) shall be allowed and shown on the register for 
review and approval.  No delay damages or time extensions will be allowed 
for time lost in late submittals.  An additional 10 calendar days shall be 
allowed and shown on the register for review and approval of submittals for 
refrigeration and HVAC control systems. 

 
1.12  TRANSMITTAL FORM (ENG FORM 4025) 
 
The sample transmittal form (ENG Form 4025) attached to this section shall 
be used for submitting both Government approved and information only 
submittals in accordance with the instructions on the reverse side of the 
form.  These forms are included in the QCS software that the Contractor is 
required to use for this contract.  This form shall be properly completed by 
filling out all the heading blank spaces and identifying each item 
submitted.  Special care shall be exercised to ensure proper listing of the 
specification paragraph and/or sheet number of the contract drawings 
pertinent to the data submitted for each item. 

 
1.13  SUBMITTAL PROCEDURES 
 
1.13.1  Procedures 
 
The Government will review the Submittal Register for approval action.  The 
column designated "Reviewer" will also be completed by the Government.  The 
Government will designate those to be submitted "For Information Only".  A 
copy of the Submittal Register, so marked in the "Reviewer" column, will be 
returned to the Contractor.  Those items identified as "For Information 
Only" submittal shall be subject to review action by the Contracting 
Officer.  Any such "For Information Only" submittals found to contain 
errors or omissions shall be resubmitted.  No adjustment for time or money 
will be allowed for corrective action required as a result of noncompliance 
with plans and specifications. 

 
a.  The approved register will become part of the contract and the 

Contractor will be subject to requirements therein.  The Contractor shall 
revise and/or update the register every 30 days to take into account all 
changes in the contract and the current construction schedule.  Copies of 
updated or corrected registers shall be submitted to the Contracting 
Officer at least every 60 days in the same format and copies required for 
the original register. 

 
b.  It is essential that submittals and current construction progress 

be thoroughly coordinated.  The scheduled submittal dates shall be 
realistic, and shall provide sufficient lead time for the respective 
construction activity (as indicated on the approved progress schedule).  
Failure to comply with this requirement will be cause for rejection of the 
Submittal Register. 

 
c.  The Contractor shall submit all items listed on the contract 

drawings and listed or specified in these specifications.  The Contracting 
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Officer may request submittals in addition to those listed when deemed 
necessary to adequately describe the work covered in the respective 
sections.  Units of weight and measurements used on all submittals shall be 
the same used in the contract drawings.  Reproducible drawings of the 
contract documents shall not be used for submittal drawings.  Each 
submittal shall be complete and in sufficient detail for ready 
determination of compliance with the contract requirements.  Prior to 
submittal, all items shall be checked and approved by the Contractor's 
Quality Control (CQC) Manager who shall certify by signature on the ENG 
Form 4025 that he has reviewed the submittal in detail and that it is 
correct and in strict conformance with the contract drawings and 
specifications except as may be otherwise explicitly stated.  Submittals 
shall include such items as:  Contractor's, manufacturer's or fabricator's 
drawings; HVAC control descriptions; descriptive literature including (but 
not limited to) catalogue cuts, diagrams, operation charts or curves; 
samples, O&M manuals including parts lists; certifications; warranties and 
other such required submittals.  Submittals pertinent to materials and 
equipment which are specified to receive advance approval shall be 
scheduled and made prior to the acquisition or the delivery thereof.  
Catalog cuts and other descriptive data which have more than one model, 
size, or type or which shows optional equipment shall be clearly marked to 
show the model, size, or type and all optional equipment which is proposed 
for approval.  Submittals on component items forming a system or that are 
interrelated shall be submitted at one time as a single submittal in order 
to demonstrate that the items have been properly coordinated and will 
function as a unit. 

 
(1)  Each required submittal which is in the form of a drawing shall be 

submitted as one (1) reproducible and four (4) prints of the drawing for 
Division 15 and 16 submittals, and one (1) reproducible and three (3) 
prints for all others.  Drawing prints shall be either blue or black line 
permanent-type prints on a white background.  Reproducibles shall be white 
vellum sepia and shall be of such quality that prints made therefrom are 
sufficiently clear for microfilm copying.  A shop drawing submitted without 
a reproducible drawing will not be reviewed and will be automatically 
returned.  All catalog and descriptive data shall be submitted in 4 copies. 

 
(2)  All submittals shall be mailed or delivered directly to the 

address shown below. 
 

Resident Engineer 
U.S. Army, Corps of Engineers 
4551 Devlin Drive 
Building 867 
Nellis Air Force Base  
Las Vegas, Nevada  89191-0744 

 
(3)  All samples, except for those required to be submitted to the 

Division Lab, shall be submitted to the Resident Engineer.  In addition to 
the copies specified above, one courtesy copy of each submittal sent to the 
Albuquerque District Office should be forwarded to the Resident Engineer. 
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The Government will further discuss detailed submittal procedures with the 
Contractor at the Preconstruction Conference. 

 
1.13.2  Deviations 
 
For submittals which include proposed deviations requested by the 
Contractor, the column "variation" of ENG Form 4025 shall be checked.  The 
Contractor shall set forth in writing the reason for any deviations and 
annotate such deviations on the submittal.  The Government reserves the 
right to rescind inadvertent approval of submittals containing unnoted 
deviations. 

 
1.14  CONTROL OF SUBMITTALS 
 
The Contractor shall carefully control his procurement operations to ensure 
that each individual submittal is made on or before the Contractor scheduled 
submittal date shown on the approved "Submittal Register." 

 
1.15  GOVERNMENT APPROVED SUBMITTALS 
 
Upon completion of review of submittals requiring Government approval, the 
submittals will be identified as having received approval by being so 
stamped and dated.  Two copies of the submittal will be returned to the 
Contractor. 

 
1.16  INFORMATION ONLY SUBMITTALS 
 
Normally submittals for information only will not be returned.  Approval of 
the Contracting Officer is not required on information only submittals.  The 
Government reserves the right to require the Contractor to resubmit any item 
found not to comply with the contract.  This does not relieve the Contractor 
from the obligation to furnish material conforming to the plans and 
specifications; will not prevent the Contracting Officer from requiring 
removal and replacement of nonconforming material incorporated in the work; 
and does not relieve the Contractor of the requirement to furnish samples 
for testing by the Government laboratory or for check testing by the 
Government in those instances where the technical specifications so 
prescribe 

 
1.17  STAMPS 
 
Stamps used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall be similar to the following: 
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   ________________________________________________________________________ 
  |                               CONTRACTOR                               | 
  |                                                                        | 
  |                               (Firm Name)                              | 
  |                                                                        | 
  |                                                                        | 
  |                                                                        | 
  | _____ Approved                                                         | 
  |                                                                        | 
  |                                                                        | 
  | _____ Approved with corrections as noted on submittal data and/or      | 
  | attached sheets(s).                                                    | 
  |                                                                        | 
  |                                                                        | 
  |                                                                        | 
  | SIGNATURE:  __________________________________________________________ | 
  |                                                                        | 
  | TITLE:  ______________________________________________________________ | 
  |                                                                        | 
  | DATE:  _______________________________________________________________ | 
  |                                                                        | 
  |________________________________________________________________________| 
 
PART 2 - PRODUCTS 
 
Not used. 

 
PART 3 - EXECUTION 
 
Not used. 

 
 
 

- - o 0 o - - 
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SD-06 Test Reports
3.2Field Tests

SD-07 Certificates
3.1Sprinkler System

SD-10 Operation and Maintenance
Data

3.1Sprinkler System
02821 SD-07 Certificates

2.1.1 GChain Link Fence
02870 SD-02 Shop Drawings

2.4 GBenches and Chairs
2.7 GTables
2.5 GBicycle Racks
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02870 Assembly Instruction Drawings
SD-03 Product Data

2.4Benches and Chairs
2.7Tables
2.5Bicycle Racks
2.6Waste Receptacles

SD-04 Samples
2.2.4 GFinish

SD-06 Test Reports
Recycled Materials

3.2Testing
SD-07 Certificates
Primer certificate
Powder coatings certificate

02930 SD-02 Shop Drawings
3.3.1Shop Drawings
3.2.1Finished Grade, Topsoil and

Underground Utilities
SD-03 Product Data

2.5Geotextile
1.4.3.2Chemical Treatment Material
3.7.2Equipment
1.4.1Delivery
3.9 GPlant Establishment Period
3.9.2.6Maintenance Record
3.7Application of Pesticide
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02930 SD-04 Samples
1.4.1.3Delivered Topsoil
3.1.4.2Soil Amendments
2.4Mulch
2.5Geotextile

SD-06 Test Reports
3.1.4.2Soil Test
3.1.4.1Percolation Test

SD-07 Certificates
2.1Plant Material
2.2Topsoil
2.3.1pH Adjuster
2.3.2Fertilizer
2.3.3Organic Material
2.3.4Soil Conditioner
2.4.2Organic Mulch
2.12Mycorrhizal Fungi Inoculum
2.14Pesticide

SD-10 Operation and Maintenance
Data

3.9.5Maintenance Instructions
03100 SD-03 Product Data

2.1Form Materials
2.1.6Form Releasing Agents

03150 SD-02 Shop Drawings
2.1 G  REContraction Joint Material
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03150 2.4 G  REWaterstops
SD-03 Product Data

2.2 G  REPreformed Expansion Joint Filler
2.3 GSealant
2.4 G  REWaterstops

SD-04 Samples
2.3.2 G  REField-Molded Type
2.4.1 G  RENon-metallic Waterstop Materials

SD-07 Certificates
2.2 G  REPreformed Expansion Joint Filler
2.3 G  RESealant
2.4 G  REWaterstops

03200 SD-02 Shop Drawings
3.1 G  EDReinforcement

SD-03 Product Data
1.3 G  EDWelding

SD-07 Certificates
2.2 G  EDReinforcing Steel

03300 SD-03 Product Data
1.8 G  EDMixture Proportions

G  REConcrete Testing Sampling Plan
G  REHot Weather Placement

Procedures
G  RECold Weather Placement

Procedures
G  REContractor Quality Control Charts
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03300 G  REDry Shake Finish
SD-06 Test Reports

3.15 G  RETesting and Inspection for
Contractor Quality Control

SD-07 Certificates
1.4 G  REQualifications

03330 SD-02 Shop Drawings
GArchitectural Concrete

SD-04 Samples
2.1 GMaterials

GPanels
04200 SD-02 Shop Drawings

G  EDMasonry Work
SD-03 Product Data

3.1.2 G  RECold Weather Installation
SD-04 Samples

2.2 G  EDConcrete Masonry Units (CMU)
2.7 G  REAnchors, Ties, and Bar

Positioners
2.10 G  REExpansion-Joint Materials

SD-06 Test Reports
3.16.1 G  REField Testing of Mortar

G  REField Testing of Grout
G  REMasonry Cement

2.2.3 G  REFire-rated CMU
1.5 G  RESpecial Inspection
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04200 SD-07 Certificates
2.2 G  REConcrete Masonry Units (CMU)
2.9 G  REControl Joint Keys
2.7 G  REAnchors, Ties, and Bar

Positioners
2.10 G  REExpansion-Joint Materials
2.8 G  REReinforcing Steel Bars and Rods

G  REMasonry Cement
G  REMortar Coloring

2.4 G  REPrecast Concrete Items
G  REMortar Admixtures
G  REGrout Admixtures;

05090 SD-03 Product Data
1.5 G  REWelding Procedure Qualifications
1.6 G  REWelder, Welding Operator, and

Tacker Qualification
1.7 G  REInspector Qualification

SD-06 Test Reports
3.2 G  REQuality Control

05120 SD-02 Shop Drawings
G EDErection drawings

1.6.1 G  EDFabrication drawings
SD-03 Product Data

2.4Shop primer
2.2.5Load indicator washers
2.2.6Load indicator bolts

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 14 OF 56 PAGES

FY05-FY06 Predator Maintenance Complex

05120 SD-06 Test Reports
Class B coating

2.2Bolts, nuts, and washers
SD-07 Certificates

2.1Steel
2.2Bolts, nuts, and washers
2.4Shop primer
2.3.1Welding electrodes and rods
2.3.2Nonshrink grout
2.5Galvanizing
1.4AISC Quality Certification
1.6.2.2Welding procedures and

qualifications
05210 SD-02 Shop Drawings

G  EDSteel joists
SD-07 Certificates

G  RESteel Joists;
05300 SD-02 Shop Drawings

2.1 G  EDDeck Units
2.5 G  REAccessories
3.2 G  EDAttachments
3.3 G  EDHoles and Openings

SD-03 Product Data
2.1 G  EDDeck Units
3.2 G  EDAttachments

SD-04 Samples
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05300 2.1 G  REDeck Units
2.5 G  REAccessories

SD-07 Certificates
2.1 G  EDDeck Units
3.2 G  EDAttachments

05400 SD-02 Shop Drawings
G  RECold-Formed Steel Framing

SD-07 Certificates
G  REMill Certificates
G  REWelding Certificates

05500 SD-02 Shop Drawings
1.6 GMiscellaneous Metal Items

06200 SD-02 Shop Drawings
GFinish Carpentry

SD-03 Product Data
2.1 GWood Items, and Trim

SD-04 Samples
2.1.4 GMoldings

07141 SD-03 Product Data
2.1Fluid-applied membrane
2.2Membrane primer
2.8Elastomeric sheet
2.10Flexible foam-backed elastomeric

sheet
3.3Solvent
3.4.1Moisture meter
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07141 2.11Protection board
2.7Bond breaker

07212 SD-03 Product Data
2.1Blanket insulation
2.2Sill sealer insulation
2.4Vapor retarder
2.5Pressure sensitive tape
2.6Accessories

SD-08 Manufacturer’s Instructions
3.3.1Insulation

07214 SD-03 Product Data
2.1 GBlock or board insulation
2.2Vapor retarder
2.3Pressure sensitive tape
2.4Protection board or coating
2.5Accessories

SD-08 Manufacturer’s Instructions
2.1Block or Board Insulation
2.5.1Adhesive

07413 SD-02 Shop Drawings
2.1 GSiding

SD-04 Samples
2.3 GAccessories
2.1 GSiding
2.4 GFasteners
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07413 2.6 GGaskets and Insulating
Compounds

2.5 GSealant
SD-07 Certificates

2.1 GSiding
3.1 GInstallation
2.3 GAccessories

07416 SD-02 Shop Drawings
GStructural Standing Seam Metal

Roof System
SD-03 Product Data

GDesign Analysis
Qualifications

SD-04 Samples
2.3Accessories
2.1Roof Panels
2.6 GFactory Color Finish
2.4Fasteners
2.8Gaskets and Insulating

Compounds
2.7Sealant
2.2Concealed Anchor Clips
2.5Subpurlins
2.10EPDM Rubber Boots

SD-06 Test Reports
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07416 GTest Report for Uplift Resistance
of the SSSMR

SD-07 Certificates
Structural Standing Seam Metal
Roof System

07600 SD-02 Shop Drawings
3.1.17 GCovering on flat, sloped, or

curved surfaces
3.1.13 GGutters
3.1.14 GDownspouts
3.1.18 GExpansion joints
3.1.9 GBase flashing
3.1.10 GCounterflashing
3.1.19 GFlashing at roof penetrations
3.1.11 GReglets
3.1.12 GDrip edge
3.1.15 GOpen valley flashing
3.1.16 GEave flashing

SD-11 Closeout Submittals
3.5Quality Control Plan

07840 SD-02 Shop Drawings
2.1Firestopping Materials

SD-07 Certificates
2.1Firestopping Materials
1.5Installer Qualifications
3.3Inspection
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07920 SD-03 Product Data
2.1Sealants
2.2Primers
2.3Bond breakers
2.4Backstops

SD-07 Certificates
3.3.6Sealant

08110 SD-02 Shop Drawings
2.1 G GDoors
2.1 G GDoors
2.5 G GFrames
2.5 G GFrames
2.3Accessories
2.7Weatherstripping

SD-03 Product Data
2.1 GDoors
2.5 GFrames
2.3Accessories
2.7Weatherstripping

08120 SD-02 Shop Drawings
2.1 GDoors and frames

SD-08 Manufacturer’s Instructions
2.1Doors and frames

08210 SD-02 Shop Drawings
2.1 GDoors

SD-03 Product Data
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08331 SD-02 Shop Drawings
3.1 GApproved Detail Drawings
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Data
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2.2Windows
SD-03 Product Data

2.5.3Fasteners
2.5Accessories

SD-04 Samples
2.6.1 GColor coating
2.2Windows

SD-06 Test Reports
1.3Air infiltration
1.3Water infiltration
1.3Mullion and transom bar wind

load
SD-10 Operation and Maintenance
Data

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 22 OF 56 PAGES

FY05-FY06 Predator Maintenance Complex

08510 2.2 GWindows
08520 SD-02 Shop Drawings

Aluminum Windows
SD-03 Product Data
Aluminum Windows

SD-04 Samples
Aluminum Windows

SD-06 Test Reports
Aluminum Windows

SD-07 Certificates
Aluminum Windows

08710 SD-02 Shop Drawings
1.3 GHardware schedule
2.3.8Keying system

SD-03 Product Data
2.3 GHardware items

SD-08 Manufacturer’s Instructions
3.1Installation

SD-10 Operation and Maintenance
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1.3 GHardware Schedule
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08800 SD-02 Shop Drawings

Installation
SD-03 Product Data
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08800 1.6.1Insulating Glass
1.3Glazing Accessories

SD-04 Samples
1.6.1Insulating Glass
2.3.2Glazing Compound
2.3.5Tape
2.3.3.1Sealant

SD-07 Certificates
1.6.1Insulating Glass
1.3Glazing Accessories

SD-08 Manufacturer’s Instructions
2.3Setting and sealing materials
3.2Glass setting

09100 SD-02 Shop Drawings
2.1 GMetal support systems

09250 SD-03 Product Data
2.1.5Cementitious backer units
2.1.2Water-Resistant Gypsum Backing

Board
2.1.3Glass Mat Covered or Reinforced
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09250 2.1 GAsbestos Free Materials
09310 SD-03 Product Data

2.1 GTile
2.2 GSetting-Bed
2.4 GMortar, Grout, and Adhesive

SD-04 Samples
2.1 GTile
2.1.4 GAccessories

SD-06 Test Reports
3.5 GTesting

SD-07 Certificates
2.1 GTile
2.4 GMortar, Grout, and Adhesive

09510 SD-02 Shop Drawings
1.3Approved Detail Drawings

SD-03 Product Data
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2.1Acoustical Units
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09650 SD-02 Shop Drawings
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09650 2.8 GResilient Flooring and
Accessories

SD-03 Product Data
2.8 GResilient Flooring and

Accessories
2.4Adhesives

SD-04 Samples
2.8 GResilient Flooring and

Accessories
SD-06 Test Reports

3.3 GMoisture, Alkalinity and Bond
Tests

SD-08 Manufacturer’s Instructions
3.2Surface Preparation
3.1Installation

SD-10 Operation and Maintenance
Data

2.8 GResilient Flooring and
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3.1 GSurface Preparation
3.4Installation
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09680 1.3Regulatory Requirements
SD-04 Samples

2.1 GCarpet
2.4 GMolding

SD-06 Test Reports
3.2Moisture and Alkalinity Tests

SD-07 Certificates
2.1 GCarpet
1.3 GRegulatory Requirements

SD-10 Operation and Maintenance
Data

2.1 GCarpet
3.5Cleaning and Protection

09720 SD-03 Product Data
2.1 GWallcoverings and Accessories
2.2Primer and Adhesive

SD-04 Samples
2.1 GWallcoverings and Accessories

SD-07 Certificates
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SD-10 Operation and Maintenance
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09840 2.1 GApproved Detail Drawings
SD-03 Product Data

3.2 GInstallation
2.1 GAcoustical Wall Panels

SD-04 Samples
2.1 GAcoustical Wall Panels

SD-07 Certificates
2.1 GAcoustical Wall Panels

09900 SD-02 Shop Drawings
3.10Piping identification
3.10stencil

SD-03 Product Data
2.1 GCoating
2.1Manufacturer's Technical Data
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SD-04 Samples

1.9 GColor
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09900 SD-10 Operation and Maintenance
Data

2.1 GCoatings:
09915 SD-04 Samples

2.2 GColor Schedule
10153 SD-02 Shop Drawings

3.1 GInstallation
SD-03 Product Data

1.3 GToilet Partition System
SD-04 Samples

2.4 GColors and Finishes
10201 SD-02 Shop Drawings

2.1.1Wall louvers
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2.1.1 GWall louvers
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SD-03 Product Data
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10440 1.3 GInterior Signage
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Instructions
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2.1 GLocation
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2.2.2Finish
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1.5.1 GColor chips

10605 SD-02 Shop Drawings
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10800 2.2 GAccessory Items
SD-07 Certificates

2.2 GAccessory Items
11250A SD-02 Shop Drawings

3.1 G  EDInstallation
SD-03 Product Data

2.1 G  EDSoftening Equipment
Spare Parts

03
3.3.2 G  EDField Instructions

SD-06 Test Reports
2.1Softening Equipment
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3.2.2Piping

SD-10 Operation and Maintenance
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11501 SD-02 Shop Drawings
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11501 SD-06 Test Reports
GFactory Tests

3.3 GTesting and Inspections
SD-07 Certificates

1.3.2 GManufacturer's Field
Representative
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Data
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11502 SD-10 Operation and Maintenance
Data

GPaint Booth
GAccessories

12320 SD-02 Shop Drawings
3.1Installation

SD-03 Product Data
2.1 GCabinets
2.2 GCountertops and Backsplash

SD-04 Samples
2.1Cabinets
2.2Countertops and Backsplash

SD-06 Test Reports
Cabinets and Countertops

12351 SD-02 Shop Drawings
2.1Approved Detail Drawings

SD-03 Product Data
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12600 SD-04 Samples
1.3 GTheater Chairs

13080 SD-02 Shop Drawings
3.1 G  DOBracing
1.4 G  DOEquipment Requirements

SD-03 Product Data
3.1 G  DOBracing
1.4 G  DOEquipment Requirements

13100 SD-02 Shop Drawings
GDrawings

SD-07 Certificates
2.1 GMaterials

13112 SD-02 Shop Drawings
1.3 GDetail Drawings
1.3.1 GContractor's Modifications

SD-03 Product Data
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1.3.8Spare Parts
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3.5Tests and Measurements
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13112 1.3Cathodic Protection System
3.6Training Course

13721 SD-03 Product Data
GIntrusion Detection System
GKey Control Plan
GSpare Parts

3.1 GManufacturer's Instructions
1.4 GTesting
1.7 GExperience

SD-06 Test Reports
3.3.3 GPerformance Verification Test
2.1.1 GMaterials and Equipment

13851 SD-02 Shop Drawings
1.4.1 GFire Alarm Reporting System

SD-03 Product Data
2.2 GStorage Batteries

GVoltage Drop
2.7.3 GSpecial Tools and Spare Parts
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13851 1.3.7 GQualifications
SD-10 Operation and Maintenance
Data

1.5 GTechnical Data and Computer
Software

13930A SD-02 Shop Drawings
1.12 GShop Drawings
3.11As-Built Drawings

SD-03 Product Data
3.1Fire Protection Related Submittals

.  Submit concurrent with Shop
Drawing submittal

3.4.1 GSway Bracing
2.3 GMaterials and Equipment
1.7 GHydraulic Calculations
1.11Spare Parts
3.10 GPreliminary Tests
3.11 GFinal Acceptance Test
3.12On-site Training
1.8 GFire Protection Specialist
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3.11 GFinal Acceptance Test Report
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13930A 3.3 GInspection by Fire Protection
Specialist

SD-10 Operation and Maintenance
Data

3.12Operating and Maintenance
Instructions

14602 SD-02 Shop Drawings
1.5.1.5 G  DODetailed Drawings

SD-03 Product Data
2.2.3 G  DOHoist Hook Assembly
2.2.3 G  DOHeat Treatment
1.5.1.1 G  DOMaterials and Equipment
2.1 G  DOHoist
1.5.1.6 G  DOSpare Parts

SD-06 Test Reports
3.3 G  DOElectrification System Tests
3.4 G  DOAcceptance Testing

SD-07 Certificates
2.1 G  DOHoist
2.5.1 G  DOTrack Design
2.6 GJib Framework
2.7.2 G  DOMotor Controller
2.1.2 G  DOElectric Hoists
2.3 G  DOTrolleys
2.7 G  DOWiring

G  DOContact Conductors
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14602 2.1.1 G  DOHoist Controls
2.7 G  DOOvercurrent Protection
2.7 G  DOGrounding

SD-10 Operation and Maintenance
Data

3.6 G  DOOperating and Maintenance
Instructions

14630 SD-02 Shop Drawings
1.3 G  EDElectric Overhead Cranes

SD-03 Product Data
1.5.1.2Crane Design Criteria
3.2.1.4Hooks
1.3Electric Overhead Cranes
3.6Spare Parts
2.1.5Framed Instructions

SD-06 Test Reports
3.2Acceptance Testing

SD-10 Operation and Maintenance
Data

1.3 G  EDElectric Overhead Cranes
15070A SD-02 Shop Drawings
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SD-03 Product Data
1.3 G  GEquipment Requirements

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 39 OF 56 PAGES

FY05-FY06 Predator Maintenance Complex

15080A SD-02 Shop Drawings
3.2.2.4Mica Plates

SD-03 Product Data
2.1General Materials

SD-04 Samples
Thermal Insulation Materials

15181A SD-02 Shop Drawings
2.4 GPiping System

SD-03 Product Data
2.1 G  EDMaterials and Equipment
2.11 G  EDWater Treatment Systems
1.6.3Spare Parts
1.3Qualifications
3.3Field Tests
3.4Demonstrations
1.6.1Verification of Dimensions

SD-06 Test Reports
3.3Field Tests

SD-07 Certificates
2.1Service Organization

SD-10 Operation and Maintenance
Data

3.4 G  EDOperation Manuals
3.4 G  EDMaintenance Manuals
2.11 G  EDWater Treatment Systems

15182A SD-02 Shop Drawings
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15182A 2.3 GRefrigerant Piping System
SD-03 Product Data

2.1 GMaterials and Equipment
ED

1.6.3Spare Parts
1.3Qualifications
3.3Refrigerant Piping Tests
3.4Demonstrations
1.6.1Verification of Dimensions

SD-06 Test Reports
3.3Refrigerant Piping Tests

SD-07 Certificates
2.1Service Organization

SD-10 Operation and Maintenance
Data

3.3 GOperation Manual
3.4 GMaintenance Manuals

15190A SD-02 Shop Drawings
3.2 GGas Piping System

SD-06 Test Reports
3.16Testing
3.16.1Pressure Tests
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15211N SD-03 Product Data
2.1Air compressor

Air Dryer
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15211N 2.2Air receiver
Desiccant air dryers
Desiccant

2.4.1Pipe
2.4.1Fittings
2.4.3Valves
2.4.4Pressure gages
2.4.5Hangers and supports
2.4.6Quick disconnect couplings
2.4.7Filters
2.4.8Strainers
2.4.9Traps
2.4.10Lubricators
2.4.11Flexible connections
2.4.12Dielectric unions
2.4.14Hose reel assembly
2.6Valve box
2.7Identification labels for piping
2.4.2Tubing

SD-06 Test Reports
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3.3.2.2Leak tightness tests
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1.4.2Employer's record documents
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15211N 1.4.1Welding procedures and
qualifications

1.4.3Welding procedures and
qualifications

3.1.2.3Cleaning and flushing procedures
SD-08 Manufacturer’s Instructions

2.2Air receiver
SD-10 Operation and Maintenance
Data

2.1Air compressor
Air dryer

SD-11 Closeout Submittals
2.1air compressor

air dryer
15400A SD-02 Shop Drawings

3.8.1Plumbing System
1.4Electrical Work

SD-03 Product Data
Welding
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3.4Vibration-Absorbing Features
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SD-06 Test Reports
GProposed Test Schedules
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15400A 3.8.1.1Test of Backflow Prevention
Assemblies

SD-07 Certificates
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16410 1.3.1 GMaterial
GSwitching Equipment

SD-10 Operation and Maintenance
Data

GSwitching Equipment
3.2 GInstructions

16415 SD-02 Shop Drawings
GInterior Electrical Equipment

SD-03 Product Data
GProtective Device Coordination

Study
GManufacturer's Catalog
GMaterial, Equipment, and Fixture

Lists
GInstallation Procedures

1.2.6 GAs-Built Drawings
3.22.2 GOnsite Tests

SD-06 Test Reports
GFactory Test Reports
GField Test Plan

3.20 GField Test Reports
SD-07 Certificates

1.4 GMaterials and Equipment
16710A SD-01 Preconstruction Submittals
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System Drawings
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16710A SD-02 Shop Drawings
Manufacturer's Recommendations

SD-03 Product Data
1.3 GQualifications

SD-06 Test Reports
GCopper Wire and Fiber Optic

Cable Test Reports
SD-07 Certificates
Communications Distribution
System

2.1Materials and Equipment
1.3.1 GInstallers

SD-11 Closeout Submittals
Communications Distribution
System Drawings

16770 SD-02 Shop Drawings
1.2 GRadio and Public Address System

SD-03 Product Data
GSpare Parts

SD-06 Test Reports
3.3 GApproved Test Procedures
3.3 GAcceptance Tests

SD-10 Operation and Maintenance
Data

GRadio and Public Address
System, Data Package 3
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01330 SD-01 Preconstruction Submittals
1.5.1 GSubmittal register

02220 SD-03 Product Data
G  REWork Plan

SD-07 Certificates
1.10 GDemolition plan
1.4.1 GNotifications

GNotification of Demolition and
Renovation forms

SD-11 Closeout Submittals
1.4.2Receipts

02221 SD-01 Preconstruction Submittals
G  REWork Plan

02231 SD-03 Product Data
Materials Other Than Salable
Timber

SD-04 Samples
2.1Tree Wound Paint

02300 SD-03 Product Data
G  REEarthwork

SD-06 Test Reports
3.11 G  RETesting

SD-07 Certificates
3.11 G  RETesting

02315 SD-06 Test Reports
3.14Testing
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02316 SD-06 Test Reports
3.4.3Field Density Tests
3.4.2Testing of Backfill Materials

02441 SD-01 Preconstruction Submittals
3.2.4Microtunneling Boring Machine

SD-03 Product Data
2.1Piping casing
2.3Bentonite

SD-05 Design Data
1.6.1Design calculations of pipe casing

SD-07 Certificates
2.1Piping casing

linings
SD-08 Manufacturer’s Instructions

3.2Installation
02510 SD-03 Product Data

3.1 GInstallation
GWaste Water Disposal Method
GSatisfactory Installation

SD-06 Test Reports
GBacteriological Disinfection

SD-07 Certificates
1.3 GManufacturer's Representative
3.1 GInstallation

02531 SD-02 Shop Drawings
2.3.1 GPrecast concrete manhole;
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02531 2.3.4 GMetal items
2.3.4.1 GFrames, covers, and gratings

SD-03 Product Data
GPipeline materials including joints,

fittings, and couplings
SD-07 Certificates

2.2.2 GPortland Cement
GJoints

02630 SD-03 Product Data
3.3 GPlacing Pipe

SD-07 Certificates
2.1.1 GResin Certification

GPipeline Testing
GHydrostatic Test on Watertight

Joints
3.5.5 GDetermination of Density
2.2.3 GFrame and Cover for Gratings

02722 SD-03 Product Data
1.6Plant, Equipment, and Tools

Waybills and Delivery Tickets
SD-06 Test Reports

1.4 G  RESampling and testing
1.4.2.4 G  REField Density Tests

02724 SD-03 Product Data
1.6Plant, Equipment, and Tools

Waybills and Delivery Tickets
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02724 SD-06 Test Reports
1.4 G  RESampling and testing
1.4.2.4 G  REField Density Tests

02741 SD-03 Product Data
2.3 G  EDMix Design
3.10 G  EDContractor Quality Control
3.11 G  EDMaterial Acceptance and Percent

Payment
SD-06 Test Reports

2.1 G  EDAggregates
3.10.3.10 G  EDQC Monitoring

SD-07 Certificates
2.2 G  EDAsphalt Cement Binder
3.6 G  EDTesting Laboratory

02748 SD-03 Product Data
Waybills and Delivery Tickets

SD-06 Test Reports
3.7 G  RESampling and Testing

02749 SD-03 Product Data
2.3 G  DOMix Design
3.10 G  AOContractor Quality Control

SD-04 Samples
2.1 G  POAggregates

SD-06 Test Reports
2.1 G  POAggregates
3.10.3.10 G  POQC Monitoring
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02749 SD-07 Certificates
2.2 G  DOAsphalt Cement Binder
3.6 G  AOTesting Laboratory

02753 SD-03 Product Data
1.13 G  ROEquipment
1.11 G  DOProposed Techniques

G  DOSamples for Mixture Proportioning
Studies

1.12 G  RODelivery, Storage, and Handling
of Materials

SD-06 Test Reports
1.5.10.1 G  DOSampling and Testing

02754A SD-03 Product Data
1.7Equipment
3.4Paving
2.11 G  DO.Mixture Proportions

02760 SD-03 Product Data
1.5.2.2 G  REManufacturer's Recommendations

G  REConstruction Equipment List
SD-04 Samples

1.4 G  EDMaterials
02762 SD-03 Product Data

1.5 G  REEquipment
3.1.1 G  REManufacturer's Instructions

SD-04 Samples
2.1 G  EDCompression Seals
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02762 SD-06 Test Reports
1.4Test Requirements

02763 SD-03 Product Data
1.4 GEquipment
2.2.1Composition Requirements

Qualifications
SD-06 Test Reports

2.6Sampling and Testing
SD-07 Certificates

2.2.3Volatile Organic Compound
(VOC)

02770 SD-03 Product Data
2.1 GConcrete

SD-06 Test Reports
3.8 GField Quality Control

02821 SD-07 Certificates
2.1.1 GChain Link Fence

03010 SD-03 Product Data
GNon-oxidizing metallic aggregate

surface hardener
SD-04 Samples

1.2.1Sample installation
1.2.2Material sample

SD-07 Certificates
GStatement of alternates

03100 SD-03 Product Data
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03100 2.1 G  EDForm Materials
2.1.5 G  EDForm Releasing Agents

03150 SD-03 Product Data
2.2 G  REPreformed Expansion Joint Filler
2.3 G  RESealant
2.4 G  ReWaterstops

SD-04 Samples
G  RELubricant for Preformed

Compression Seals
G  REField-Molded Type Sealant
G  RENon-metallic Waterstop Materials

SD-07 Certificates
2.2 G  EDPreformed Expansion Joint Filler
2.3 G  EDSealant
2.4 G  EDWaterstops

03200 SD-02 Shop Drawings
3.1 G  REReinforcement

SD-03 Product Data
1.3 G  REWelding

SD-07 Certificates
2.2 G  REReinforcing Steel

03300 SD-03 Product Data
1.7 G  EDMixture Proportions

G  REConcrete Testing Sampling Plan
G  EDHot Weather Placement

Procedures
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03300 G  EDCold Weather Placement
Procedures;

G  EDContractor Quality Control Charts
SD-06 Test Reports

G  EDTesting and Inspection for
Contractor Quality Control

SD-07 Certificates
1.4 G  REQualifications

04200 SD-02 Shop Drawings
G  EDMasonry Work

SD-03 Product Data
2.3 G  REConcrete Masonry Units (CMU)
3.1.2 G  RECold Weather Installation

SD-04 Samples
2.3 G  REConcrete Masonry Units (CMU)

G  REAnchors, Ties, and Bar
Positioners

G  REExpansion-Joint Materials
G  REJoint Reinforcement

SD-06 Test Reports
G  EDEfflorescence Test
G  REField Testing of Mortar
G  REField Testing of Grout
G  REMasonry Cement

SD-07 Certificates
2.3 G  REConcrete Masonry Units (CMU)
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04200 G  REControl Joint Keys
G REAnchors, Ties, and Bar

Positioners
G  REExpansion-Joint Materials
G  REJoint Reinforcement
G  REReinforcing Steel Bars and Rods
G  REMasonry Cement
G  EDMortar Coloring

2.4 G  REPrecast Concrete Items
G  REMortar Admixtures
G  REGrout Admixtures;

05090 SD-03 Product Data
1.5 G  EDWelding Procedure Qualifications
1.6 G  REWelder, Welding Operator, and

Tacker Qualification
1.7 G  REInspector Qualification

SD-06 Test Reports
3.2 G  REQuality Control

05091 SD-03 Product Data
1.8.1 GUltrasonic Inspection

05092 SD-03 Product Data
2.2 GProcedures and Methods
2.6 GPersonnel Qualification and

Certification
2.8 GEquipment Qualification

Requirements
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05092 SD-06 Test Reports
3.5 GReports and Results

05120 SD-02 Shop Drawings
G  EDErection drawings

1.5.1 G  REFabrication drawings
SD-03 Product Data

2.4Shop primer
2.2.5Load indicator washers

SD-06 Test Reports
Class B coating

2.2Bolts, nuts, and washers
SD-07 Certificates
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SD-03 Product Data
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SD-10 Operation and Maintenance
Data

2.4 GOperation
08342 SD-02 Shop Drawings

2.1 GHangar doors
SD-05 Design Data

2.1 GHangar doors
SD-10 Operation and Maintenance
Data

2.1 GHangar doors
08361 SD-02 Shop Drawings

2.2 GDoors
SD-03 Product Data
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2.2 GDoors
08520 SD-02 Shop Drawings
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SD-05 Design Data
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SD-06 Test Reports
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SD-07 Certificates
GAluminum Windows

08710 SD-02 Shop Drawings
1.3 GHardware schedule
2.3.7Keying system
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2.3 GHardware items

SD-08 Manufacturer’s Instructions
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Data
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08810 SD-02 Shop Drawings
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08810 GGlazing Materials and
Accessories

GGlazing Units
SD-03 Product Data

2.7 GGlazing Accessories
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GGlass
SD-07 Certificates

GGlass
GGlazing Units

09250 SD-03 Product Data
2.1.3Cementitious backer units

Glass Mat Water-Resistant
Gypsum Tile Backing Board

Water-Resistant Gypsum Backing
Board

Glass Mat Covered or Reinforced
Gypsum Sheathing

Glass Mat Covered or Reinforced
Gypsum Sheathing Sealant
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SD-07 Certificates

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 25 OF 50 PAGES

FY05-FY06 Predator Hanger Addition

09250 2.1 GAsbestos Free Materials
SD-08 Manufacturer’s Instructions

GGypsum Wallboard
GWater-Resistant Gypsum Board
GGypsum Soffit Board
GSteel Framing
GFire-Rated Gypsum Board

2.1.3 GCementitious Backer Units
09310 SD-03 Product Data

2.1 GTile
2.2 GSetting-Bed
2.4 GMortar, Grout, and Adhesive

SD-04 Samples
2.1 GTile
2.1.3 GAccessories
2.5 GMarble Thresholds

SD-06 Test Reports
GTesting

SD-07 Certificates
2.1 GTile
2.4 GMortar, Grout, and Adhesive

09510 SD-02 Shop Drawings
1.3 G  AEApproved Detail Drawings
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SD-04 Samples
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09510 2.1 G  AEAcoustical Units
SD-06 Test Reports

1.3.1 G  AECeiling Attenuation Class and
Test

SD-07 Certificates
2.1 G  AEAcoustical Units

09650 SD-03 Product Data
G  AEResilient Flooring and

Accessories
SD-04 Samples

G  AEFlooring
SD-06 Test Reports

3.3 G  AEMoisture Test
09900 SD-02 Shop Drawings

3.11 GPiping identification
stencil

SD-03 Product Data
2.1 GCoating
2.1Manufacturer's Technical Data
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3.3.5 GSealant

SD-04 Samples
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GTextured Wall Coating System
GSample Textured Wall Coating

System Mock-Up
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09900 SD-07 Certificates
1.3 GApplicator's qualifications
1.4.1.2 GQualification Testing

SD-08 Manufacturer’s Instructions
3.4.1 GApplication instructions
3.8.2 GMixing
1.7.2Manufacturer's Material Safety

Data Sheets
SD-10 Operation and Maintenance
Data

2.1 GCoatings
09915 SD-04 Samples

2.2 G  AEColor Schedule
10201 SD-02 Shop Drawings

2.2Wall louvers
SD-04 Samples

2.2 GWall louvers
GDoor louvers

10260 SD-02 Shop Drawings
2.2 GCorner Guards

SD-03 Product Data
2.2 GCorner Guards

SD-04 Samples
2.3 GFinish

SD-06 Test Reports
2.2 GCorner Guards
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10260 SD-07 Certificates
2.2 GCorner Guards

10430 SD-02 Shop Drawings
3.1 GApproved Detail Drawings

SD-03 Product Data
GModular Exterior Signage System

3.1 GInstallation
GExterior Signs

1.3 GWind Load Requirements
SD-04 Samples

GExterior Signs
SD-10 Operation and Maintenance
Data

3.1.2 GProtection and Cleaning
10440 SD-02 Shop Drawings

3.1 GDetail Drawings
SD-03 Product Data

3.1 GInstallation
SD-04 Samples

1.2 GInterior Signage
SD-10 Operation and Maintenance
Data

3.1 GApproved Manufacturer's
Instructions

3.1.2 GProtection and Cleaning
10505 SD-02 Shop Drawings
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10505 2.1 GTypes
2.1 GLocation
3.1Installation

SD-03 Product Data
2.2Material
2.2.3Finish
2.3components
3.1Assembly

SD-04 Samples
1.5.1 GColor chips

10800 SD-03 Product Data
2.1.2 GFinishes
2.2 GAccessory Items

SD-04 Samples
2.1.2 GFinishes
2.2 GAccessory Items

SD-07 Certificates
2.2 GAccessory Items

12490 SD-02 Shop Drawings
3.2 GApproved Detail Drawings

SD-03 Product Data
3.2 GWindow Treatments
1.3 GHardware

SD-04 Samples
3.2 GWindow Treatments

13080 SD-02 Shop Drawings
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13080 3.1Bracing
3.4Resilient Vibration Isolation

Devices
1.4Equipment Requirements

SD-03 Product Data
3.1 G  REBracing
1.4 G  REEquipment Requirements

13120 SD-02 Shop Drawings
GMetal Building Systems

SD-03 Product Data
GDesign Analysis;
GInstruction Manuals

Erection Procedures
Qualifications
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Accessories

GFasteners
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13851 SD-03 Product Data
2.2 G  DOStorage Batteries

G  DOVoltage Drop
2.7.3 G  DOSpecial Tools and Spare Parts
1.5 G  DOTechnical Data and Computer

Software
3.6Training
3.5Testing

SD-06 Test Reports
3.5Testing

SD-07 Certificates
1.4.6 G  DOEquipment
1.3.7 G  DOQualifications

SD-10 Operation and Maintenance
Data

1.5Technical Data and Computer
Software

13920 SD-02 Shop Drawings
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Spare Parts
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13920 GSystem Diagrams
1.8 GFire Protection Specialist
1.9 GManufacturer's Representative
3.11 GField Training
3.8.3Final Acceptance Test

SD-06 Test Reports
3.8.2 GPreliminary Test
3.8.3 GFinal Acceptance Test

SD-07 Certificates
1.8 GFire Protection Specialist

SD-10 Operation and Maintenance
Data

3.8.2Fire Pumps
13930 SD-02 Shop Drawings

GSprinkler System Shop Drawings
3.10As-Built Drawings

SD-03 Product Data
3.1Fire Protection Related Submittals

GLoad Calculations for Sizing Sway
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13930 1.8 GFire Protection Specialist
1.9 GSprinkler System Installer

SD-06 Test Reports
3.10 GPreliminary Test Report

GFinal Acceptance Test Report
SD-07 Certificates

3.3 GInspection by Fire Protection
Specialist

SD-10 Operation and Maintenance
Data

3.11Operating and Maintenance
Instructions

13959 SD-02 Shop Drawings
GHigh Expansion Foam Systems
GAs-built Drawings

SD-03 Product Data
2.1 GMaterials and Equipment

GSpare Parts
GFoam Systems

1.8 GInstaller's Qualifications
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Requirements
SD-05 Design Data
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13959 SD-06 Test Reports
3.6.1.2 GTests

SD-07 Certificates
Qualifications of Installer

2.1 GMaterials and Equipment
SD-10 Operation and Maintenance
Data

GFoam System
SD-11 Closeout Submittals

GAs-built drawings for the fire
extinguishing system

Video tape of preliminary and final
Hi-Ex foam discharge test

14636 SD-02 Shop Drawings
1.5.2 GOverhead electric crane

SD-03 Product Data
2.1.3 GHoist
2.4.2 GControls
2.3 GCouplings
2.4.7 GPendant pushbutton station
2.4.8 GElectrification
2.4.1 GMotors
2.3.6 GBrakes

SD-05 Design Data
1.5.3 GLoad and sizing calculations

SD-06 Test Reports
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14636 2.3.1.1 GHook and hook nut
magnetic-particle tests

2.3.2 GWire rope breaking strength
3.3.1 GPost-erection inspection
3.3.2 GOperational tests
3.3.4 GHook test
3.3.5 GNo-load test
3.3.6 GLoad tests

SD-07 Certificates
1.5.1 GOverload test certificate

SD-10 Operation and Maintenance
Data

1.5.2 GOverhead electric crane
15070 SD-02 Shop Drawings

3.1Coupling and Bracing
3.3Flexible Couplings or Joints
1.3Equipment Requirements

SD-03 Product Data
3.1Coupling and Bracing
1.3Equipment Requirements

15080 SD-02 Shop Drawings
3.2.2.4 GMica Plates

SD-03 Product Data
2.1 GGeneral Materials

SD-04 Samples
GThermal Insulation Materials
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15181 SD-02 Shop Drawings
2.4Piping System

SD-03 Product Data
2.1Materials and Equipment
2.13Water Treatment Systems
1.6.3Spare Parts
1.3Qualifications
3.3Field Tests
3.4Demonstrations
1.6.1Verification of Dimensions

SD-06 Test Reports
3.3Field Tests

SD-07 Certificates
2.1Service Organization

SD-10 Operation and Maintenance
Data

3.4Operation Manuals
3.4Maintenance Manuals
2.13Water Treatment Systems

15195 SD-03 Product Data
Valve box

2.4.3Pressure regulator
2.5Gas equipment connectors
2.4Valves
2.7Warning and identification tape
2.2.3Risers
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15195 Transition fittings
Gas meter
LPG tanks

SD-07 Certificates
1.4.1Welder's qualifications
1.4.2PE welder's qualifications
1.4.1Welder's identification symbols

SD-08 Manufacturer’s Instructions
2.2.2PE pipe and fittings

15211 SD-03 Product Data
Air compressor
Air Dryer
Air receiver

2.3.1Pipe
2.3.1Fittings
2.3.3Valves
2.3.4Pressure gages
2.3.5Hangers and supports
2.3.6Quick disconnect couplings
2.3.7Filters
2.3.8Strainers
2.3.9Traps
2.3.10Lubricators
2.3.11Flexible connections
2.3.12Dielectric unions
2.5Identification labels for piping
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15211 2.3.2Tubing
SD-06 Test Reports
Air compressor
Air receiver

3.3.2.2Hydrostatic tests
3.3.2.2Leak tightness tests

SD-07 Certificates
3.1.3Welding and brazing procedures
1.4.1Welding procedure qualifications
1.4.2Brazing procedure qualifications
1.4.3Welder and brazer qualifications
3.1.1.3Cleaning and flushing procedures

SD-08 Manufacturer’s Instructions
Air receiver

SD-10 Operation and Maintenance
Data
Air compressor
Air dryer

SD-11 Closeout Submittals
Air Compressor
Air Dryer

15400 SD-02 Shop Drawings
3.7.1 GPlumbing System
1.4 GElectrical Work

SD-03 Product Data
1.5.1Welding
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15400 3.8Plumbing Fixture Schedule
GVibration-Absorbing Features

3.7.1Plumbing System
SD-06 Test Reports

3.7Tests, Flushing and Disinfection
3.7.1.1 GTest of Backflow Prevention

Assemblies
SD-07 Certificates

1.3Materials and Equipment
2.1.1Bolts

SD-10 Operation and Maintenance
Data

3.7.1 GPlumbing System
15569 SD-02 Shop Drawings

3.2 GPiping Installation
3.2.5.3 GInstallation
3.2.8 GInstallation

SD-03 Product Data
1.3.1 GMaterials and Equipment
1.3.7 GSpare Parts
2.12 GWater Treatment System
2.12 GBoiler Water Treatment
3.6 GHeating System Tests
3.8 GFuel System Tests
1.3.6Welding
3.6Qualifications
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15569 3.9 GField Instructions
3.3 GTests

SD-06 Test Reports
3.6 GHeating System Tests
3.6.1 GWater Treatment Testing

SD-07 Certificates
2.9.9.3Bolts

Continuous Emissions Monitoring
SD-10 Operation and Maintenance
Data

3.9 GOperation and Maintenance
Instructions

2.12Water Treatment System
15620 SD-02 Shop Drawings

Drawings
3.1Installation

SD-03 Product Data
3.1.1Refrigeration System

Spare Parts
3.5Posted Instructions
1.5.1Verification of Dimensions
1.6Manufacturer's Multi-Year

Compressor Warranty
3.1.1.2System Performance Tests
3.4System Performance Tests
3.5Demonstrations
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15620 SD-06 Test Reports
Factory Tests

3.1.1.2System Performance Tests
3.4System Performance Tests

SD-07 Certificates
3.1.1Refrigeration System
2.1Service Organization

SD-10 Operation and Maintenance
Data
Operation Manuals

3.5Maintenance Manuals
15700 SD-02 Shop Drawings

GDrawings
SD-03 Product Data

GUnitary Equipment
GSpare Parts Data

3.4 GSystem Performance Tests
3.5 GDemonstrations

SD-06 Test Reports
3.3 GRefrigerant Tests, Charging, and

Start-Up
3.4 GSystem Performance Tests

SD-07 Certificates
GUnitary Equipment

2.1 GService Organization
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15700 SD-10 Operation and Maintenance
Data

GOperation Manuals
3.5 GMaintenance Manuals

15895 SD-02 Shop Drawings
GDrawings

3.1 GInstallation
SD-03 Product Data

2.1 GComponents and Equipment
2.10.1 GTest Procedures

GWelding Procedures
3.1Diagrams

Manufacturer's Exerience
Welded Joints

3.5 GPerformance Tests
3.7 GField Training

SD-06 Test Reports
3.5Performance Tests
3.4Testing, Adjusting, and Balancing

SD-07 Certificates
Bolts

SD-10 Operation and Maintenance
Data

3.7Operating and Maintenance
Instructions

15951 SD-02 Shop Drawings

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 43 OF 50 PAGES

FY05-FY06 Predator Hanger Addition

15951 3.1.1 GHVAC Control System
SD-03 Product Data
Service Organizations

1.6 GEquipment Compliance Booklet
3.4 GCommissioning Procedures
1.6 GPerformance Verification Test

Procedures
3.6 GTraining

SD-06 Test Reports
3.6.2 GCommissioning Report
3.5.3 GPerformance Verification Test

SD-10 Operation and Maintenance
Data

1.5 GOperation Manual
1.6 GMaintenance and Repair Manual

15990 SD-02 Shop Drawings
3.3 GTAB Schematic Drawings and

Report Forms
SD-03 Product Data

3.2 GTAB Related HVAC Submittals
3.4.1 GTAB Procedures
1.4Calibration
3.4.2Systems Readiness Check
3.4.1 GTAB Execution
3.4.4 GTAB Verification

SD-06 Test Reports
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15990 3.1 GDesign Review Report
3.4.2 GSystems Readiness Check
3.4.3 GTAB Report
3.4.4 GTAB Verification Report

SD-07 Certificates
1.5.1 GTAB Firm
1.5.2 GTAB Specialist

16070 SD-02 Shop Drawings
3.2 GLighting Fixtures in Buildings
1.4 GEquipment Requirements

SD-03 Product Data
3.2 GLighting Fixtures in Buildings
1.4 GEquipment Requirements
1.3.4 GContractor Designed Bracing

16120 SD-03 Product Data
2.2 GInstallation Instructions

SD-06 Test Reports
2.3 GTests, Inspections, and

Verifications
16261 SD-02 Shop Drawings

1.5.1 GSchematic diagrams
1.5.2 GInterconnecting diagrams
1.5.3 GInstallation drawings

SD-03 Product Data
2.1 GVariable frequency drives
2.3Wires and cables
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16261 1.5.4Equipment schedule
SD-06 Test Reports

3.2.1VFD Test
3.2.2Performance Verification Tests
3.2.3Endurance Test

SD-08 Manufacturer’s Instructions
1.5.5Installation instructions

SD-09 Manufacturer’s Field
Reports

2.5.1 GVFD Factory Test Plan
1.5.6Factory test results

SD-10 Operation and Maintenance
Data

2.1Variable frequency drives
16272 SD-02 Shop Drawings

1.4.1 GPad-mounted transformer
drawings

SD-03 Product Data
2.2 GPad-mounted transformers

SD-06 Test Reports
3.6.1 GAcceptance checks and tests

SD-07 Certificates
1.4.2 GTransformer losses
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Reports

2.7.2 Gdesign tests
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16272 2.7.3 Groutine and other tests
SD-10 Operation and Maintenance
Data

1.5.1 GTransformer(s)
SD-11 Closeout Submittals

2.7.1 GTransformer test schedule
16375 SD-02 Shop Drawings

3.10.3 GElectrical Distribution System
GAs-Built Drawings

SD-03 Product Data
GFault Current Analysis
GProtective Device
GCoordination Study

2.2 GNameplates
2.1 GMaterial and Equipment
3.1 GGeneral Installation Requirements

SD-06 Test Reports
2.14 GFactory Tests
3.10 GField Testing
3.10.7 GOperating Tests
3.2.1.4 GCable Installation

SD-07 Certificates
2.1 GMaterial and Equipment
3.3 GCable Joints

GCable Installer Qualifications
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16375 SD-10 Operation and Maintenance
Data

3.10.3 GElectrical Distribution System
16403 SD-02 Shop Drawings

2.4.2 GDrawings
2.2.1 GShop Drawings
2.5 GSwitchboards
2.6 GPanelboards

SD-03 Product Data
GEquipment

2.8 GFactory Tests
SD-06 Test Reports

2.8 GFactory Tests
16415 SD-02 Shop Drawings

GInterior Electrical Equipment
SD-03 Product Data

GFault Current and Protective
Device Coordination Study

GManufacturer's Catalog
GMaterial, Equipment, and Fixture

Lists
GInstallation Procedures

1.2.6 GAs-Built Drawings
3.22.2 GOnsite Tests

SD-06 Test Reports
GFactory Test Reports
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16415 GField Test Plan
3.20 GField Test Reports

SD-07 Certificates
1.4 GMaterials and Equipment

16520 SD-02 Shop Drawings
1.5.1.1 GLuminaire drawings
1.5.1.2 GPoles

SD-03 Product Data
2.2 GLuminaires
2.2.1 GLamps
2.2.2 GBallasts
2.3 GLighting contactor
2.4 GTime switch
2.5 GPhotocell switch

GConcrete poles
GAluminum poles

2.6.1 GSteel poles
GFiberglass poles

2.7Brackets
16711 SD-02 Shop Drawings

GTelephone System
3.1 GInstallation

GRecord Drawings
SD-03 Product Data

GSpare Parts
1.5.2 GEquipment
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16711 3.1 GInstallation
3.5 GAcceptance Tests
3.4 GCutover and Records

SD-06 Test Reports
3.5 GAcceptance Tests

SD-07 Certificates
GTelephone System

1.4 GQualifications
16768 SD-02 Shop Drawings

2.9 GFiber Optic System
3.1 GInstallation

SD-03 Product Data
2.9Fiber Optic System
1.5Spare Parts
3.1 GManufacturer's Instructions
1.4.3 GTest Procedures and reports

SD-06 Test Reports
1.4.3Test Procedures and Reports

SD-07 Certificates
2.9Fiber Optic System

SD-10 Operation and Maintenance
Data
System Maintenance Course

16770 SD-02 Shop Drawings
1.2 GPublic Address System

SD-03 Product Data
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16770 GSpare Parts
SD-06 Test Reports

3.3 GApproved Test Procedures
3.3 GAcceptance Tests

SD-10 Operation and Maintenance
Data

GPublic Address System, Data
Package 3
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02220 SD-07 Certificates
1.9Demolition plan
1.4.1 GNotifications

Notification of Demolition and
Renovation forms

SD-11 Closeout Submittals
Receipts

02221 SD-01 Preconstruction Submittals
G  POWork Plan

02231 SD-03 Product Data
Nonsaleable Materials

02300 SD-01 Preconstruction Submittals
3.4 G  ROShoring

SD-03 Product Data
3.7 G  ROUtilization of Excavated Materials
3.3Opening of any Excavation or

Borrow Pit
SD-06 Test Reports

3.12Testing
2.1Borrow Site Testing

SD-07 Certificates
3.12Testing

02360 SD-03 Product Data
3.4 G  POTermiticide Application Plan
2.1Termiticides
3.2.3Foundation Exterior
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02360 3.2.4Utilities and Vents
3.2.5Crawl and Plenum Air Spaces
3.5Verification of Measurement
3.4.1Application Equipment
1.7 G  ROWarranty

SD-04 Samples
2.1 G  POTermiticides

SD-06 Test Reports
3.4.1Equipment Calibration and Tank

Measurement
3.3.1Soil Moisture
1.8Quality Assurance

SD-07 Certificates
1.3Qualifications

02531 SD-02 Shop Drawings
2.3.1Precast concrete manhole
2.3.4Metal items
2.3.4.1Frames, covers, and gratings

SD-03 Product Data
Pipeline materials including joints,
fittings and coupling

SD-07 Certificates
2.2.2Portland Cement

Joints
02770A SD-03 Product Data

2.1Concrete

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 3 OF 31 PAGES

FY05 Predator Maint Complex Hangar Addition SCIF Building 718

02770A SD-06 Test Reports
3.6Field Quality Control

03301 SD-06 Test Reports
G  EDTest Reports

SD-07 Certificates
G  EDCertificates of Compliance

04200 SD-02 Shop Drawings
G  EDMasonry Work

SD-03 Product Data
G  EDConcrete Brick
G  REWater-Repellant Admixture

3.1.2 G  RECold Weather Installation
SD-04 Samples

2.2 G  REConcrete Masonry Units (CMU)
G  REPrefaced Concrete Masonry Units

SD-06 Test Reports
G  REField Testing of Mortar
G  REField Testing of Grout
G  REMasonry Cement

2.2.3 G  REFire-rated CMU
SD-07 Certificates

G  EDConcrete Brick
2.2 G  EDConcrete Masonry Units (CMU)

G  EDControl Joint Keys
G  EDAnchors, Ties, and Bar

Positioners

SUBMITTAL REGISTER
CONTRACT NO.

TITLE AND LOCATION CONTRACTOR

CONTRACTOR:
SCHEDULE DATES

CONTRACTOR
ACTION

APPROVING AUTHORITY

A
C
T
I
V
I
T
Y
 
N
O

T
R
A
N
S
M
I
T
T
A
L
 
N
O

S
P
E
C
 
S
E
C
T

DESCRIPTION

ITEM SUBMITTED

P
A
R
A
G
R
A
P
H

#
 
 
 
 

C
L
A
S
S
I
F
I
C
A
T
I
O
N

G
O
V
T
 
O
R
 
A
/
E
 
R
E
V
W
R SUBMIT

APPROVAL
NEEDED

BY

MATERIAL
NEEDED

BY

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

DATE FWD
TO APPR

AUTH/

DATE RCD
FROM

CONTR

DATE FWD
TO OTHER
REVIEWER

DATE RCD
FROM OTH
REVIEWER

A
C
T
I
O
N
 
C
O
D
E

DATE
OF

ACTION

MAILED
TO

CONTR/

DATE RCD
FRM APPR

AUTH REMARKS

(a) (b) (c) (d) (e) (f) (g) (h) (i) (j) (k) (l) (m) (n) (o) (p) (q) (r)



SUBMITTAL FORM,Jan 96 PREVIOUS EDITION IS OBSOLETE PAGE 4 OF 31 PAGES

FY05 Predator Maint Complex Hangar Addition SCIF Building 718

04200 G  EDJoint Reinforcement
G  EDReinforcing Steel Bars and Rods
G  EDMasonry Cement
G  EDMortar Coloring
G  EDMortar Admixtures
G  EDGrout Admixtures;

05090 SD-03 Product Data
1.5 G  REWelding Procedure Qualifications
1.6 G  REWelder, Welding Operator, and

Tacker Qualification
1.7 G  REInspector Qualification

SD-06 Test Reports
3.2 G  REQuality Control

05120 SD-02 Shop Drawings
G  REErection drawings

1.4.1 G  REFabrication drawings
SD-03 Product Data

2.4Shop primer
2.2.5Load indicator washers

SD-06 Test Reports
Class B coating

2.2Bolts, nuts, and washers
SD-07 Certificates

2.1Steel
2.2Bolts, nuts, and washers
2.4Shop primer
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05120 2.3.1Welding electrodes and rods
2.3.2Nonshrink grout
1.4.2.2Welding procedures and

qualifications
05210 SD-02 Shop Drawings

G  EDSteel joists
SD-07 Certificates

G  EDSteel Joists
05300 SD-02 Shop Drawings

2.1 G  EDDeck Units
2.5 G  EDAccessories
3.2 G  EDAttachments
3.3 G  EDHoles and Openings

SD-03 Product Data
2.1 G  EDDeck Units
3.2 G  EDAttachments

SD-04 Samples
2.1 G  REDeck Units
2.5 G  REAccessories

SD-07 Certificates
2.1 G  REDeck Units
3.2 G  REAttachments

05400 SD-02 Shop Drawings
G  EDCold-Formed Steel Framing

SD-07 Certificates
G  REMill Certificates
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05400 G  REWelding Certificates
05500 SD-02 Shop Drawings

1.6 GMiscellaneous Metal Items
06200 SD-02 Shop Drawings

GFinish Carpentry
SD-03 Product Data

GWood Items, and Trim
SD-04 Samples

2.1.3 GMoldings
07212 SD-03 Product Data

2.1Blanket insulation
2.2Sill sealer insulation
2.4Vapor retarder
2.5Pressure sensitive tape
2.6Accessories

SD-08 Manufacturer’s Instructions
3.3.1Insulation

07214 SD-03 Product Data
2.1 GBlock or board insulation
2.2Vapor retarder
2.3Pressure sensitive tape
2.4Protection board or coating
2.5Accessories

SD-08 Manufacturer’s Instructions
2.1Block or Board Insulation
2.5.1Adhesive
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 SECTION 01341 
 
 COLOR/FINISH SAMPLE BOARDS 
 
 

1.  Six (6) complete sets of coordinated color/finish sample boards shall be 
submitted to the Contracting Officer for approval within a period of time not to 
exceed 60 calendar days after Notice to Proceed (NTP).  Upon receipt of the 
submitted samples, a 60-day review period by the Government can be anticipated. 
 

2.  Color/finish boards shall have attached samples of all interior appearance 
related construction items the Contractor proposes to furnish, including, but not 
limited to such items as interior paints and finishes; trim items; floor, wall 
and ceiling tiles; doors; plastic laminates for cabinet work, signage, etc.  Each 
sample shall indicate color, texture, and finish and shall be identified as to 
type of material and area of installation.  Identification of each sample shall 
include the transmittal number under which certification of the material 
represented has been or will be submitted in accordance with the requirements of 
Section, SUBMITTAL PROCEDURES.  Technical compliance of all color/finish related 
materials must be established (i.e., submittals approval) prior to preparation 
and submittal of preliminary color boards.  Submittals shall be complete; partial 
submittals will not be acceptable.  The sample board backing material shall be of 
sufficient strength to maintain its original configuration after samples have 
been attached to it.  The Contractor shall obtain approval of the total 
construction color board before start of any finish work involving any item 
included on the color board. 
 

3.  After receipt of final approval from the Government, the Contractor shall 
prepare and submit to the Contracting Officer one set of approved and corrected 
color/finish sample boards.  Construction color boards must match those approved 
during design. 
 

4.  FORMAT: 
 

a.  Binders:  Provide submittals in 8-1/2" by 11" format.  Use sturdy 
three-ring binders of appropriate diameter. 
 

b.  Card Stock Sheets:  Sheets containing samples shall be heavy, medium 
gray illustration board (not white or colored) capable of supporting a four inch 
by eight inch quarry tile, without distorting binder release or causing sheet 
tear-out due to hole failure. 
 

c.  Mounting:  Loose and lost samples are a major concern.  All samples 
must stay mounted for many months of handling.  Adhesives must be appropriate for 
the sample.  For instance, white glue is appropriate for paper or cloth and 
construction adhesive is good for masonry. 
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d.  Content:  A typical color board consists of all samples, a finish 
schedule, floor plan, and interior elevations with each clearly indicating the 
location of each finish/color.  Items other than material sample boards may be 
folded to 8-1/2" by 11" (i.e., floor plans, finish schedules etc.). 
 

e.  Identification:  Identify each sample by use, location, and 
manufacturer's name.  Group according to the location where each used. 
 
 
 
 - - o 0 o - - 
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SECTION 01355 
 

ENVIRONMENTAL PROTECTION 
 
 
PART 1 - GENERAL 
 

1.1  REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
U.S. AIR FORCE (USAF) 

 
AFI 32-1053 Pest Management Program 

 
U.S. ARMY (DA) 

 
AR 200-5 Pest Management 

 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

 
33 CFR 328 Definitions 

 
40 CFR 68 Chemical Accident Prevention Provisions 

 
40 CFR 152 - 186 Pesticide Programs 

 
40 CFR 260 Hazardous Waste Management System: General 

 
40 CFR 261 Identification and Listing of Hazardous Waste 

 
40 CFR 262 Standards Applicable to Generators of 

Hazardous Waste 
 
40 CFR 279 Standards for the Management of Used Oil 

 
40 CFR 302 Designation, Reportable Quantities, and 

Notification 
 
40 CFR 355 Emergency Planning and Notification 

 
49 CFR 171 - 178 Hazardous Materials Regulations 

 
U.S. ARMY CORPS OF ENGINEERS (USACE) 

 
EM 385-1-1 (1996) U.S. Army Corps on Engineers Safety 

and Health Requirements Manual 
 
WETLAND MANUAL Corps of Engineers Wetlands Delineation 

Manual Technical Report Y-87-1 
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ENVIRONMENTAL PROTECTION AGENCY (EPA) 

 
EPAPUB  1998 NPDES (National Pollution Discharge 

Elimination System) General Permits for Storm 
Water Discharge from Construction Sites 

 
1.2  DEFINITIONS 
 
1.2.1  Environmental Pollution and Damage 
 
Environmental pollution and damage is the presence of chemical, physical, or 
biological elements or agents which adversely affect human health or 
welfare; unfavorably alter ecological balances of importance to human life; 
affect other species of importance to humankind; or degrade the environment 
aesthetically, culturally and/or historically. 

 
1.2.2  Environmental Protection 
 
Environmental protection is the prevention/control of pollution and habitat 
disruption that may occur to the environment during construction.  The 
control of environmental pollution and damage requires consideration of 
land, water, and air; biological and cultural resources; and includes 
management of visual aesthetics; noise; solid, chemical, gaseous, and liquid 
waste; radiant energy and radioactive material as well as other pollutants. 

 
1.2.3  Contractor Generated Hazardous Waste 
 
Contractor generated hazardous waste means materials that, if abandoned or 
disposed of, may meet the definition of a hazardous waste.  These waste 
streams would typically consist of material brought on site by the 
Contractor to execute work, but are not fully consumed during the course of 
construction.  Examples include, but are not limited to, excess paint 
thinners (i.e. methyl ethyl ketone, toluene etc.), waste thinners, excess 
paints, excess solvents, waste solvents, and excess pesticides, and 
contaminated pesticide equipment rinse water. 

 
1.2.4  Installation Pest Management Coordinator 
 
Installation Pest Management Coordinator (IPMC) is the individual officially 
designated by the Installation Commander to oversee the Installation Pest 
Management Program and the Installation Pest Management Plan.] 

 
1.2.5  Land Application for Discharge Water 
 
The term "Land Application" for discharge water implies that the Contractor 
shall discharge water at a rate which allows the water to percolate into the 
soil.  No sheeting action, soil erosion, discharge into storm sewers, 
discharge into defined drainage areas, or discharge into the "waters of the 
United States" shall occur.  Land Application shall be in compliance with 
all applicable Federal, State, and local laws and regulations. 
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1.2.6  Pesticide 
 
Pesticide is defined as any substance or mixture of substances intended for 
preventing, destroying, repelling, or mitigating any pest, or intended for 
use as a plant regulator, defoliant or desiccant. 

 
1.2.7  Pests 
 
The term "pests" means arthropods, birds, rodents, nematodes, fungi, 
bacteria, viruses, algae, snails, marine borers, snakes, weeds and other 
organisms (except for human or animal disease-causing organisms) that 
adversely affect readiness, military operations, or the well-being of 
personnel and animals; attack or damage real property, supplies, equipment, 
or vegetation; or are otherwise undesirable. 

 
1.2.8  Surface Discharge 
 
The term "Surface Discharge" implies that the water is discharged with 
possible sheeting action and subsequent soil erosion may occur.  Waters that 
are surface discharged may terminate in drainage ditches, storm sewers, 
creeks, and/or "waters of the United States" and would require a permit to 
discharge water from the governing agency. 

 
1.2.9  Waters of the United States 
 
All waters which are under the jurisdiction of the Clean Water Act, as 
defined in 33 CFR 328. 

 
1.2.10  Wetlands 
 
Wetlands means those areas that are inundated or saturated by surface or 
ground water at a frequency and duration sufficient to support, and that 
under normal circumstances do support, a prevalence of vegetation typically 
adapted for life in saturated soil conditions.  Wetlands generally include 
swamps, marshes, and bogs.  Official determination of whether or not an area 
is classified as a wetland must be done in accordance with WETLAND MANUAL. 

 
1.3  GENERAL REQUIREMENTS 
 
The Contractor shall minimize environmental pollution and damage that may 
occur as the result of construction operations.  The environmental resources 
within the project boundaries and those affected outside the limits of 
permanent work shall be protected during the entire duration of this 
contract.  The Contractor shall comply with all applicable environmental 
Federal, State, and local laws and regulations.  The Contractor shall be 
responsible for any delays resulting from failure to comply with 
environmental laws and regulations. 

 
1.4  SUBCONTRACTORS 
 
The Contractor shall ensure compliance with this section by subcontractors. 
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1.5  PAYMENT 
 
No separate payment will be made for work covered under this section.  The 
Contractor shall be responsible for payment of fees associated with 
environmental permits, application, and/or notices obtained by the 
Contractor.  All costs associated with this section shall be included in the 
contract price.  The Contractor shall be responsible for payment of all 
fines/fees for violation or non-compliance with Federal, State, Regional and 
local laws and regulations. 

 
1.6  SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office that 
will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
SD-01 Preconstruction Submittals 

 
Environmental Protection Plan; G 

 
  The environmental protection plan. 

 
Stormwater Pollution Prevention Plan; G 
 
NPDES Notice of Intent; 
 
NPDES Notice of Termination; 

 
1.7  ENVIRONMENTAL PROTECTION PLAN 
 
Prior to commencing construction activities or delivery of materials to the 
site, the Contractor shall submit an Environmental Protection Plan for 
review and approval by the Contracting Officer.  The purpose of the 
Environmental Protection Plan is to present a comprehensive overview of 
known or potential environmental issues which the Contractor must address 
during construction.  Issues of concern shall be defined within the 
Environmental Protection Plan as outlined in this section.  The Contractor 
shall address each topic at a level of detail commensurate with the 
environmental issue and required construction task(s).  Topics or issues 
which are not identified in this section, but which the Contractor considers 
necessary, shall be identified and discussed after those items formally 
identified in this section.  Prior to submittal of the Environmental 
Protection Plan, the Contractor shall meet with the Contracting Officer for 
the purpose of discussing the implementation of the initial Environmental 
Protection Plan; possible subsequent additions and revisions to the plan 
including any reporting requirements; and methods for administration of the 
Contractor's Environmental Plans.  The Environmental Protection Plan shall 
be current and maintained onsite by the Contractor. 
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1.7.1  Compliance 
 
No requirement in this Section shall be construed as relieving the 
Contractor of any applicable Federal, State, and local environmental 
protection laws and regulations.  During Construction, the Contractor shall 
be responsible for identifying, implementing, and submitting for approval 
any additional requirements to be included in the Environmental Protection 
Plan. 

 
1.7.2  Contents 
 
The environmental protection plan shall include, but shall not be limited 
to, the following: 

 
a.  Name(s) of person(s) within the Contractor's organization who 
is(are) responsible for ensuring adherence to the Environmental 
Protection Plan. 

 
b.  Name(s) and qualifications of person(s) responsible for manifesting 
hazardous waste to be removed from the site, if applicable. 

 
c.  Name(s) and qualifications of person(s) responsible for training the 
Contractor's environmental protection personnel. 

 
d.  Description of the Contractor's environmental protection personnel 
training program. 

 
e.  An erosion and sediment control plan which identifies the type and 
location of the erosion and sediment controls to be provided.  The plan 
shall include monitoring and reporting requirements to assure that the 
control measures are in compliance with the erosion and sediment control 
plan, Federal, State, and local laws and regulations.  A Storm Water 
Pollution Prevention Plan (SWPPP) may be substituted for this plan. 

 
f.  Drawings showing locations of proposed temporary excavations or 
embankments for haul roads, stream crossings, material storage areas, 
structures, sanitary facilities, and stockpiles of excess or spoil 
materials including methods to control runoff and to contain materials 
on the site. 

 
g.  Traffic control plans including measures to reduce erosion of 
temporary roadbeds by construction traffic, especially during wet 
weather.  Plan shall include measures to minimize the amount of mud 
transported onto paved public roads by vehicles or runoff. 

 
h.  Work area plan showing the proposed activity in each portion of the 
area and identifying the areas of limited use or nonuse.  Plan should 
include measures for marking the limits of use areas including methods 
for protection of features to be preserved within authorized work areas. 

 
i.  Drawing showing the location of borrow areas. 
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j.  The Contractor shall address the action taken if any buried solid or 
hazardous waste is uncovered during excavation. 

 
k.  The Spill Control plan shall include the procedures, instructions, 
and reports to be used in the event of an unforeseen spill of a 
substance regulated by 40 CFR 68, 40 CFR 302, 40 CFR 355, and/or 
regulated under State or Local laws and regulations.  The Spill Control 
Plan supplements the requirements of EM 385-1-1.  This plan shall 
include as a minimum: 

 
1.  The name of the individual who will report any spills or 
hazardous substance releases and who will follow up with complete 
documentation.  This individual shall immediately notify the 
Contracting Officer and Facility Environmental Office in addition to 
the legally required Federal, State, and local reporting channels 
(including the National Response Center 1-800-424-8802) if a 
reportable quantity is released to the environment.  The plan shall 
contain a list of the required reporting channels and telephone 
numbers. 

 
2.  The name and qualifications of the individual who will be 
responsible for implementing and supervising the containment and 
cleanup. 

 
3.  Training requirements for Contractor's personnel and methods of 
accomplishing the training. 

 
4.  A list of materials and equipment to be immediately available at 
the job site, tailored to cleanup work of the potential hazard(s) 
identified. 

 
5.  The names and locations of suppliers of containment materials 
and locations of additional fuel oil recovery, cleanup, restoration, 
and material-placement equipment available in case of an unforeseen 
spill emergency. 

 
6.  The methods and procedures to be used for expeditious 
contaminant cleanup. 

 
l.  A non-hazardous solid waste disposal plan identifying methods and 
locations for solid waste disposal including clearing debris.  The plan 
shall include schedules for disposal.  The Contractor shall identify any 
subcontractors responsible for the transportation and disposal of solid 
waste.  Licenses or permits shall be submitted for solid waste disposal 
sites that are not a commercial operating facility.  Evidence of the 
disposal facility's acceptance of the solid waste shall be attached to 
this plan during the construction.  The Contractor shall attach a copy 
of each of the Non-hazardous Solid Waste Diversion Reports to the 
disposal plan.  The report shall be submitted on the first working day 
after the first quarter that non-hazardous solid waste has been disposed 
and/or diverted and shall be for the previous quarter (e.g. the first 
working day of January, April, July, and October).  The report shall 
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indicate the total amount of waste generated and total amount of waste 
diverted in cubic meters yards or tons along with the percent that was 
diverted. 

 
m.  A recycling and solid waste minimization plan with a list of 
measures to reduce consumption of energy and natural resources.  The 
plan shall detail the Contractor's actions to comply with and to 
participate in Federal, State, Regional, and local government sponsored 
recycling programs to reduce the volume of solid waste at the source. 

 
n.  An air pollution control plan detailing provisions to assure that 
dust, debris, materials, trash, etc., do not become air borne and travel 
off the project site. 

 
o.  A contaminant prevention plan that: identifies potentially hazardous 
substances to be used on the job site; identifies the intended actions 
to prevent introduction of such materials into the air, water, or 
ground; and details provisions for compliance with Federal, State, and 
local laws and regulations for storage and handling of these materials.  
In accordance with EM 385-1-1, a copy of the Material Safety Data Sheets 
(MSDS) and the maximum quantity of each hazardous material to be on site 
at any given time shall be included in the contaminant prevention plan.  
As new hazardous materials are brought on site or removed from the site, 
the plan shall be updated. 

 
p.  A waste water management plan that identifies the methods and 
procedures for management and/or discharge of waste waters which are 
directly derived from construction activities, such as concrete curing 
water, clean-up water, dewatering of ground water, disinfection water, 
hydrostatic test water, and water used in flushing of lines.  If a 
settling/retention pond is required, the plan shall include the design 
of the pond including drawings, removal plan, and testing requirements 
for possible pollutants.  If land application will be the method of 
disposal for the waste water, the plan shall include a sketch showing 
the location for land application along with a description of the 
pretreatment methods to be implemented.  If surface discharge will be 
the method of disposal, a copy of the permit and associated documents 
shall be included as an attachment prior to discharging the waste water.  
If disposal is to a sanitary sewer, the plan shall include documentation 
that the Waste Water Treatment Plant Operator has approved the flow 
rate, volume, and type of discharge. 

 
q.  A historical, archaeological, cultural resources biological 
resources and wetlands plan that defines procedures for identifying and 
protecting historical, archaeological, cultural resources, biological 
resources and wetlands known to be on the project site: and/or 
identifies procedures to be followed if historical archaeological, 
cultural resources, biological resources and wetlands not previously 
known to be onsite or in the area are discovered during construction.  
The plan shall include methods to assure the protection of known or 
discovered resources and shall identify lines of communication between 
Contractor personnel and the Contracting Officer. 
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r.  A pesticide treatment plan shall be included and updated, as 
information becomes available.  The plan shall include: sequence of 
treatment, dates, times, locations, pesticide trade name, EPA 
registration numbers, authorized uses, chemical composition, 
formulation, original and applied concentration, application rates of 
active ingredient (i.e. pounds of active ingredient applied), equipment 
used for application and calibration of equipment.  The Contractor is 
responsible for Federal, State, Regional and Local pest management 
record keeping and reporting requirements as well as any additional 
Installation specific requirements.  The Contractor shall follow AFI 32-
1053 Sections 3.4.13 and 3.4.14 for data required to be reported to the 
Installation. 

 
1.7.3  Appendix 
 
Copies of all environmental permits, permit application packages, approvals 
to construct, notifications, certifications, reports, and termination 
documents shall be attached, as an appendix, to the Environmental Protection 
Plan. 

 
1.8  NPDES GENERAL PERMITS FOR CONSTRUCTION ACTIVITIES 
 
At least 30 calendar days prior to commencement of construction activities 
(any physical site disturbance), the Contractor shall submit a Storm Water 
Pollution Prevention Plan (SWPPP) for review and acceptance by the 
Contracting Officer.  Acceptance of the SWPPP is conditional and is 
predicated upon satisfactory performance during construction.  No physical 
work at the site shall begin prior to the Contractor receiving written 
approval of the project SWPPP. 
 
The Contractor shall comply with the EPA’s Final National Pollutant 
Discharge Elimination System (NPDES) General Permit for Storm Water 
Discharges From Construction Activities - Federal Register/Volume 68, 
Number 126/Tuesday, July 1, 2003.  The permit can be accessed at 
epa.ctgusa.com/npdes/stormwater/cgp.cfm.  The Contractor shall submit a 
Notice of Intent (NOI) to the EPA at least 15 calendar days prior to 
commencement of construction activities.  A copy of the NOI submitted shall 
be posted at the project site office.  The Contractor shall submit a Notice 
of Termination (NOT) to the EPA when the project is complete and the site 
disturbance has reached final stabilization as described in the General 
Permit for Storm Water Discharges From Construction Act. 
 
The Government reserves the right to require the Contractor to modify or 
revise the SWPPP to insure that all current measures to prevent offsite 
migration of pollutants, including soils, are included in the SWPPP, or if 
the Contracting Officer determines that the storm water pollution prevention 
requirements are not being met. 
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1.9  PROTECTION FEATURES 
 
This paragraph supplements the Contract Clause PROTECTION OF EXISTING 
VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND IMPROVEMENTS.  Prior to 
start of any onsite construction activities, the Contractor and the 
Contracting Officer shall make a joint condition survey.  Immediately 
following the survey, the Contractor shall prepare a brief report including 
a plan describing the features requiring protection under the provisions of 
the Contract Clauses, which are not specifically identified on the drawings 
as environmental features requiring protection along with the condition of 
trees, shrubs and grassed areas immediately adjacent to the site of work and 
adjacent to the Contractor's assigned storage area and access route(s), as 
applicable.  This survey report shall be signed by both the Contractor and 
the Contracting Officer upon mutual agreement as to its accuracy and 
completeness.  The Contractor shall protect those environmental features 
included in the survey report and any indicated on the drawings, regardless 
of interference which their preservation may cause to the Contractor's work 
under the contract. 

 
1.10  ENVIRONMENTAL ASSESSMENT OF CONTRACT DEVIATIONS 
 
Any deviations, requested by the Contractor, from the drawings, plans and 
specifications which may have an environmental impact will be subject to 
approval by the Contracting Officer and may require an extended review, 
processing, and approval time.  The Contracting Officer reserves the right 
to disapprove alternate methods, even if they are more cost effective, if 
the Contracting Officer determines that the proposed alternate method will 
have an adverse environmental impact. 

 
1.11  NOTIFICATION 
 
The Contracting Officer will notify the Contractor in writing of any 
observed noncompliance with Federal, State or local environmental laws or 
regulations, permits, and other elements of the Contractor's Environmental 
Protection plan.  The Contractor shall, after receipt of such notice, inform 
the Contracting Officer of the proposed corrective action and take such 
action when approved by the Contracting Officer.  The Contracting Officer 
may issue an order stopping all or part of the work until satisfactory 
corrective action has been taken.  No time extensions shall be granted or 
equitable adjustments allowed to the Contractor for any such suspensions.  
This is in addition to any other actions the Contracting Officer may take 
under the contract, or in accordance with the Federal Acquisition Regulation 
or Federal Law. 

 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 

3.1  ENVIRONMENTAL PERMITS AND COMMITMENTS 
 
The Contractor shall be responsible for obtaining and complying with all 
environmental permits and commitments required by Federal, State, Regional, 
and local environmental laws and regulations. 
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The Contractor shall comply  with the air  pollution permit  requirements 
for Clark  County, Nevada, specifically Dust  Control Permit For 
Construction Activities Including Surface Grading and Trenching, Authority 
to Construct (Air Pollution Control), and Operating Permit (Air Pollution 
Control).  Information and permit forms are available at 
http://www.co.clark.nv.us/air_quality/.  Points of contact are  
Roger Christensen at (702) 652-2548 and Michael Weber at (702) 644-8070 for 
Government submission requirements. 

 
3.2  LAND RESOURCES 
 
The Contractor shall confine all activities to areas defined by the drawings 
and specifications.  Prior to the beginning of any construction, the 
Contractor shall identify any land resources to be preserved within the work 
area.  Except in areas indicated on the drawings or specified to be cleared, 
the Contractor shall not remove, cut, deface, injure, or destroy land 
resources including trees, shrubs, vines, grasses, topsoil, and land forms 
without approval.  No ropes, cables, or guys shall be fastened to or 
attached to any trees for anchorage unless specifically authorized.  The 
Contractor shall provide effective protection for land and vegetation 
resources at all times as defined in the following subparagraphs.  Stone, 
soil, or other materials displaced into uncleared areas shall be removed by 
the Contractor. 

 
3.2.1  Work Area Limits 
 
Prior to commencing construction activities, the Contractor shall mark the 
areas that need not be disturbed under this contract.  Isolated areas within 
the general work area which are not to be disturbed shall be marked or 
fenced.  Monuments and markers shall be protected before construction 
operations commence.  Where construction operations are to be conducted 
during darkness, any markers shall be visible in the dark.  The Contractor's 
personnel shall be knowledgeable of the purpose for marking and/or 
protecting particular objects. 

 
3.2.2  Landscape 
 
Trees, shrubs, vines, grasses, land forms and other landscape features 
indicated and defined on the drawings to be preserved shall be clearly 
identified by marking, fencing, or wrapping with boards, or any other 
approved techniques.  The Contractor shall restore landscape features 
damaged or destroyed during construction operations outside the limits of 
the approved work area. 

 
3.2.3  Erosion and Sediment Controls 
 
The Contractor shall be responsible for providing erosion and sediment 
control measures in accordance with Federal, State, and local laws and 
regulations.  The erosion and sediment controls selected and maintained by 
the Contractor shall be such that water quality standards are not violated 
as a result of the Contractor's construction activities.  The area of bare 
soil exposed at any one time by construction operations should be kept to a 
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minimum.  The Contractor shall construct or install temporary and permanent 
erosion and sediment control best management practices (BMPs) as specified 
in Section 01356 STORM WATER POLLUTION PREVENTION MEASURES.  BMPs may 
include, but not be limited to, vegetation cover, stream bank stabilization, 
slope stabilization, silt fences, construction of terraces, interceptor 
channels, sediment traps, inlet and outfall protection, diversion channels,  
and sedimentation basins.  Any temporary measures shall be removed after the 
area has been stabilized. 

 
3.2.4  Contractor Facilities and Work Areas 
 
The Contractor's field offices, staging areas, stockpile storage, and 
temporary buildings shall be placed in areas designated on the drawings or 
as directed by the Contracting Officer.  Temporary movement or relocation of 
Contractor facilities shall be made only when approved.  Erosion and 
sediment controls shall be provided for on-site borrow and spoil areas to 
prevent sediment from entering nearby waters.  Temporary excavation and 
embankments for plant and/or work areas shall be controlled to protect 
adjacent areas. 

 
3.3  WATER RESOURCES 
 
The Contractor shall monitor construction activities to prevent pollution of 
surface and ground waters.  Toxic or hazardous chemicals shall not be 
applied to soil or vegetation unless otherwise indicated.  All water areas 
affected by construction activities shall be monitored by the Contractor. 
For construction activities immediately adjacent to impaired surface waters, 
the Contractor shall be capable of quantifying sediment or pollutant loading 
to that surface water when required by State or Federally issued Clean Water 
Act permits. 

 
3.4  AIR RESOURCES 
 
Equipment operation, activities, or processes performed by the Contractor 
shall be in accordance with all Federal and State air emission and 
performance laws and standards. 

 
3.4.1  Particulates 
 
Dust particles; aerosols and gaseous by-products from construction 
activities; and processing and preparation of materials, such as from 
asphaltic batch plants; shall be controlled at all times, including 
weekends, holidays and hours when work is not in progress.  The Contractor 
shall maintain excavations, stockpiles, haul roads, permanent and temporary 
access roads, plant sites, spoil areas, borrow areas, and other work areas 
within or outside the project boundaries free from particulates which would 
cause the Federal, State, and local air pollution standards to be exceeded 
or which would cause a hazard or a nuisance.  Sprinkling, chemical treatment 
of an approved type, baghouse, scrubbers, electrostatic precipitators or 
other methods will be permitted to control particulates in the work area.  
Sprinkling, to be efficient, must be repeated to keep the disturbed area 
damp at all times.  The Contractor must have sufficient, competent equipment 
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available to accomplish these tasks.  Particulate control shall be performed 
as the work proceeds and whenever a particulate nuisance or hazard occurs.  
The Contractor shall comply with all State and local visibility regulations. 

 
3.4.2  Odors 
 
Odors from construction activities shall be controlled at all times.  The 
odors shall not cause a health hazard and shall be in compliance with State 
regulations and/or local ordinances. 

 
3.4.3  Sound Intrusions 
 
The Contractor shall keep construction activities under surveillance and 
control to minimize environment damage by noise.  The Contractor shall 
comply with the provisions of the State of New Mexico rules. 

 
3.4.4  Burning 
 
Burning shall be prohibited on the Government premises. 

 
3.5  CHEMICAL MATERIALS MANAGEMENT AND WASTE DISPOSAL 
 
Disposal of wastes shall be as directed below, unless otherwise specified in 
other sections and/or shown on the drawings. 

 
3.5.1  Solid Wastes 
 
Solid wastes (excluding clearing debris) shall be placed in containers which 
are emptied on a regular schedule.  Handling, storage, and disposal shall be 
conducted to prevent contamination.  Segregation measures shall be employed 
so that no hazardous or toxic waste will become co-mingled with solid waste.  
The Contractor shall transport solid waste off Government property and 
dispose of it in compliance with Federal, State, and local requirements for 
solid waste disposal. A Subtitle D RCRA permitted landfill shall be the 
minimum acceptable off-site solid waste disposal option.  The Contractor 
shall verify that the selected transporters and disposal facilities have the 
necessary permits and licenses to operate.  The Contractor shall comply with 
Federal, State, and local laws and regulations pertaining to the use of 
landfill areas. 

 
3.5.2  Chemicals and Chemical Wastes 
 
Chemicals shall be dispensed ensuring no spillage to the ground or water.  
Periodic inspections of dispensing areas to identify leakage and initiate 
corrective action shall be performed and documented.  This documentation 
will be periodically reviewed by the Government.  Chemical waste shall be 
collected in corrosion resistant, compatible containers.  Collection drums 
shall be monitored and removed to a staging or storage area when contents 
are within  150 mm 6 inches of the top.  Wastes shall be classified, 
managed, stored, and disposed of in accordance with Federal, State, and 
local laws and regulations. 
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3.5.3  Contractor Generated Hazardous Wastes/Excess Hazardous Materials 
 
Hazardous wastes are defined in 40 CFR 261, or are as defined by applicable 
State and local regulations.  Hazardous materials are defined in 49 CFR 171 
- 178.  The Contractor shall, at a minimum, manage and store hazardous waste 
in compliance with 40 CFR 262 and shall manage and store hazardous waste in 
accordance with the Installation hazardous waste management plan.  The 
Contractor shall take sufficient measures to prevent spillage of hazardous 
and toxic materials during dispensing.  The Contractor shall segregate 
hazardous waste from other materials and wastes, shall protect it from the 
weather by placing it in a safe covered location, and shall take 
precautionary measures such as berming or other appropriate measures against 
accidental spillage.  The Contractor shall be responsible for storage, 
describing, packaging, labeling, marking, and placarding of hazardous waste 
and hazardous material in accordance with 49 CFR 171 - 178, State, and local 
laws and regulations.  The Contractor shall transport Contractor generated 
hazardous waste off Government property within 60 days in accordance with 
the Environmental Protection Agency and the Department of Transportation 
laws and regulations.  The Contractor shall dispose of hazardous waste in 
compliance with Federal, State and local laws and regulations.  Spills of 
hazardous or toxic materials shall be immediately reported to the 
Contracting Officer and the Facility Environmental Office.  Cleanup and 
cleanup costs due to spills shall be the Contractor's responsibility.  The 
disposition of Contractor generated hazardous waste and excess hazardous 
materials are the Contractor's responsibility.  The Contractor shall 
coordinate the disposition of hazardous waste with the Facility's Hazardous 
Waste Manager and the Contracting Officer. 

 
3.5.4  Fuel and Lubricants 
 
Storage, fueling and lubrication of equipment and motor vehicles shall be 
conducted in a manner that affords the maximum protection against spill and 
evaporation.  Fuel, lubricants and oil shall be managed and stored in 
accordance with all Federal, State, Regional, and local laws and 
regulations.  Used lubricants and used oil to be discarded shall be stored 
in marked corrosion-resistant containers and recycled or disposed in 
accordance with 40 CFR 279, State, and local laws and regulations.  Storage 
of fuel on the project site shall be accordance with all Federal, State, and 
local laws and regulations. 

 
3.5.5  Waste Water 
 
Disposal of waste water shall be as specified below. 

 
a.  Waste water from construction activities, such as onsite material 

processing, concrete curing, foundation and concrete clean-up, water 
used in concrete trucks, forms, etc. shall not be allowed to enter 
water ways or to be discharged prior to being treated to remove 
pollutants.   The Contractor shall dispose of the construction 
related waste water off-Government property in accordance with all 
Federal, State, Regional and Local laws and regulations or by 
collecting and placing it in a retention pond where suspended 
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material can be settled out and/or the water can evaporate to 
separate pollutants from the water.  The site for the retention pond 
shall be coordinated and approved with the Contracting Officer.  The 
residue left in the pond prior to completion of the project shall be 
removed, tested, and disposed off-Government property in accordance 
with Federal, State, and local laws and regulations.  The area shall 
be backfilled to the original grade, top-soiled and seeded/sodded. 

 
b.  For discharge of ground water, the Contractor shall obtain a State 

or Federal permit specific for pumping and discharging ground water 
prior to surface discharging.  Surface discharge shall be in 
accordance with all Federal, State, and local laws and regulations. 

 
c.  Water generated from the flushing of lines after disinfection or 

disinfection in conjunction with hydrostatic testing shall be 
discharged into the sanitary sewer with prior approval and/or 
notification to the Waste Water Treatment Plant's Operator. 

 
3.6  RECYCLING AND WASTE MINIMIZATION 
 
The Contractor shall participate in State and local government sponsored 
recycling programs.  The Contractor is further encouraged to minimize solid 
waste generation throughout the duration of the project. 

 
3.7  NON-HAZARDOUS SOLID WASTE DIVERSION REPORT 
 
The Contractor shall maintain an inventory of non-hazardous solid waste 
diversion and disposal of construction and demolition debris.  The 
Contractor shall submit a report to the Contracting Officer on the first 
working day after each fiscal year quarter, starting the first quarter that 
non-hazardous solid waste has been generated.  The following shall be 
included in the report: 

 
a.  Construction and Demolition (C&D) Debris Disposed = _____ in cubic 

meters, cubic yards or tons, as appropriate. 
 

b.  Construction and Demolition (C&D) Debris Recycled = _____ in cubic 
meters, cubic yards or tons, as appropriate. 

 
c.  Total C&D Debris Generated = _____ in cubic meters, cubic yards or 

tons, as appropriate. 
 

d.  Waste Sent to Waste-To-Energy Incineration Plant (This amount 
should not be included in the recycled amount) = _____ in cubic 
meters, cubic yards or tons, as appropriate. 

 
3.8  HISTORICAL, ARCHAEOLOGICAL, AND CULTURAL RESOURCES 
 
3.8.1  Known Historic, Archaeological, and Cultural Resources 
 
Any known historic, archaeological, and cultural resources within the 
Contractor's work area are marked on the contract drawings.  The Contractor 
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shall install protection for these resources such as off limits markings, 
fencing, barricades or other devices as shown on the contract drawings and 
shall be responsible for their preservation during the contract.  The 
Contractor shall prevent employees from trespassing on, removing, or 
otherwise disturbing such cultural resources.  Public Disclosure of 
Archaeological Site Locations is Prohibited by 16 USC 470. 

 
3.8.2  Discovered Historic, Archaeological, and Cultural Resources 
 

If during construction activities, artifacts, cultural resource 
manifestations, or other items are observed that may have historic or 
archaeological value, such observations shall be reported immediately to the 
Contracting Officer so that the appropriate authorities may be notified and 
a determination made as to their significance and what, if any, special 
disposition of the find should be made.  The Contractor shall prevent 
further disturbance to the archaeological find, shall cease all activities 
in the immediate vicinity of the find that may result in impact to or the 
destruction of the resource, and shall flag an area of 50 feet radius around 
the find to protect the resource(s).  The Contractor shall prevent employees 
from trespassing on, removing, or otherwise disturbing such resources.  
Subsequent to mitigation of the cultural resource, the Contracting Officer 
shall notify the Contractor as to when work may resume in the area. 

 
3.9  BIOLOGICAL RESOURCES 
 
The Contractor shall minimize interference with, disturbance to, and damage 
to fish, wildlife, and plants including their habitat.  The Contractor shall 
be responsible for the protection of threatened and endangered animal and 
plant species including their habitat in accordance with Federal, State, 
Regional, and local laws and regulations. 

 
3.10  INTEGRATED PEST MANAGEMENT 
 
In order to minimize impacts to existing fauna and flora, the Contractor, 
through the Contracting Officer, shall coordinate with the Installation Pest 
Management Coordinator (IPMC) at the earliest possible time prior to 
pesticide application.  The Contractor shall discuss integrated pest 
management strategies with the IPMC and receive concurrence from the IPMC 
through the COR prior to the application of any pesticide associated with 
these specifications.  Installation Pest Management personnel shall be given 
the opportunity to be present at all meetings concerning treatment measures 
for pest or disease control and during application of the pesticide.  The 
use and management of pesticides are regulated under 40 CFR 152 - 186. 

 
3.10.1  Pesticide Delivery and Storage 
 
Pesticides shall be delivered to the site in the original, unopened 
containers bearing legible labels indicating the EPA registration number and 
the manufacturer's registered uses.  Pesticides shall be stored according to 
manufacturer's instructions and under lock and key when unattended. 
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3.10.2  Qualifications 
 
For the application of pesticides, the Contractor shall use the services of 
a subcontractor whose principal business is pest control.  The subcontractor 
shall be licensed and certified in the state where the work is to be 
performed. 

 
3.10.3  Pesticide Handling Requirements 
 
The Contractor shall formulate, treat with, and dispose of pesticides and 
associated containers in accordance with label directions and shall use the 
clothing and personal protective equipment specified on the labeling for use 
during all phases of the application.  Material Safety Data Sheets 
(MSDS)shall be available for all pesticide products. 

 
3.10.4  Application 
 
Pesticides shall be applied by a State Certified Pesticide Applicator in 
accordance with EPA label restrictions and recommendation.  The Certified 
Applicator shall wear clothing and personal protective equipment as 
specified on the pesticide label.  Water used for formulating shall only 
come from locations designated by the Contracting Officer.  The Contractor 
shall not allow the equipment to overflow.  Prior to application of 
pesticide, all equipment shall be inspected for leaks, clogging, wear, or 
damage and shall be repaired prior to being used. 

 
3.11  PREVIOUSLY USED EQUIPMENT 
 
The Contractor shall clean all previously used construction equipment prior 
to bringing it onto the project site.  The Contractor shall ensure that the 
equipment is free from soil residuals, egg deposits from plant pests, 
noxious weeds, and plant seeds.  The Contractor shall consult with the USDA 
jurisdictional office for additional cleaning requirements. 

 
3.12  MAINTENANCE OF POLLUTION FACILITIES 
 
The Contractor shall maintain permanent and temporary pollution control 
facilities and devices for the duration of the contract or for that length 
of time construction activities create the particular pollutant. 

 
3.13  TRAINING OF CONTRACTOR PERSONNEL 
 
The Contractor's personnel shall be trained in all phases of environmental 
protection and pollution control.  The Contractor shall conduct 
environmental protection/pollution control meetings for all Contractor 
personnel prior to commencing construction activities.  Additional meetings 
shall be conducted for new personnel and when site conditions change.  The 
training and meeting agenda shall include:  methods of detecting and 
avoiding pollution; familiarization with statutory and contractual pollution 
standards; installation and care of devices, vegetative covers, and 
instruments required for monitoring purposes to ensure adequate and 
continuous environmental protection/pollution control; anticipated hazardous 
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or toxic chemicals or wastes, and other regulated contaminants; recognition 
and protection of archaeological sites, artifacts, wetlands, and endangered 
species and their habitat that are known to be in the area. 

 
3.14  POST CONSTRUCTION CLEANUP 
 
The Contractor shall clean up all areas used for construction in accordance 
with Contract Clause: "Cleaning Up".  The Contractor shall, unless otherwise 
instructed in writing by the Contracting Officer, obliterate all signs of 
temporary construction facilities such as haul roads, work area, structures, 
foundations of temporary structures, stockpiles of excess or waste 
materials, and other vestiges of construction prior to final acceptance of 
the work.  The disturbed area shall be graded, filled and the entire area 
seeded unless otherwise indicated. 

 
 
 

- - o 0 o - - 
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SECTION 01356 
 

STORM WATER POLLUTION PREVENTION MEASURES 
 
PART 1   GENERAL 
 
1.1  REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 4439 (1997) Standard Terminology for Geosynthetics 

 
ASTM D 4491 (1996) Water Permeability of Geotextiles by 

Permittivity 
 
ASTM D 4533 (1991; R 1996) Trapezoid Tearing Strength of 

Geotextiles 
 
ASTM D 4632 (1991; R 1996)) Grab Breaking Load and 

Elongation of Geotextiles 
 
ASTM D 4751 (1995) Determining Apparent Opening Size of a 

Geotextile 
 
ASTM D 4873 (1995) Identification, Storage, and Handling 

of Geosynthetic Rolls 
 
1.2   GENERAL 
 
The Contractor shall implement the storm water pollution prevention measures 
specified in this section in a manner which will meet the requirements of  
Section 01355 - ENVIRONMENTAL PROTECTION, and the requirements of the 
National Pollution Discharge Elimination System (NPDES) permit. 

 
1.3   SUBMITTALS 
 

Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  The 
following shall be submitted in accordance with Section 01330 - SUBMITTAL 
PROCEDURES: 

 
SD-07 Certificates 

 
Mill Certificate or Affidavit. 

 
Certificate attesting that the Contractor has met all specified 
requirements. 
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1.4   EROSION AND SEDIMENT CONTROLS 
 
The controls and measures required by the Contractor are described below. 

 
1.4.1   Stabilization Practices 
 
The stabilization practices to be implemented shall include temporary 
seeding and mulching.  On his daily CQC Report, the Contractor shall record 
the dates when the major grading activities occur, (e.g., excavation, 
embankment, and grading); when construction activities temporarily or 
permanently cease on a portion of the site; and when stabilization practices 
are initiated.  Except as provided in paragraphs UNSUITABLE CONDITIONS and 
NO ACTIVITY FOR LESS THAN 21 DAYS, stabilization practices shall be 
initiated as soon as practicable, but no more than 14 days, in any portion 
of the site where construction activities have permanently ceased. 

 
1.4.1.1   Unsuitable Conditions 
 
Where the initiation of stabilization measures by the fourteenth day after 
construction activity permanently ceases is precluded by unsuitable 
conditions caused by the weather, stabilization practices shall be initiated 
as soon as practicable after conditions become suitable. 

 
1.4.1.2   No Activity for Less Than 21 Days 
 
Where construction activity will resume on a portion of the site within 21 
days from when activities ceased (e.g., the total time period that 
construction activity is temporarily ceased is less than 21 days), then 
stabilization practices do not have to be initiated on that portion of the 
site by the fourteenth day after construction activity temporarily ceased. 

 
1.4.2   Structural Practices 
 
Structural practices shall be implemented to divert flows from exposed 
soils, temporarily store flows, or otherwise limit runoff and the discharge 
of pollutants from exposed areas of the site.  Structural practices shall be 
implemented in a timely manner during the construction process to minimize 
erosion and sediment runoff.  Structural practices shall include the 
following devices. 

 
1.4.2.1   Silt Fences 
 
The Contractor shall provide silt fences as a temporary structural practice 
to minimize erosion and sediment runoff.  Silt fences shall be properly 
installed to effectively retain sediment immediately after completing each 
phase of work where erosion would occur in the form of sheet and rill 
erosion (e.g. clearing and grubbing, excavation, embankment, and grading).  
Final removal of silt fence barriers shall be upon approval by the 
Contracting Officer. 
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1.4.2.2   Straw Bales 
 
The Contractor shall provide bales of straw as a temporary structural 
practice to minimize erosion and sediment runoff.  Bales shall be properly 
placed to effectively retain sediment immediately after completing each 
phase of work (e.g., clearing and grubbing, excavation, embankment, and 
grading) in each independent runoff area (e.g., after clearing and grubbing 
in a area between a ridge and drain, bales shall be placed as work 
progresses, bales shall be removed/replaced/relocated as needed for work to 
progress in the drainage area).  Areas where straw bales are to be used are 
shown on the drawings.  Final removal of straw bale barriers shall be upon 
approval by the Contracting Officer.  Rows of bales of straw shall be 
provided as follows: 

 
a.  Along the downhill perimeter edge of all areas disturbed. 

 
b.  Along the top of the slope or top bank of drainage ditches, 
channels, swales, etc. that traverse disturbed areas. 

 
c.  Along the toe of all cut slopes and fill slopes of the construction 
areas. 

 
d.  Perpendicular to the flow in the bottom of existing drainage 
ditches, channels, swales, etc. that traverse disturbed areas or carry 
runoff from disturbed areas.  Rows shall be spaced a maximum of 30 
meters apart. 

 
e.  Perpendicular to the flow in the bottom of new drainage ditches, 
channels, and swales.  Rows shall be spaced a maximum of 30 meters 
apart. 

 
f.  At the entrance to culverts that receive runoff from disturbed 
areas. 

 
PART 2   PRODUCTS 
 
2.1   COMPONENTS FOR SILT FENCES 
 
2.1.1   Filter Fabric 
 
The geotextile shall comply with the requirements of ASTM D 4439, and shall 
consist of polymeric filaments, which are formed into a stable network such 
that filaments retain their relative positions.  The filament shall consist 
of a long-chain synthetic polymer composed of at least 85 percent by weight 
of ester, propylene, or amide, and shall contain stabilizers and/or 
inhibitors added to the base plastic to make the filaments resistance to 
deterioration due to ultraviolet and heat exposure.  Synthetic filter fabric 
shall contain ultraviolet ray inhibitors and stabilizers to provide a 
minimum of six months of expected usable construction life at a temperature 
range of -18 to 49 degrees C (0 to 120 degrees F).  The filter fabric shall 
meet the following requirements: 
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                  FILTER FABRIC FOR SILT SCREEN FENCE 
 
PHYSICAL PROPERTY           TEST PROCEDURE         STRENGTH REQUIREMENT 
 
Grab Tensile                 ASTM D 4632             100 lbs. min. 
Elongation (%)                                           30 % max. 
 
Trapezoid Tear               ASTM D 4533              55 lbs. min. 
 
Permittivity                 ASTM D 4491                  0.2 sec-1 
 
AOS (U.S. Std Sieve)         ASTM D 4751                  20-100 
 
2.1.2   Silt Fence Stakes and Posts 
 
The Contractor may use either wooden stakes or steel posts for fence 
construction.  Wooden stakes utilized for silt fence construction, shall 
have a minimum cross section of 50 mm by 50 mm (2 inches by 2 inches) when 
oak is used and 100 mm by 100 mm (4 inches by 4 inches) when pine is used, 
and shall have a minimum length of 1.5 m (5 feet).  Steel posts (standard 
"U" or "T" section) utilized for silt fence construction, shall have a 
minimum mass of 1.98 kg per linear meter (weight of 1.33 pounds per linear 
foot) and a minimum length of 1.5 m (5 feet). 

 
2.1.3   Mill Certificate or Affidavit  
 
A mill certificate or affidavit shall be provided attesting that the fabric 
and factory seams meet chemical, physical, and manufacturing requirements 
specified above.  The mill certificate or affidavit shall specify the actual 
Minimum Average Roll Values and shall identify the fabric supplied by roll 
identification numbers.  The Contractor shall submit a mill certificate or 
affidavit signed by a legally authorized official from the company 
manufacturing the filter fabric. 

 
2.1.4   Identification Storage and Handling 
 
Filter fabric shall be identified, stored and handled in accordance with 
ASTM D 4873. 

 
2.2   COMPONENTS FOR STRAW BALES 
 
The straw in the bales shall be stalks from oats, wheat, rye, barley, rice, 
or from grasses such as byhalia, bermuda, etc., furnished in air dry 
condition.  The bales shall have a standard cross section of 350 mm by 450 
mm (14 inches by 18 inches).  All bales shall be either wire-bound or 
string-tied.  The Contractor may use either wooden stakes or steel posts to 
secure the straw bales to the ground.  Wooden stakes utilized for this 
purpose, shall have a minimum dimensions of 50 mm by 50 mm (2 inches x 2 
inches) in cross section and shall have a minimum length of 1 m (3 feet).  
Steel posts (standard "U" or "T" section) utilized for securing straw bales, 
shall have a minimum mass of 1.98 kg per linear meter (weight of 1.33 pounds 
per linear foot) and a minimum length of 1 m (3 feet). 
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PART 3   EXECUTION 
 
3.1   INSTALLATION OF SILT FENCES 
 
Silt fences shall extend a minimum of 400 mm (16 inches) above the ground 
surface and shall not exceed 860 mm (34 inches) above the ground surface.  
Filter fabric shall be from a continuous roll cut to the length of the 
barrier to avoid the use of joints.  When joints are unavoidable, filter 
fabric shall be spliced together at a support post, with a minimum 150 mm (6 
inches) overlap, and securely sealed.  A trench shall be excavated 
approximately 100 mm (4 inches) wide and 100 mm (4 inches) deep on the 
upslope side of the location of the silt fence.  The 100 mm by 100 mm (4 
inches by 4 inches) trench shall be backfilled and the soil compacted over 
the filter fabric.  Silt fences shall be removed upon approval by the 
Contracting Officer. 

 
3.2   INSTALLATION OF STRAW BALES 
 
Straw bales shall be placed in a single row, lengthwise on the contour, with 
ends of adjacent bales tightly abutting one another.  Straw bales shall be 
installed so that bindings are oriented around the sides rather than along 
the tops and bottoms of the bales in order to prevent deterioration of the 
bindings.  The barrier shall be entrenched and backfilled.  A trench shall 
be excavated the width of a bale and the length of the proposed barrier to a 
minimum depth of 100 mm. (4 inches.)  After the bales are staked and chinked 
(gaps filled by wedging with straw), the excavated soil shall be backfilled 
against the barrier.  Backfill soil shall conform to the ground level on the 
downhill side and shall be built up to 100 mm (4 inches) against the uphill 
side of the barrier.  Loose straw shall be scattered over the area 
immediately uphill from a straw bale barrier to increase barrier efficiency.  
Each bale shall be securely anchored by at least two stakes driven through 
the bale.  The first stake or steel post in each bale shall be driven toward 
the previously laid bale to force the bales together.  Stakes or steel 
pickets shall be driven a minimum 450 mm (18 inches) deep into the ground to 
securely anchor the bales. 

 
3.3   MAINTENANCE 
 
The Contractor shall maintain the temporary and permanent vegetation, 
erosion and sediment control measures, and other protective measures in good 
and effective operating condition by performing routine inspections to 
determine condition and effectiveness, by restoration of destroyed 
vegetative cover, and by repair of erosion and sediment control measures and 
other protective measures.  The following procedures shall be followed to 
maintain the protective measures. 

 
3.3.1   Silt Fence Maintenance 
 
Silt fences shall be inspected in accordance with paragraph INSPECTIONS.  
Any required repairs shall be made promptly.  Close attention shall be paid 
to the repair of damaged silt fence resulting from end runs and 
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undercutting.  Should the fabric on a silt fence decompose or become 
ineffective, and the barrier is still necessary, the fabric shall be 
replaced promptly.  Sediment deposits shall be removed when deposits reach 
one-third of the height of the barrier.  When a silt fence is no longer 
required, it shall be removed.  The immediate area occupied by the fence and 
any sediment deposits shall be shaped to an acceptable grade. 

 
3.3.2   Straw Bale Maintenance 
 
Straw bale barriers shall be inspected in accordance with paragraph 
INSPECTIONS.  Close attention shall be paid to the repair of damaged bales, 
end runs and undercutting beneath bales.  Necessary repairs to barriers or 
replacement of bales shall be accomplished promptly.  Sediment deposits 
shall be removed when deposits reach one-half of the height of the barrier.  
Bale rows used to retain sediment shall be turned uphill at each end of each 
row.  When a straw bale barrier is no longer required, it shall be removed.  
The immediate area occupied by the bales and any sediment deposits shall be 
shaped to an acceptable grade. 

 
3.4   INSPECTIONS 
 
3.4.1   General 
 
The Contractor shall inspect disturbed areas of the construction site, areas 
used for storage of materials that are exposed to precipitation that have 
not been finally stabilized, stabilization practices, structural practices, 
other controls, and area where vehicles exit the site at least once every 
seven (7) calendar days and within 24 hours of the end of any storm that 
produces 13 mm (0.5 inch) or more rainfall at the site.  Where sites have 
been finally stabilized, such inspection shall be conducted at least once 
every month. 

 
3.4.2   Inspections Details 
 
Disturbed areas and areas used for material storage that are exposed to 
precipitation shall be inspected for evidence of, or the potential for, 
pollutants entering the drainage system.  Erosion and sediment control 
measures identified in the Storm Water Pollution Prevention Plan shall be 
observed to ensure that they are operating correctly.  Discharge locations 
or points shall be inspected to ascertain whether erosion control measures 
are effective in preventing significant impacts to receiving waters.  
Locations where vehicles exit the site shall be inspected for evidence of 
offsite sediment tracking. 

 
3.4.3   Inspection Reports 
 
For each inspection conducted, the Contractor shall prepare a report 
summarizing the scope of the inspection, name(s) and qualifications of 
personnel making the inspection, the date(s) of the inspection, major 
observations relating to the implementation of the Storm Water Pollution 
Prevention Plan, maintenance performed, and actions taken.  The report shall 
be furnished to the Contracting Officer within 24 hours of the inspection as 
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a part of the Contractor's daily CQC REPORT.  A copy of the inspection 
report shall be maintained on the job site. 

 
3.4.4  Monthly Inspection Report and Certification Form for Erosion and 
Sediment Controls 
 
On the first working day of each month the Contractor shall complete, sign, 
and submit the original form to the Nevada State Bureau of Water Pollution 
Control (BWPC).  On the first working day of each month the Contractor shall 
also furnish one copy of the form submitted to the BWPC to the Contracting 
Officer as part of the Contractor's daily CQC Report and attach a copy of 
the completed form to the Plan.  Unless otherwise notified by the BWPC, the 
Contractor shall submit the Monthly Inspection Report and Certification 
Forms for an additional two months after the final completion of all storm 
water pollution prevention measures required in this contract have been 
implemented. 

 
 
 

-- End Of Section -- 
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SECTION 01420 
 

SOURCES FOR REFERENCE PUBLICATIONS 
 

 
1.1  REFERENCES 
 
Various publications are referenced in other sections of the specifications 
to establish requirements for the work.  These references are identified in 
each section by document number, date and title.  The document number used 
in the citation is the number assigned by the standards producing 
organization, (e.g.   ASTM B 564 Nickel Alloy Forgings).  However, when the 
standards producing organization has not assigned a number to a document, an 
identifying number has been assigned for reference purposes. 

 
1.2  ORDERING INFORMATION 
 
The addresses of the standards publishing organizations whose documents are 
referenced in other sections of these specifications are listed below, and 
if the source of the publications is different from the address of the 
sponsoring organization, that information is also provided.  Documents 
listed in the specifications with numbers which were not assigned by the 
standards producing organization should be ordered from the source by title 
rather than by number. 

 
ACI INTERNATIONAL (ACI) 
P.O. Box 9094 
Farmington Hills, MI  48333-9094 
Ph:   248-848-3700 
Fax:  248-848-3701 
E-mail: bkstore@concrete.org 
Internet:  http://www.aci-int.org>http://www.aci-int.org 

 
AIR-CONDITIONING AND REFRIGERATION INSTITUTE (ARI) 
4100 North Fairfax Drive, Suite 200 
Arlington, VA  22203 
Ph:   703-524-8800 
Fax:  703-528-3816 
E-mail:  ari@ari.org 
Internet: http://www.ari.org>http://www.ari.org 

 
AIR CONDITIONING CONTRACTORS OF AMERICA (ACCA) 
2800 Shirlington Road, Suite 300 
Arlington, VA 22206 
Ph:  703-575-4477 
Fax: 703-575-4449 
E-mail:  info@acca.org 
Internet:  http://www.acca.org>http://www.acca.org 
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http://www.aci-int.org>http://www.aci-int.org
http://www.ari.org>http://www.ari.org
http://www.acca.org>http://www.acca.org


AIR DIFFUSION COUNCIL (ADC) 
1000 East Woodfield Road, Suite 102 
Shaumburg, IL  60173-5921 
Ph:  847-706-6750 
Fax: 847-706-6751 
E-mail: info@flexibleduct.org 
Internet: http://www.flexibleduct.org>http://www.flexibleduct.org 

 
AIR MOVEMENT AND CONTROL ASSOCIATION INTERNATIONAL(AMCA) 
30 West University Drive 
Arlington Heights, IL  60004-1893 
Ph:   847-394-0150 
Fax:  847-253-0088 
E-mail: amca@amca.org 
Internet:  http://www.amca.org>http://www.amca.org 

 
ALLIANCE FOR TELECOMMUNICATIONS INDUSTRY SOLUTIONS (ATIS) 
1200 G Street, NW, Suite 500 
Washington, D.C. 20005 
Ph:   202-628-6380 
Fax:  202-393-5453 
Internet:  http://www.atis.org>http://www.atis.org 

 
ALUMINUM ASSOCIATION (AA) 
900 19th Street N.W., Suite 300 
Washington, DC  20006 
Ph:   202-862-5100 
Fax:  202-862-5164 
Internet:  http://www.aluminum.org>http://www.aluminum.org 

 
AMERICAN ARCHITECTURAL MANUFACTURERS ASSOCIATION (AAMA) 
1827 Walden Office Square 
Suite 550 
Schaumburg, IL  60173-4268 
Ph:   847-303-5664 
Fax:  847-303-5774 
E-mail: webmaster@aamanet.org 
Internet:  http://www.aamanet.org>http://www.aamanet.org 

 
AMERICAN ASSOCIATION OF STATE HIGHWAY AND TRANSPORTATION OFFICIALS 
(AASHTO) 
444 North Capital Street, NW, Suite 249 
Washington, DC  20001 
Ph:   202-624-5800 
Fax:  202-624-5806 
E-Mail: info@aashto.org 
Internet:  http://www.aashto.org>http://www.aashto.org 
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AMERICAN ASSOCIATION OF TEXTILE CHEMISTS AND COLORISTS (AATCC) 
P.O. Box 12215 
Research Triangle Park, NC  27709-2215 
Ph:   919-549-8141 
Fax:  919-549-8933 
E-mail: quantem@aatcc.org 
Internet:  http://www.aatcc.org>http://www.aatcc.org 

 
AMERICAN BEARING MANUFACTURERS ASSOCIATION (ABMA) 
2025 M Street, NW, Suite 800 
Washington, DC  20036 
Ph:   202-367-1155 
Fax:  202-367-2155 
E-mail: info.abma@smithbucklin.com 
Internet:  http://www.abma-dc.org>http://www.abma-dc.org 

 
AMERICAN BOILER MANUFACTURERS ASSOCIATION (ABMA) 
4001 North 9th Street, Suite 226 
Arlington, VA 22203-1900 
Ph:   703-522-7350 
Fax:  703-522-2665 
Internet:  http://www.abma.com>http://www.abma.com 

 
AMERICAN CONCRETE PIPE ASSOCIATION (ACPA) 
222 West Las Colinas Boulevard, Suite 641 
Irving, TX  75039-5423 
Ph:   972-506-7216 
Fax:  972-506-7682 
E-mail:  info@concrete-pipe.org 
Internet:  http://www.concrete-pipe.org>http://www.concrete-pipe.org 

 
AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH) 
1330 Kemper Meadow Drive 
Cincinnati, OH  45240 
Ph:   513-742-2020 
Fax:  513-742-3355 
E-mail:  mail@acgih.org 
Internet:  http://www.acgih.org>http://www.acgih.org 

 
AMERICAN FOREST & PAPER ASSOCIATION (AF&PA) 
American Wood Council 
ATTN:  Publications Department 
1111 Nineteenth Street NW, Suite 800 
Washington, DC  20036 
Ph:  800-890-7732 or 202-463-2766 
Fax: 202-463-2791 
Internet:  http://www.awc.org>http://www.awc.org/ 

 

01420-3 

http://www.aatcc.org>http://www.aatcc.org
http://www.abma-dc.org>http://www.abma-dc.org
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AMERICAN GAS ASSOCIATION (AGA) 
400 North Capitol Street N.W. 
Washington, D.C. 20001 
Ph:   202-824-7000 
Fax:  202-824-7115 
E-mail: webmaster@aga.org 
Internet:  http://www.aga.org>http://www.aga.org 

 
AMERICAN GAS ASSOCIATION LABORATORIES (AGAL) 
400 North Capitol Street N.W. 
Washington, D.C. 20001 
Ph:   202-824-7000 
Fax:  202-824-7115 
Internet:  http://www.aga.org>http://www.aga.org 

 
AMERICAN GEAR MANUFACTURERS ASSOCIATION (AGMA) 
500 Montgomery Street, Suite 300 
Alexandria, VA  22314-1560 
Ph:   703-684-0211 
Fax:  703-684-0242 
E-mail: webmaster@agma.org 
Internet:  http://www.agma.org>http://www.agma.org 

 
AMERICAN HARDBOARD ASSOCIATION (AHA) 
c/o Composite Panel Association 
18922 Premiere Court 
Gaithersburg, MD 20879-1574 
Ph:   301-670-0604 
Fax:  301-840-1252 
Internet:  http://www.pbmdf.org>http://www.pbmdf.org 

 
AMERICAN INSTITUTE OF STEEL CONSTRUCTION (AISC) 
One East Wacker Drive, Suite 3100 
Chicago, IL  60601-2001 
Ph:   312-670-2400 
Fax:  312-670-5403 
Publications: 800-644-2400 
E-mail: pubs@aisc.org 
Internet:  http://www.aisc.org>http://www.aisc.org 

 
AMERICAN INSTITUTE OF TIMBER CONSTRUCTION (AITC) 
7012 South Revere Parkway, Suite 140 
Englewood, CO  80112 
Ph:   303-792-9559 
Fax:  303-792-0669 
E-mail: info@aitc-glulam.org 
Internet:  http://www.aitc-glulam.org>http://www.aitc-glulam.org 
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http://www.aga.org>http://www.aga.org
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http://www.pbmdf.org>http://www.pbmdf.org
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AMERICAN IRON AND STEEL INSTITUTE (AISI) 
1140 Connecticut Avenue, NW, Suite 705 
Washington, DC 20036 
Ph:   202-452-7100 
Fax:  202-463-6573 
Internet:  http://www.steel.org>http://www.steel.org 

 
AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 
1819 L Street, NW, 6th Floor 
Washington, DC 20036 
Ph:   202-293-8020 
Fax:  202-293-9287 
E-mail:  info@ansi.org 
Internet:  http://www.ansi.org>http://www.ansi.org/ 

 
Note --- ANSI documents beginning with the letter "S" can be ordered 
from: 

 
Acoustical Society of America (ASA) 
2 Huntington Quadrangle, Suite 1NO1 
Melville, NY 11747-4502 
Ph:   516-576-2360 
Fax:  516-576-2377 
E-mail:  asa@aip.org 
Internet: http://asa.aip.org>http://asa.aip.org 

 
AMERICAN NURSERY AND LANDSCAPE ASSOCIATION (ANLA) 
1000 Vermont Avenue, NW, Suite 300 
Washington, DC  20005-4914 
Ph:  202-789-2900 
Fax: 202-789-1893 
Internet:  http://www.anla.org>http://www.anla.org 

 
AMERICAN PETROLEUM INSTITUTE (API) 
1220 L Street, NW 
Washington, DC  20005-4070 
Ph:   202-682-8000 
Fax:  202-682-8223 
Internet:  http://www.api.org>http://www.api.org 

 
AMERICAN PUBLIC HEALTH ASSOCIATION (APHA) 
800 I Street, NW 
Washington, DC 20001 
Ph:  202-777-2742 
Fax: 202-777-2534 
E-mail: comments@apha.org 
Internet:  http://www.apha.org>http://www.apha.org 

 

01420-5 
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AMERICAN SOCIETY FOR NONDESTRUCTIVE TESTING (ASNT) 
1711 Arlingate Lane 
P.O. Box 28518 
Columbus, OH  43228-0518 
Ph:   800-222-2768; 614-274-6003 
Fax:  614-274-6899 
E-mail:  webmaster@asnt.org 
Internet: http://www.asnt.org>http://www.asnt.org 

 
AMERICAN SOCIETY FOR QUALITY (ASQ) 
600 North Plankinton Avenue 
Milwaukee, WI 53203 
Ph:   800-248-1946; 414-272-8575 
Fax:  414-272-1734 
E-mail:  cs@asq.org 
Internet:  http://www.asq.org>http://www.asq.org 

 
AMERICAN SOCIETY OF CIVIL ENGINEERS (ASCE) 
1801 Alexander Bell Drive 
Reston, VA  20191-4400 
Ph:   703-295-6300 - 800-548-2723 
Fax:  703-295-6222 
E-mail:  marketing@asce.org 
Internet:  http://www.asce.org>http://www.asce.org 

 
AMERICAN SOCIETY OF HEATING, REFRIGERATING AND AIR-CONDITIONING 
ENGINEERS (ASHRAE) 
1791 Tullie Circle, NE 
Atlanta, GA  30329 
Ph:   800-527-4723 or 404-636-8400 
Fax:  404-321-5478 
E-mail:  ashrae@ashrae.org 
Internet:  http://www.ashrae.org>http://www.ashrae.org 

 
AMERICAN SOCIETY OF SANITARY ENGINEERING (ASSE) 
901 Canterbury, Suite A 
Westlake, OH  44145 
Ph:   440-835-3040 
Fax:  440-835-3488 
E-mail:  info@asse-plumbing.org 
Internet: http://www.asse-plumbing.org>http://www.asse-plumbing.org 

 
AMERICAN WATER WORKS ASSOCIATION(AWWA) 
6666 West Quincy Avenue 
Denver, CO  80235 
Ph:  303-794-7711  
Fax: 303-347-0804 
Internet:  http://www.awwa.org>http://www.awwa.org 
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http://www.asnt.org>http://www.asnt.org
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http://www.ashrae.org>http://www.ashrae.org
http://www.asse-plumbing.org>http://www.asse-plumbing.org
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AMERICAN WELDING SOCIETY (AWS) 
550 N.W. LeJeune Road 
Miami, FL  33126 
Ph:   800-443-9353 - 305-443-9353 
Fax:  305-443-7559 
E-mail:  info@aws.org 
Internet: http://www.aws.org>http://www.aws.org 

 
AMERICAN WOOD-PRESERVERS' ASSOCIATION (AWPA) 
P.O. Box 388 
Selma, AL 36702-0388 
Ph:   334-874-9800 
Fax:  334-874-9008 
E-mail:  email@awpa.com 
Internet: http://www.awpa.com>http://www.awpa.com 

 
APA - THE ENGINEERED WOOD ASSOCIATION (APA) 
7011 South 19th 
Tacoma, WA  98466 
Ph:   253-565-6600 
Fax:  253-565-7265 
E-mail: help@apawood.org 
Internet:  http://www.apawood.org>http://www.apawood.org 

 
ARCHITECTURAL WOODWORK INSTITUTE (AWI) 
1952 Isaac Newton Square West 
Reston, VA 20190 
Ph:   703-733-0600 
Fax:  703-733-0584 
Internet:  http://www.awinet.org>http://www.awinet.org 

 
ASBESTOS CEMENT PRODUCT PRODUCERS ASSOCIATION (ACPPA) 
PMB114-1745 Jefferson Davis Highway 
Arlington, VA  22202 
Ph:   514-861-1153 
Fax:  514-861-1152 
Internet:  http://www.asbestos-institute.ca>www.asbestos-institute.ca 

 
ASM INTERNATIONAL (ASM) 
9639 Kinsman Road 
Materials Park, OH  44073-0002 
Ph:  440-338-5151 
Fax: 440-338-4634 
E-mail:  cust-srv@asminternational.org 
Internet: http://www.asm-international.org>http://www.asm-
international.org 
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http://www.aws.org>http://www.aws.org
http://www.awpa.com>http://www.awpa.com
http://www.apawood.org>http://www.apawood.org
http://www.awinet.org>http://www.awinet.org
http://www.asbestos-institute.ca>www.asbestos-institute.ca/
http://www.asm-international.org>http://www.asm-international.org
http://www.asm-international.org>http://www.asm-international.org


ASME INTERNATIONAL (ASME) 
Three Park Avenue 
New York, NY 10016-5990 
Ph:   212-591-7722 
Fax:  212-591-7674 
E-mail:  infocentral@asme.org 
Internet:  http://www.asme.org>http://www.asme.org 

 
ASPHALT INSTITUTE (AI) 
Research Park Drive 
P.O. Box 14052 
Lexington, KY  40512-4052 
Ph:   859-288-4960 
Fax:  859-288-4999 
E-mail:  webmaster@asphaltinstitute.org 
Internet:  
http://www.asphaltinstitute.org>http://www.asphaltinstitute.org 

 
ASSOCIATED AIR BALANCE COUNCIL (AABC) 
1518 K Street, NW 
Washington, DC  20005 
Ph:   202-737-0202 
Fax:  202-638-4833 
E-mail:  aabchq@aol.com 
Internet:  http://www.aabchq.com>http://www.aabchq.com 

 
ASSOCIATION FOR IRON AND STEEL TECHNOLOGY (AIST) 
(FORMERLY: IRON & STEEL SOCIETY (ISS)) 
186 Thorn Hill Road 
Warrendale, PA  15086-7528 
Ph:  724-776-6040 
Fax: 724-776-1880 
E-Mail: info@aistech.org 
Internet:   http://www.aistech.org>http://www.aistech.org 

 
ASSOCIATION OF EDISON ILLUMINATING COMPANIES (AEIC) 
600 North 18th Street 
P.O. Box 2641 
Birmingham, AL  35291 
Ph:   205-257-2530 
Fax:  205-257-2540 
Internet:  http://www.aeic.org>http://www.aeic.org 

 
ASSOCIATION OF THE WALL AND CEILING INDUSTRIES - INTERNATIONAL (AWCI) 
803 West Broad Street, Suite 600 
Falls Church, VA 22046 
Ph:  703-534-8300 
Fax: 703-534-8307 
E-mail: info@awci.org 
Internet:  http://www.awci.org>http://www.awci.org 
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http://www.asme.org>http://www.asme.org
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http://www.awci.org>http://www.awci.org


ASTM INTERNATIONAL (ASTM) 
100 Barr Harbor Drive, P.O. Box C700 
West Conshohocken, PA  19428-2959 
Ph:   610-832-9500 
Fax:  610-832-9555 
E-mail: service@astm.org 
Internet:  http://www.astm.org>http://www.astm.org 

 
BIFMA INTERNATIONAL (BIFMA) 
2680 Horizon Drive SE, Suite A-1 
Grand Rapids, MI  49546-7500 
Ph:   616-285-3963 
Fax:  616-285-3765 
E-mail:  email@bifma.org 
Internet:  http://www.bifma.org>http://www.bifma.org 

 
BIOCYCLE, JOURNAL OF COMPOSTING AND RECYCLING (BIOCYCLE) 
The JG Press Inc. 
419 State Avenue 
Emmaus, PA  18049 
Ph: 610-967-4135 
E-mail: biocycle@jgpress.com 
Internet:  http://www.biocycle.net>http://www.biocycle.net 

 
BRICK INDUSTRY ASSOCIATION (BIA) 
11490 Commerce Park Drive 
Reston, VA  22091-1525 
Ph:   703-620-0010 
Fax:  703-620-3928 
E-mail:  brickinfo@bia.org 
Internet:  http://www.bia.org>http://www.bia.org 

 
BUILDERS HARDWARE MANUFACTURERS ASSOCIATION (BHMA) 
355 Lexington Avenue 
17th Floor 
New York, NY  10017 
Ph:  212-297-2122 
Fax: 212-370-9047 
E-mail: assocmgmt@aol.com 
Internet:  
http://www.buildershardware.com>http://www.buildershardware.com 

 
CARPET AND RUG INSTITUTE (CRI) 
P.O. Box 2048 
Dalton, GA  30722-2048 
Ph:   800-882-8846 or 706-278-3176 
Fax:  706-278-8835 
Internet:  http://www.carpet-rug.com>http://www.carpet-rug.com 
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http://www.astm.org>http://www.astm.org
http://www.bifma.org>http://www.bifma.org
http://www.biocycle.net>http://www.biocycle.net
http://www.bia.org>http://www.bia.org
http://www.buildershardware.com>http://www.buildershardware.com
http://www.carpet-rug.com>http://www.carpet-rug.com


CAST IRON SOIL PIPE INSTITUTE (CISPI) 
5959 Shallowford Road, Suite 419 
Chattanooga, TN  37421 
Ph:   423-892-0137 
Fax:  423-892-0817 
Internet:  http://www.cispi.org>http://www.cispi.org 

 
CEILINGS & INTERIOR SYSTEMS CONSTRUCTION ASSOCIATION (CISCA) 
1500 Lincoln Highway, Suite 202 
St. Charles, IL  60174 
Ph:  630-584-1919 
Fax: 630-584-2003 
E-mail: info@cisca.org 
Internet: http://www.cisca.org>http://www.cisca.org 

 
CENTERS FOR DISEASE CONTROL AND PREVENTION (CDC) 
1600 Clifton Road 
Atlanta, GA 30333 
Ph: 404-639-3311 
Internet:  http://www.cdc.gov>http://www.cdc.gov 

 
CHEMICAL FABRICS & FILM ASSOCIATION (CFFA) 
1300 Sumner Avenue 
Cleveland OH 44115-2851 
Ph:  216-241-7333 
Fax: 216-241-0105 
E-mail:  cffa@chemicalfabricsandfilm.com 
Internet:  
http://www.chemicalfabricsandfilm.com>http://www.chemicalfabricsandfi
lm.com/ 

 
CHLORINE INSTITUTE (CI) 
1300 Wilson Boulevard 
Rosslyn, VA 22209 
Ph:   703-741-5760 
Fax:  703-741-6068 
Internet:  http://www.cl2.com>http://www.cl2.com 

 
COMPRESSED AIR AND GAS INSTITUTE (CAGI) 
1300 Sumner Avenue 
Cleveland OH 44115-2851 
Ph:  216-241-7333 
Fax: 216-241-0105 
E-mail:  cagi@cagi.org 
Internet:  http://www.cagi.org>http://www.cagi.org/ 
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http://www.cispi.org>http://www.cispi.org
http://www.cisca.org>http://www.cisca.org
http://www.cdc.gov>http://www.cdc.gov
http://www.chemicalfabricsandfilm.com>http://www.chemicalfabricsandfilm.com/
http://www.chemicalfabricsandfilm.com>http://www.chemicalfabricsandfilm.com/
http://www.cl2.com>http://www.cl2.com
http://www.cagi.org>http://www.cagi.org/


COMPRESSED GAS ASSOCIATION (CGA) 
4221 Walney Road, 5th Floor 
Chantilly, VA  20151-2923 
Ph:   703-788-2700 
Fax:  703-961-1831 
E-mail:  cga@cganet.com 
Internet:  http://www.cganet.com>http://www.cganet.com 

 
CONCRETE REINFORCING STEEL INSTITUTE (CRSI) 
933 North Plum Grove Road 
Schaumburg, IL  60173-4758 
Ph:   847-517-1200 
Fax:  847-517-1206 
Internet:  http://www.crsi.org/>http://www.crsi.org/ 

 
CONSUMER PRODUCT SAFETY COMMISSION (CPSC) 
4330 East-West Highway 
Bethesda, MD 20814-4408 
Ph:  301-504-6816 
Fax:  301-504-0124 and 301-504-0025 
E-mail:  info@cpsc.gov 
Internet: http://www.cpsc.gov>http://www.cpsc.gov 

 
CONVEYOR EQUIPMENT MANUFACTURERS ASSOCIATION (CEMA) 
6724 Lone Oak Boulevard 
Naples, FL 34109 
Ph:   239-514-3441 
Fax:  239-514-3470 
E-mail:  cema@cemanet.org 
Internet:  http://www.cemanet.org>http://www.cemanet.org 

 
COPPER DEVELOPMENT ASSOCIATION (CDA) 
260 Madison Avenue 
New York, NY 10016 
Ph:   212-251-7200 
Fax:  212-251-7234 
E-mail:  questions@cda.copper.org 
Internet:  http://www.copper.org>http://www.copper.org 

 
CRANE MANUFACTURERS ASSOCIATION OF AMERICA (CMAA) 
8720 Red Oak Boulevard, Suite 201 
Charlotte, NC 28217  
Ph:  704-676-1190 or 800-722-6832 
Fax:  704-676-1199 
Internet:  
http://www.mhia.org/psc/psc_products_cranes.cfm>http://www.mhia.org/p
sc/psc_products_cranes.cfm 
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DOOR AND ACCESS SYSTEM MANUFACTURERS ASSOCIATION (DASMA) 
1300 Sumner Avenue 
Cleveland, OH  44115-2851 
Ph:   216-241-7333 
Fax:  216-241-0105 
E-mail:  dasma@dasma.com 
Internet:  http://www.dasma.com>http://www.dasma.com 

 
DUCTILE IRON PIPE RESEARCH ASSOCIATION (DIPRA) 
245 Riverchase Parkway East, Suite O 
Birmingham, AL  35244 
Ph:   205-402-8700 
Fax:  205-402-8730 
E-mail:  info@dipra.org 
Internet:  http://www.dipra.org>http://www.dipra.org 

 
EIFS INDUSTRY MEMBERS ASSOCIATION (EIMA) 
3000 Corporate Center Drive, Suite 270 
Morrow, GA  30260 
Ph:   800-294-3462 
Fax:  770-968-5818 
Internet:  http://www.eima.com>http://www.eima.com 

 
ELECTRICAL GENERATING SYSTEMS ASSOCIATION (EGSA) 
1650 South Dixie Highway, Suite 500 
Boca Raton, FL 33432-7462 
Ph:  561-750-5575 
Fax: 561-395-8557 
E-mail:  e-mail@egsa.org 
Internet:  http://www.egsa.org>http://www.egsa.org 

 
ELECTRONIC INDUSTRIES ALLIANCE (EIA) 
2500 Wilson Boulevard 
Arlington, VA  22201-3834 
Ph:  703-907-7500 
Fax: 703-907-7501 
Internet:  http://www.eia.org>http://www.eia.org 

 
ENERGY RESEARCH AND DEVELOPMENT ADMINISTRATION (ERDA) 
Organization abolished by Dept of Energy Act  
(91 Stat 577)4 Aug 1977 
Successor Organization is Department of Energy 
Forrestal 4B-172 
Washington, DC 
Ph: 202-586-4716 
Fax: 202-586-1972 
E-mail: dmteam@hq.doe.gov 
Internet:  
http://www.directives.doe.gov/>http://www.directives.doe.gov/ 
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ENGINE MANUFACTURERS ASSOCIATION (EMA) 
Two North LaSalle Street, Suite 2200 
Chicago, IL 60602 
Ph:  312-827-8700 
Fax: 312-827-8737 
E-mail: ema@enginemanufacturers.org 
Internet:  
http://www.enginemanufacturers.org/>http://www.enginemanufacturers.or
g/ 

 
ETL TESTING LABORATORIES (ETL) 
Intertek Testing Services, ETL SEMKO 
70 Codman Hill Road 
Boxborough, MA 01719 
Ph:   978-263-2662 
Fax:  978-263-7086 
E-mail:  info@etlsemko.com 
Internet: http://www.csa-international.org>http://www.etlsemko.com 

 
EXPANSION JOINT MANUFACTURERS ASSOCIATION (EJMA) 
25 North Broadway 
Tarrytown, NY  10591 
Ph:  914-332-0040 
Fax: 914-332-1541 
E-mail:  ejma@ejma.org 
Internet: http://www.ejma.org>http://www.ejma.org 

 
FM GLOBAL (FM) 
1301 Atwood Avenue 
P.O. Box 7500 
Johnston, RI 02919 
Ph:   401-275-3000 
Fax:  401-275-3029 
E-mail:  information@fmglobal.com 
Internet:  http://www.fmglobal.com>http://www.fmglobal.com 

 
FLUID SEALING ASSOCIATION (FSA) 
994 Old Eagle School Road, #1019 
Wayne, PA 19087 
Ph:   610-971-4850 
Fax:  610-9971-4859 
E-mail: info@fluidsealing.com  
Internet:  http://www.fluidsealing.com>http://www.fluidsealing.com 
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FORESTRY SUPPLIERS INC. (FSUP) 
205 West Rankin Street 
P.O. Box 8397 
Jackson, MS  39284-8397 
Ph:  601-354-3565 
Fax: 601-292-0165 
E-mail:  cs@forestry-suppliers.com 
Internet:  http://www.forestry-suppliers.com>http://www.forestry-
suppliers.com 

 
FOUNDATION FOR CROSS-CONNECTION CONTROL AND HYDRAULIC RESEARCH 
(FCCCHR) 
University of South California 
Kaprielian Hall 200 
Los Angeles, CA  90089-2531 
Ph:   213-740-2032 
Fax:  213-740-8399 
E-mail:  fccchr@usc.edu 
Internet:  
http://www.usc.edu/dept/fccchr>http://www.usc.edu/dept/fccchr 

 
U. S. GREEN BUILDING COUNCIL (USGBC) 
1015 18th Street, NW, Suite 805 
Washington, D.C. 20036 
Ph:   202-828-7422 
Fax:   202-828-5110 
Internet:  http://www.usgbc.org/>http://www.usgbc.org 
AOK: 2/04 
LOK: 2/04 

 
GEOLOGICAL SOCIETY OF AMERICA (GSA) 
P.O. Box 9140 
Boulder, CO  80301-9140 
Ph:  303-447-2020 
Fax: 303-357-1070 
E-mail:  gsaservice@geosociety.org 
Internet: http://www.geosociety.org>http://www.geosociety.org 

 
GEOSYNTHETIC INSTITUTE (GSI) 
475 Kedron Avenue 
Folsom, PA  19033 
Ph:   610-522-8440 
Fax:  610-522-8441 
Internet:  http://www.geosynthetic-
institute.org>http://www.geosynthetic-institute.org 
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GLASS ASSOCIATION OF NORTH AMERICA (GANA) 
2945 SW Wanamaker Drive, Suite A 
Topeka, KS  66614 
Ph:   785-271-0208 
Fax:  785-271-0166 
E-mail:  gana@glasswebsite.com 
Internet:  http://www.glasswebsite.com/>http://www.glasswebsite.com 

 
GYPSUM ASSOCIATION (GA) 
810 First Street, NE, Suite 510 
Washington, DC 20002 
Ph:   202-289-5440 
Fax:  202-289-3707 
E-mail: info@gypsum.org 
Internet:  http://www.gypsum.org>http://www.gypsum.org 

 
HARDWOOD PLYWOOD AND VENEER ASSOCIATION (HPVA) 
P.O. Box 2789 
Reston, VA 20195-0789 
Ph:   703-435-2900 
Fax:  703-435-2537 
E-mail:  hpva@hpva.org 
Internet:  http://www.hpva.org>http://www.hpva.org 

 
HEAT EXCHANGE INSTITUTE (HEI) 
1300 Sumner Avenue 
Cleveland, OH  44115-2851 
Ph:   216-241-7333 
Fax:  216-241-0105 
E-mail: hei@heatexchange.org 
Internet:  http://www.heatexchange.org>http://www.heatexchange.org 

 
HOIST MANUFACTURERS INSTITUTE (HMI) 
8720 Red Oak Boulevard, Suite 201 
Charlotte, NC 28217 
Ph:  704-676-1190 
Fax: 704-676-1199 
E-mail: hmi@mhia.org 
Internet:  
http://www.mhia.org/psc/PSC_Products_Hoists.cfm>http://www.mhia.org/p
sc/PSC_Products_Hoists.cfm 

 
H.P. WHITE LABORATORY (HPW) 
3114 Scarboro Road 
Street, MD  21154 
Ph:  410-838-6550 
Fax: 410-838-2802 
E-mail: info@hpwhite.com 
Internet:  http://www.hpwhite.com>http://www.hpwhite.com 
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HYDRAULIC INSTITUTE (HI) 
9 Sylvan Way 
Parsippany, NJ  07054-3802 
Ph:   973-267-9700 
Fax:  973-267-9055 
E-mail: webmaster@pumps.org 
Internet:  http://www.pumps.org>http://www.pumps.org 

 
HYDRONICS INSTITUTE DIVISION OF GAMA (HYI) 
35 Russo Place 
P.O. Box 218 
Berkeley Heights, NJ  07922-0218 
Ph:   908-464-8200 
Fax:  908-464-7818 
E-mail: information@gamanet.org 
Internet:  
http://www.gamanet.org/publist/hydroordr.htm>http://www.gamanet.org/p
ublist/hydroordr.htm 

 
IBM CORPORATION (IBM) 
National Publications Support Center 
P.O. Box 12195, Building 143 
3039 Cornwallis Road 
Research Triangle Park, NC 27709 
Ph:  800-879-2755, Option 1 
Fax: 800-244-4652 
E-mail: wwg9.dk.ibm.com 
Internet:  
http://www.ibm.com/shop/publications/order>http://www.ibm.com/shop/pu
blications/order 

 
ILLUMINATING ENGINEERING SOCIETY OF NORTH AMERICA (IESNA) 
120 Wall Street, 17th Floor 
New York, NY  10005 
Ph:   212-248-5000 
Fax:  212-248-5017 
E-mail: iesna@iesna.org 
Internet:  http://www.iesna.org>http://www.iesna.org 

 
INDUSTRIAL FASTENERS INSTITUTE (IFI) 
1717 East 9th Street, Suite 1105 
Cleveland, OH  44114-2879 
Ph:   216-241-1482 
Fax:  216-241-5901 
E-mail:  IFI-orders@indfast.org 
Internet:  http://www.industrial-fasteners.org>http://www.industrial-
fasteners.org 

 
INSECT SCREENING WEAVERS ASSOCIATION (ISWA) 
DEFUNCT in 1997 
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INTERNATIONAL AIR TRANSPORT ASSOCIATION (IATA) 
703 Waterford Way (NW 62nd Avenue), Suite 600 
Miami, FL 33126 
Ph:   305-264-7772 
Fax:  305-264-8088 
Internet: http://www.iata.org>http://www.iata.org 

 
INSTITUTE OF CLEAN AIR COMPANIES (ICAC) 
1660 L Street, NW, Suite 1100 
Washington, DC  20036-5603 
Ph:   202-457-0911 
Fax:  202-331-1388 
E-mail:  jsmith@icac.com 
Internet:  http://icac.com>http://icac.com 

 
INSTITUTE OF ELECTRICAL AND ELECTRONICS ENGINEERS (IEEE) 
445 Hoes Lane 
Piscataway, NJ  08855-1331 
Ph:   732-981-0060 
Fax:  732-981-1712 
E-mail: customer-services@ieee.org 
Internet:  http://www.ieee.org>http://www.ieee.org 

 
INSTITUTE OF ENVIRONMENTAL SCIENCES AND TECHNOLOGY (IEST) 
5005 Newport Drive, Suite 506 
Rolling Meadows, IL  60008-3841 
Ph:  847-255-1561 
Fax: 847-255-1699 
E-mail:  iest@iest.org 
Internet:  http://www.iest.org>http://www.iest.org 

 
INSULATED CABLE ENGINEERS ASSOCIATION (ICEA) 
P.O. Box 1568 
Carrollton, GA 30112 
Ph:   770-830-0369 
Fax:  770-830-8501 
Internet:  http://www.icea.net>http://www.icea.net 

 
INSULATING GLASS MANUFACTURERS ALLIANCE (IGMA) 
27 Goulburn Avenue 
Ottawa, Ontario CANADA K1N 8C7 
Ph:   613-233-1510 
Fax:     613-233-1929 
E-mail:  info@igmaonline.org 
Internet:  http://www.igmaonline.org/>http://www.igmaonline.org 
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INTERNATIONAL CODE COUNCIL (ICC) 
5203 Leesburg Pike, Suite 600 
Falls Church, VA  22041 
Ph:   703-931-4533 
Fax:  703-379-1546 
E-mail:  webmaster@iccsafe.org 
Internet:  http://www.intlcode.org>http://www.intlcode.org 

 
INTERNATIONAL CONCRETE REPAIR INSTITUTE (ICRI) 
3166 South River Road, Suite 132 
Des Plaines, IL 60018 
Ph:   847-827-0830  
Fax:  847-827-0832       
Internet:  http://www.icri.org>http://www.icri.org 

 
INTERNATIONAL CONFERENCE OF BUILDING OFFICIALS (ICBO) 
5360 Workman Mill Road 
Whittier, CA  90601-2298 
Ph:   800-284-4406 and 562-699-0541 
Fax:  562-692-3853 
Internet:  http://www.icbo.org>http://www.icbo.org 

 
INTERNATIONAL ELECTRICAL TESTING ASSOCIATION (NETA) 
P.O. Box 687 
106 Stone Street 
Morrison, CO  80465 
Ph:  303-697-8441 
Fax: 303-697-8431 
E-mail: neta@netaworld.org 
Internet:  http://www.netaworld.org>http://www.netaworld.org 

 
INTERNATIONAL ELECTROTECHNICAL COMMISSION (IEC) 
3, rue de Varembe, P.O. Box 131 
CH-1211  Geneva 20, Switzerland 
Ph:   41-22-919-0211 
Fax:  41-22-919-0300 
E-mail:  custserv@iec.ch 
Internet:  http://www.iec.ch>http://www.iec.ch 

 
INTERNATIONAL MUNICIPAL SIGNAL ASSOCIATION (IMSA) 
P.O. Box 539 
165 East Union Street 
Newark, NY  14513-0539 
Ph:   315-331-2182 and 800-723-4672 
Fax:  315-331-8205 
E-mail: info@imsasafety.org 
Internet: http://www.imsasafety.org/>http://www.imsasafety.org/ 
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INTERNATIONAL ORGANIZATION FOR STANDARDIZATION (ISO) 
1, rue de Varembe' 
Case Postale 56 
CH-1211 Geneve 20  Switzerland 
Ph:   41-22-749-0111 
Fax:  41-22-733-3430 
E-mail:  central@iso.ch 
Internet:  http://www.iso.ch>http://www.iso.ch 

 
INTERNATIONAL SLURRY SURFACING ASSOCIATION (ISSA) 
3 Church Circle, PMB 250 
Annapolis, MD 21401 
Ph:   410-267-0023 
Fax:  410-267-7546 
E-mail:  krissoff@slurry.org 
Internet:  http://www.slurry.org>http://www.slurry.org 

 
INTERNATIONAL TELECOMMUNICATION UNION (ITU) 
For documents not available from Dept of Commerce: 
Sales Service 
International Telecommunication Union 
Place des Nations 
CH-1211 Geneve 20 Switzerland 
Ph:   41-22-730-5111 
Fax:  41-22-733-7256 
E-mail: itumail@itu.int 
Internet: http://www.itu.org>http://www.itu.org 

 
For documents available from Dept of Commerce: 
U.S. Dept of Commerce 
National Technical Information Service 
5285 Port Royal Road 
Springfield, VA  22161 
Ph:   703-605-6040 
FAX:  703-605-6887 
E-mail: webmaster@ntis.gov 
Internet:  http://www.ntis.gov>http://www.ntis.gov 

 
IPC - ASSOCIATION CONNECTING ELECTRONICS INDUSTRIES (IPC) 
2215 Sanders Road 
Northbrook, IL  60062-6135 
Ph:  847-509-9700 
Fax: 847-509-9798 
E-mail: orderipc@ipc.org 
Internet:  http://www.ipc.org>http://www.ipc.org 
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ISA - THE INSTRUMENTATION, SYSTEMS AND AUTOMATION SOCIETY (ISA) 
67 Alexander Drive 
P.O. Box 12277 
Research Triangle Park, NC  27709 
Ph:   919-549-8411 
Fax:  919-549-8288 
E-mail:  info@isa.org 
Internet: http://www.isa.org>http://www.isa.org 

 
Italian Laws and Decrees (D.M.) 
Address unknown 

 
KITCHEN CABINET MANUFACTURERS ASSOCIATION (KCMA) 
1899 Preston White Drive 
Reston, VA  20191-5435 
Ph:   703-264-1690 
Fax:  703-620-6530 
Internet:  http://www.kcma.org>http://www.kcma.org 

 
L.H. BAILEY HORTORIUM (LHBH) 
Dept of Plant Biology 
c/o Cornell University  
228 Plant Science Building 
Ithaca, NY 14853 
Ph: 607-255-4477 
Internet:  
http://www.plantbio.cornell.edu/Hort.php>http://www.plantbio.cornell.
edu/Hort.php 

 
MANUFACTURERS STANDARDIZATION SOCIETY OF THE VALVE AND FITTINGS 
INDUSTRY (MSS) 
127 Park Street, NE 
Vienna, VA  22180-4602 
Ph:   703-281-6613 
Fax:  703-281-6671 
E-mail:  info@mss-hq.com 
Internet:  http://www.mss-hq.com>http://www.mss-hq.com 

 
MASTER PAINTERS INSTITUTE (MPI) 
4090 Graveley Street 
Burnaby, BC CANADA V5C 3T6 
Ph: 888-674-8937 
Fax: 888-211-8708 
E-mail: info@paintinfo.com 
Internet:  http://www.paintinfo.com/mpi>http://www.paintinfo.com/mpi 

 
METAL LATH/STEEL FRAMING ASSOCIATION (ML/SFA) 
Address unknown. 
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MIDWEST INSULATION CONTRACTORS ASSOCIATION (MICA) 
16712 elm Circle 
Omaha, NE  68130 
Ph:   800-747-6422 
Fax:  402-330-9702 
Internet:  
http://www.micainsulation.org>http://www.micainsulation.org 

 
NACE INTERNATIONAL (NACE) 
1440 South Creek Drive 
Houston, TX  77084-4906 
Ph:   281-228-6200 
Fax:  281-228-6300 
Internet:  http://www.nace.org>http://www.nace.org 

 
NATIONAL ASSOCIATION OF ARCHITECTURAL METAL MANUFACTURERS (NAAMM) 
8 South Michigan Avenue, Suite 1000 
Chicago, IL  60603 
Ph:   312-322-0405 
Fax:  312-332-0706 
E-mail:  naamm@gss.net 
Internet:  http://www.naamm.org 

 
NATIONAL BOARD OF BOILER AND PRESSURE VESSEL INSPECTORS (NBBPVI) 
1055 Crupper Avenue 
Columbus, OH  43229-1183 
Ph:   614-888-8320 
Fax:  614-847-1147 
Internet:  http://www.nationalboard.org>http://www.nationalboard.org 

 
NATIONAL CABLE TELECOMMUNICATIONS ASSOCIATION (NCTA) 
1724 Massachusetts Avenue, NW 
Washington, DC  20036 
Ph:   202-775-3550 
Fax:  202-775-1055 
E-mail: webmaster@ncta.com 
Internet:  http://www.ncta.com>http://www.ncta.com 

 
NATIONAL CONCRETE MASONRY ASSOCIATION (NCMA) 
13750 Sunrise Valley Drive 
Herndon, VA 20171-4662 
Ph:   703-713-1900 
Fax:  703-713-1910 
E-mail: recepti@ncma.org 
Internet:  http://www.ncma.org>http://www.ncma.org 
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NATIONAL COUNCIL ON RADIATION PROTECTION AND MEASUREMENTS (NCRP) 
7910 Woodmont Avenue, Suite 400 
Bethesda, MD  20814-3095 
Ph:   301-657-2652 
Fax:  301-907-8768 
E-mail: ncrp@ncrp.com 
Internet:  http://www.ncrp.com>http://www.ncrp.com 

 
NATIONAL DRILLING ASSOCIATION (NDA) 
10901D Roosevelt Boulevard North, Suite 100 
St. Petersburg, FL 33716 
Ph:  727-577-5006 
Fax: 727-577-5012 
E-mail:  info@nda4u.com 
Internet: http://www.nda4u.com/>http://www.nda4u.com/ 

 
NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION (NEMA) 
1300 North 17th Street, Suite 1847 
Rosslyn, VA  22209 
Ph:   703-841-3200 
Fax:  703-841-3300 
E-mail:  webmaster@nema.org 
Internet:  http://www.nema.org/>http://www.nema.org/ 

 
NATIONAL ENVIRONMENTAL BALANCING BUREAU (NEBB) 
8575 Grovemont Circle 
Gaithersburg, MD  20877 
Ph:   301-977-3698 
Fax:  301-977-9589 
Internet:  http://www.nebb.org>http://www.nebb.org 

 
NATIONAL FENESTRATION RATING COUNCIL (NFRC) 
8484 Georgia Avenue, Suite 320 
Silver Spring, MD  20910 
Ph:  301-589-1776 
Fax: 303-589-3884 
E-Mail:  info@nfrc.org 
Internet:  http://www.nfrc.org>http://www.nfrc.org 

 
NATIONAL FIRE PROTECTION ASSOCIATION (NFPA) 
1 Batterymarch Park 
P.O. Box 9101 
Quincy, MA  02269-9101 
Ph:   617-770-3000 
Fax:  617-770-0700 
E-mail: webmaster@nfpa.org 
Internet:  http://www.nfpa.org>http://www.nfpa.org 
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NATIONAL FLUID POWER ASSOCIATION (NFLPA) 
3333 North Mayfair Road 
Milwaukee, WI  53222-3219 
Ph:   414-778-3344 
Fax:  414-778-3361 
E-mail:  nfpa@nfpa.com 
Internet:  http://www.nfpa.com>http://www.nfpa.com 

 
NATIONAL HARDWOOD LUMBER ASSOCIATION (NHLA) 
6830 Raleigh LaGrange Road 
Memphis, TN  38184-0518 
Ph:   901-377-1818 
Fax:  901-382-6419 
E-mail:  info@natlhardwood.org 
Internet:  http://www.natlhardwood.org>http://www.natlhardwood.org 

 
NATIONAL INSTITUTE FOR CERTIFICATION IN ENGINEERING TECHNOLOGIES 
(NICET) 
1420 King Street 
Alexandria, VA  22314-2794 
Ph:  888-476-4238 
E-mail: tech@nicet.org 
Internet:  http://www.nicet.org>http://www.nicet.org 

 
NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH) 
Mail Stop C-13 
4676 Columbia Parkway 
Cincinnati, OH  45226-1998 
Ph:  800-356-4674 
Fax:  513-533-8573 
E-mail: pubstaff@cdc.gov 
Internet:  
http://www.cdc.gov/niosh/homepage.html>http://www.cdc.gov/niosh/homep
age.html 

 
NATIONAL INSTITUTE OF JUSTICE (NIJ) 
National Law Enforcement and Corrections Technology Center 
2277 Research Boulevard - Mailstop 8J 
Rockville, MD 20850 
Ph:   800-248-2742 or 301-519-5060 
Fax:  301-519-5149 
E-mail:  asknlectc@nlectc.org 
Internet:  http://www.nlectc.org>http://www.nlectc.org 
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NATIONAL INSTITUTE OF STANDARDS AND TECHNOLOGY (NIST) 
100 Bureau Drive 
Stop 3460 
Gaithersburg, MD 20899-3460 
Ph:  301-975-NIST 
Internet: http://www.nist.gov>http://www.nist.gov 
Order Publications From: 
Superintendent of Documents 
U.S. Government Printing Office 
Washington, DC  20402-9325 
Ph:  866-512-1800 or 202-512-1800 
Fax:  202-512-2250 
E-mail: gpoinfo@gpo.gov 
Internet:  http://www.gpo.gov>http://www.gpo.gov 
or 
National Technical Information Services (NTIS) 
5285 Port Royal Road 
Springfield, VA  22161 
Ph:  703-605-6000 
Fax: 703-605-6900 
E-mail: webmaster@ntis.gov 
Internet:  http://www.ntis.gov>http://www.ntis.gov 

 
NATIONAL LIME ASSOCIATION (NLA) 
200 North Glebe Road, Suite 800 
Arlington, VA 22203 
Ph: 703-243-5463 
Fax: 703-243-5489 
E-mail: natlime@lime.org 
Internet:  http://www.lime.org>http://www.lime.org 

 
NOFMA: THE WOOD FLOORING MANUFACTURERS ASSOCIATION (NOFMA) 
P.O. Box 3009 
Memphis, TN  38173-0009 
Ph:  901-526-5016 
Fax: 901-526-7022 
E-mail: info@nofma.org 
Internet:  http://www.nofma.org>http://www.nofma.org 

 
NATIONAL READY MIXED CONCRETE ASSOCIATION (NRMCA) 
900 Spring Street 
Silver Spring, MD  20910 
Ph:   301-587-1400 
Fax:  301-585-4219 
Internet:  http://www.nrmca.org>http://www.nrmca.org 
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NATIONAL ROOFING CONTRACTORS ASSOCIATION (NRCA) 
10255 West Higgins Road, Suite 600 
Rosemont, IL  60018 
Ph:   847-299-9070 
Fax:  847-299-1183 
Internet:  http://www.nrca.net>http://www.nrca.net 

 
NATURAL RESOURCE, AGRICULTURAL AND ENGINEERING SERVICE (NRAES) 
Cornell University 
Cooperative Extension 
152 Riley-Robb Hall 
Ithaca, NY  14853-5701 
Ph:   607-255-7654 
Fax:  607-254-8770 
E-mail:  nraes@cornell.edu 
Internet:  http://www.nraes.org>http://www.nraes.org 

 
NORTH AMERICAN INSULATION MANUFACTURERS ASSOCIATION (NAIMA) 
44 Canal Center Plaza, Suite 310 
Alexandria, VA  22314 
Ph:   703-684-0084 
Fax:  703-684-0427 
E-mail:  insulation@naima.org 
Internet:  http://www.naima.org>http://www.naima.org 

 
NORTHEASTERN LUMBER MANUFACTURERS ASSOCIATION (NELMA) 
272 Tuttle Road 
P.O. Box 87A 
Cumberland Center, ME  04021 
Ph:   207-829-6901 
Fax:  207-829-4293 
E-mail:  info@nelma.org 
Internet:  http://www.nelma.org>http://www.nelma.org 

 
NSF INTERNATIONAL (NSF) 
789 North Dixboro Road 
P.O. Box 130140 
Ann Arbor, MI  48113-0140 
Ph:   734-769-8010 
Fax:  734-769-0109 or 800-NSF-MARK 
E-mail: info@nsf.org 
Internet:  http://www.nsf.org>http://www.nsf.org 

 
ORGANIZATION OF ECONOMIC COOPERATION AND DEVELOPMENT (OECD) 
2, rue Andre Pascal 
F-75 775 Paris Cedex 16 
France 
Ph:   + 33 1 45 24 82 00 
E-mail:  bookshop@oecd.org 
Internet:  http://www.oecd.org>http://www.oecd.org 
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PIPE FABRICATION INSTITUTE (PFI) 
655 32nd Avenue, Suite 201 
Lachine, QC, Canada H8T 3G6 
Ph:   514-634-3434 
Fax:  514-634-9736 
E-mail:  pfi@pfi-institute.org 
Internet:  http://www.pfi-institute.org>http://www.pfi-institute.org 

 
PLASTIC PIPE AND FITTINGS ASSOCIATION (PPFA) 
800 Roosevelt Road, Building C, Suite 20 
Glen Ellyn, IL  60137 
Ph:   630-858-6540 
Fax:  630-790-3095 
Internet:  http://www.ppfahome.org>http://www.ppfahome.org 

 
PLASTICS PIPE INSTITUTE (PPI) 
1825 Connecticut Avenue, NW, Suite 680 
Washington, D.C.  20009 
Ph:   202-462-9607 or 888-314-6774 
Fax:  202-462-9779 
Internet:  http://www.plasticpipe.org>http://www.plasticpipe.org 

 
PLUMBING AND DRAINAGE INSTITUTE (PDI) 
45 Bristol Drive 
South Easton, MA  02375 
Ph:   508-230-3516 or 800-589-8956 
Fax:  508-230-3529 
E-Mail: info@pdionline.org 
Internet:  http://www.pdionline.org>http://www.pdionline.org 

 
PLUMBING AND MECHANICAL CONTRACTORS ASSOCIATION (PMCA) 
9450 SW Commerce Circle, Suite 310 
Wilsonville, OR 97070 
Ph:   503-682-7919 
Fax:  503-682-6241 
Internet:  http://www.pmcaoregon.com/>http://www.pmcaoregon.com/ 

 
PLUMBING-HEATING-COOLING CONTRACTORS NATIONAL ASSOCIATION (PHCC) 
180 South Washington Street 
P.O. Box 6808 
Falls Church, VA  22040 
Ph:   800-533-7694 or 703-237-8100 
Fax:  703-237-7442 
E-mail: naphcc@naphcc.org 
Internet:  http://www.phccweb.org>http://www.phccweb.org 
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PORCELAIN ENAMEL INSTITUTE (PEI) 
PO Box 920220 
Norcross, GA 30010 
Ph:  770-281-8980 
Fax: 770-281-8981 
E-mail:  penamel@aol.com 
Internet:  
http://www.porcelainenamel.com>http://www.porcelainenamel.com 

 
POST-TENSIONING INSTITUTE (PTI) 
8601 North Black Canyon Highway, Suite 103 
Phoenix, AZ 85021 
Ph:  602-870-7540 
Fax:  602-870-7541 
E-mail: info@post-tensioning.org 
Internet:  http://www.post-tensioning.org/>http://www.post-
tensioning.org/ 

 
PRECAST/PRESTRESSED CONCRETE INSTITUTE (PCI) 
209 West Jackson Boulevard 
Chicago, IL  60606-6938 
Ph:   312-786-0300 
Fax:  312-786-0353 
E-mail:  info@pci.org 
Internet:  http://www.pci.org>http://www.pci.org 

 
REDWOOD INSPECTION SERVICE (RIS) 
405 Enfrente Drive, Suite 200 
Novato, CA 94949 
Ph:   415-382-0662 or 888-225-7339 
Fax:  415-382-8531 
E-Mail: info@calredwood.org 
Internet:  http://www.calredwood.org>http://www.calredwood.org 

 
RUBBER MANUFACTURERS ASSOCIATION (RMA) 
1400 K Street, NW, Suite 900 
Washington, DC  20005 
Ph:   202-682-4800 
Fax:  202-682-4854 
E-mail: info@rma.org 
Internet:  http://www.rma.org>http://www.rma.org 
Order Publications from: 
The Mail Room 
P. O. Box 3147 
Medina, OH  44258 
Ph:   800-325-5095 EXT 242 or 330-723-2978 
Fax:  330-725-0576 
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SCIENTIFIC CERTIFICATION SYSTEMS (SCS) 
2000 Powell Street, Suite 1350    
Emeryville, CA 94608 
Ph:  510-452-8000 
Fax: 510-452-8001 
E-mail: webmaster@scscertified.com 
Internet:  http://www.scs1.com/>http://www.scs1.com 

 
SCREEN MANUFACTURERS ASSOCIATION (SMA) 
2850 South Ocean Boulevard, Suite 114 
Palm Beach, FL  33480-6205 
Ph:   561-533-0991 
Fax:  561-533-7466 
E-mail:  fitzgeraldfscott@aol.com 
Internet:  http://www.smacentral.org>http://www.smacentral.org 

 
SEMICONDUCTOR EQUIPMENT AND MATERIALS INTERNATIONAL (SEMI) 
3081 Zanker Road 
San Jose, CA 95134 
Ph: 408-943-6900 
Fax: 408-428-9600 
E-mail: semihq@semi.org 
Internet:  http://www.semi.org>http://www.semi.org 

 
SHEET METAL & AIR CONDITIONING CONTRACTORS' NATIONAL ASSOCIATION 
(SMACNA) 
4201 Lafayette Center Drive, 
Chantilly, VA  20151-1209 
Ph:   703-803-2980 
Fax:  703-803-3732 
E-mail: info@smacna.org  
Internet:  http://www.smacna.org>http://www.smacna.org 

 
SPRI (SPRI) 
77 Rumford Avenue, Suite 3B 
Waltham, MA 02453 
Ph:  781-647-7026 
Fax: 781-647-7222 
E-mail: info@spri.org 
Internet:  http://www.spri.org>http://www.spri.org 

 
SOCIETY OF AUTOMOTIVE ENGINEERS INTERNATIONAL (SAE) 
400 Commonwealth Drive 
Warrendale, PA  15096-0001 
Ph:   724-776-4841 
Fax:  724-776-0790 
E-mail:  sae@sae.org 
Internet:  http://www.sae.org>http://www.sae.org 
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SPRAY POLYURETHANE FOAM ALLIANCE (SPFA) 
American Plastics Council 
1300 Wilson Boulevard, Suite 800 
Arlington Virginia 22209 
Ph: 800-523-6154 
Fax: 703-252-0664 
E-mail:  feedback@sprayfoam.org 
Internet:  http://www.sprayfoam.org>http://www.sprayfoam.org 

 
SOLAR RATING AND CERTIFICATION CORPORATION (SRCC) 
c/o FSEC, 1679 Clearlake Road 
Cocoa, FL 32922-5703 
Ph: 321-638-1537 
Fax: 321-638-1010 
E-mail: srcc@fsec.ucf.edu 
Internet:  http://www.solar-rating.org>http://www.solar-rating.org 

 
SOUTH COAST AIR QUALITY MANAGEMENT DISTRICT (SCAQMD) 
21865 Copley Drive 
Diamond Bar, CA 91765-4182 

 
SOUTHERN CYPRESS MANUFACTURERS ASSOCIATION (SCMA) 
400 Penn Center Boulevard, Suite 530 
Pittsburgh, PA  15235 
Ph:  412-829-0770 or 877-607-SCMA 
Fax: 412-829-0844 
Internet:  http://www.cypressinfo.org>http://www.cypressinfo.org 

 
SOUTHERN PINE INSPECTION BUREAU (SPIB) 
4709 Scenic Highway 
Pensacola, FL  32504-9094 
Ph:   850-434-2611 
Fax:  850-433-5594 
E-mail:  spib@spib.org 
Internet:  http://www.spib.org>http://www.spib.org 

 
STATE OF CALIFORNIA DEPARTMENT OF FOOD AND AGRICULTURE (CDFA) 
Plant Health and Pest Prevention Services 
Pest Exclusion Branch/Nursery, Seed and Cotton Program 
1220 N Street, Room A-316 
Sacramento CA 95814 
Ph:  916-653-0317 
Fax: 916-654-1018 
Internet:  http://www.cdfa.ca.gov/phpps>http://www.cdfa.ca.gov/phpps 
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STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION (CDT) 
Publication Distribution Unit 
1900 Royal Oaks Dr. 
Sacramento, CA  95815-3800 
Ph:   916-445-3520 
Fax:  916-324-8997 
E-mail: publications@dot.ca.gov 
Internet:  http://www.dot.ca.gov>http://www.dot.ca.gov 

 
STEEL DECK INSTITUTE (SDI) 
P.O. Box 25 
Fox River Grove, IL  60021 
Ph:   847-458-4647 
Fax:  847-458-4648 
E-mail:  Steve@sdi.org 
Internet:  http://www.sdi.org>http://www.sdi.org 

 
STEEL DOOR INSTITUTE (SDI) 
30200 Detroit Road 
Cleveland, OH  44145-1967 
Ph:   440-899-0010 
Fax:  440-892-1404 
Internet:  http://www.steeldoor.org>http://www.steeldoor.org 

 
STEEL JOIST INSTITUTE (SJI) 
3127 Tenth Avenue, North Extension 
Myrtle Beach, SC  29577-6760 
Ph:   843-626-1995 
Fax:  843-626-5565 
E-mail: sji@steeljoist.org 
Internet:  http://www.steeljoist.org>http://www.steeljoist.org 

 
STEEL TANK INSTITUTE (STI) 
570 Oakwood Road 
Lake Zurich, IL  60047 
Ph:   847-438-8265 
Fax:  847-438-8766 
Internet:  http://www.steeltank.com>http://www.steeltank.com 

 
STEEL WINDOW INSTITUTE (SWI) 
1300 Sumner Avenue 
Cleveland, OH  44115-2851 
Ph:   216-241-7333 
Fax:  216-241-0105 
E-mail: swi@steelwindows.com 
Internet:  http://www.steelwindows.com>http://www.steelwindows.com 
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TECHNICAL ASSOCIATION OF THE PULP AND PAPER INDUSTRY (TAPPI) 
P.O. Box 105113 
Atlanta, GA 30348-5113 
Ph: 800-322-8686 or 770-446-1400 
Fax:  770-446-6947 
E-mail: memberconnection@tappi.org 
Internet:  http://www.tappi.org>http://www.tappi.org 

 
THE SOCIETY FOR PROTECTIVE COATINGS (SSPC) 
40 24th Street, 6th Floor 
Pittsburgh, PA  15222-4656 
Ph:  412-281-2331 
Fax: 412-281-9992 
Internet: http://www.sspc.org>http://www.sspc.org 

 
TILE COUNCIL OF AMERICA (TCA) 
100 Clemson Research Boulevard 
Anderson, SC 29625 
Ph:  864-646-8453 
Fax: 864-646-2821 
E-mail:  literature@tileusa.com 
Internet:  http://www.tileusa.com>http://www.tileusa.com 

 
TRUSS PLATE INSTITUTE (TPI) 
583 D'Onofrio Drive, Suite 200 
Madison, WI  53719 
Ph:   608-833-5900 
Fax:  608-833-4360 
Internet:  http://www.tpinst.org/>http://www.tpinst.org 

 
TUBULAR EXCHANGER MANUFACTURERS ASSOCIATION (TEMA) 
25 North Broadway 
Tarrytown, NY  10591 
Ph:  914-332-0040 
Fax: 914-332-1541 
E-mail: tema@tema.org 
Internet:  http://www.tema.org>http://www.tema.org 

 
UNDERWRITERS LABORATORIES (UL) 
333 Pfingsten Road 
Northbrook,  IL  60062-2096 
Ph:  847-272-8800 
Fax: 847-272-8129 
E-mail:  northbrook@us.ul.com 
Internet:  http://www.ul.com/>http://www.ul.com/ 
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UNI-BELL PVC PIPE ASSOCIATION (UBPPA) 
2655 Villa Creek Drive, Suite 155 
Dallas, TX  75234 
Ph:   972-243-3902 
Fax:  972-243-3907 
E-mail:  info@uni-bell.org 
Internet:  http://www.uni-bell.org>http://www.uni-bell.org 

 
UNIVERSITY OF CALIFORNIA, AGRICULTURE AND NATURAL RESOURCES (UCDANR) 
FRANKLIN BUILDING 
1111 Franklin Street, 6th floor 
Oakland, CA 94607-5200 
E-mail: anrcatalog@ucdavis.edu 
Internet:  http://www.ucanr.org>http://www.ucanr.org 

 
U.S. AIR FORCE (USAF) 
Air Force Publishing Distribution Center 
Ph:  410-687-3330 
Fax: 410-436-4629 
E-mail:  afpdc-service@pentagon.af.mil 
Internet: http://www.e-publishing.af.mil/>http://www.e-
publishing.af.mil/ 

 
U.S. ARMY (DA) 
U.S. Army Publications Directorate 
Internet:  http://www.usapa.army.mil/>http://www.usapa.army.mil/ 
AOK: 5/03 
LOK: 5/03 

 
U.S. ARMY CENTER FOR HEALTH PROMOTION AND PREVENTIVE MEDICINE 
(USACHPPM) 
5158 Blackhawk Road 
Aberdeen Proving Ground, MD 21010-5403 
Ph: 800-222-9698 
Internet:  http://chppm-www.apgea.army.mil>http://chppm-
www.apgea.army.mil 

 
U.S. ARMY CORPS OF ENGINEERS (USACE) 
Order CRD-C DOCUMENTS from: 
U.S. Army Engineer Waterways Experiment Station 
ATTN:  Technical Report Distribution Section, Services 
Branch, TIC 
3909 Halls Ferry Rd. 
Vicksburg, MS  39180-6199 
Ph:   601-634-2664 
Fax:  601-634-2388 
E-mail: mtc-info@erdc.usace.army.mil 
Internet: 
http://www.wes.army.mil/SL/MTC/handbook.htm>http://www.wes.army.mil/S
L/MTC/handbook.htm 
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Order Other Documents from: 
USACE Publications Depot 
Attn:  CEIM-SP-D 
2803 52nd Avenue 
Hyattsville, MD  20781-1102 
Ph:  301-394-0081 
Fax: 301-394-0084 
E-mail: pubs-army@usace.army.mil 
Internet: 
http://www.usace.army.mil/publications>http://www.usace.army.mil/publ
ications 
     or   
http://www.hnd.usace.army.mil/techinfo/engpubs.htm>http://www.hnd.usa
ce.army.mil/techinfo/engpubs.htm 

 
U.S. ARMY EDGEWOOD RESEARCH, DEVELOPMENT, AND ENGINEERING CENTER (EA) 
Aberdeen Proving Ground, MD 21010-5423 
Ph: 410-671-5770 

 
U.S. ARMY ENVIRONMENTAL CENTER (AEC) 
5179 Hoadley Road 
Aberdeen Proving Ground, MD 21010-5401 
Internet:  http://aec.army.mil>http://aec.army.mil 
Order from: 
National Technical Information Services (NTIS) 
5285 Port Royal Road 
Springfield, VA  22161 
Ph:   703-605-6000 
Fax:  703-605-6900 
E-mail: webmaster@ntis.gov 
Internet: http://www.ntis.gov>http://www.ntis.gov 

 
U.S. BUREAU OF RECLAMATION (BOR) 
Denver Federal Center 
P.O. Box 25007 
Denver, CO  80225 
Ph: 303-445-2072 
Fax: 303-445-6303 
Internet:  http://www.usbr.gov>http://www.usbr.gov 
Order from: 
National Technical Information Services (NTIS) 
5285 Port Royal Road 
Springfield, VA  22161 
Ph:   703-605-6000 
Fax:  703-605-6900 
E-mail: webmaster@ntis.gov 
Internet:  http://www.ntis.gov>http://www.ntis.gov 

 
U.S. DEFENSE INFORMATION SYSTEMS AGENCY (DISA) 
Washington, DC 20305-2000 
Internet:  http://www.disa.mil>http://www.disa.mil 

 

01420-33 

http://www.usace.army.mil/publications>http://www.usace.army.mil/publications
http://www.usace.army.mil/publications>http://www.usace.army.mil/publications
http://www.hnd.usace.army.mil/techinfo/engpubs.htm>http://www.hnd.usace.army.mil/techinfo/engpubs.htm
http://www.hnd.usace.army.mil/techinfo/engpubs.htm>http://www.hnd.usace.army.mil/techinfo/engpubs.htm
http://aec.army.mil>http://aec.army.mil
http://www.ntis.gov>http://www.ntis.gov
http://www.usbr.gov>http://www.usbr.gov
http://www.ntis.gov>http://www.ntis.gov
http://www.disa.mil>http://www.disa.mil


U.S. DEFENSE INTELLIGENCE AGENCY (DIA) 
Defense Intelligence Analysis Center (DIAC) 
MacDill Boulevard and Luke Avenue 
Bolling AFB, MD 
Internet:  http://www.dia.mil>http://www.dia.mil 

 
U.S. DEFENSE LOGISTICS AGENCY (DLA) 
Andrew T. McNamara Building 
8725 John J. Kingman Road 
Fort Belvoir, VA 22060 
Internet:  http://www.dla.mil>http://www.dla.mil 

 
U.S. DEPARTMENT OF AGRICULTURE (USDA) 
Order AMS Publications from: 
AGRICULTURAL MARKETING SERVICE (AMS) 
Seed Regulatory and Testing Branch 
801 Summit Crossing Place, Suite C 
Gastonia, NC 28054-2193 
Ph:   704-810-8870 
Fax:  704-852-4189 
Internet:  
http://www.ams.usda.gov/lsg/seed.htm>http://www.ams.usda.gov/lsg/seed
.htm 
E-mail:  seed.ams@usda.gov 

 
Order Other Publications from: 
U.S. Department of Agriculture, Rural Utilities Service 
14th and Independence Avenue, SW, Room 4028-S 
Washington, DC  20250 
Ph:   202-720-2791  
Fax:  202-720-2166 
Internet:  http://www.usda.gov>http://www.usda.gov 

 
U.S. DEPARTMENT OF COMMERCE (DOC) 
1401 Constitution Avenue, NW 
Washington, DC 20230 
Ph: 202-482-4883 
Internet:  http://www.commerce.gov/>http://www.commerce.gov/ 

 
Order Publications From: 
National Technical Information Service 
5285 Port Royal Road 
Springfield, VA  22161 
Ph:   703-605-6000 
Fax:  703-605-6900 
E-mail: webmaster@ntis.gov 
Internet:  http://www.ntis.gov>http://www.ntis.gov 
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U.S. DEPARTMENT OF DEFENSE (DOD) 
Directorate for Public Inquiry and Analysis 
Office of the Secretary of Defense (Public Affairs) 
Room 3A750 -- The Pentagon 
1400 Defense Pentagon 
Washington, DC 20301-1400 
Ph:  703-428-0711 
E-mail: pia@hq.afis.asd.mil 
Internet:  http://www.dod.gov>http://www.dod.gov 

 
Order DOD Documents from: 
National Technical Information Service 
5285 Port Royal Road 
Springfield, VA  22161 
Ph:  703-605-6000 
FAX: 703-605-6900 
E-mail: webmaster@ntis.gov 
Internet:  http://www.ntis.gov>http://www.ntis.gov 

 
Order Military Specifications, Standards and Related Publications 
from: 
Department of Defense Single Stock Point for  (DODSSP) 
Defense Automation and Production Service (DAPS) 
Building 4D 
700 Robbins Avenue 
Philadelphia, PA 19111-5098 
Ph:   215-697-2179 
Fax:  215-697-1462 
Internet:  http://www.dodssp.daps.mil>http://www.dodssp.daps.mil 

 
U.S. DEPARTMENT OF STATE (SD) 
2201 C Street, NW 
Washington, DC 20520 
Ph:  202-647-4000 
Internet:  http://www.state.gov>http://www.state.gov 

 
U.S. DEPARTMENT OF TRANSPORTATION (DOT) 
400 7th Street, SW 
Washington, DC 20590 
Ph: 202-366-4000 
Internet:  http://www.dot.gov>http://www.dot.gov 

 
U.S. ENVIRONMENTAL PROTECTION AGENCY (EPA) 
Ariel Rios Building 
1200 Pennsylvania Avenue, N.W. 
Washington, DC  20460 
Ph:   202-260-2090 
Fax:  202-260-6257 
Internet:  http://www.epa.gov>http://www.epa.gov 
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NOTE --- Some documents are available only from:  
National Technical Information Services (NTIS) 
5285 Port Royal Road 
Springfield, VA  22161 
Ph:  703-605-6000 
Fax: 703-605-6900 
E-mail: webmaster@ntis.gov 
Internet:  http://www.ntis.gov>http://www.ntis.gov 

 
U.S. FEDERAL AVIATION ADMINISTRATION (FAA) 
Order for sale documents from: 
Superintendent of Documents 
U.S. Government Printing Office 
Washington, DC 20402-9325 
PH:  866-512-1800 or 202-512-1800 
Fax:  202-512-2250 
E-mail: gpoinfo@gpo.gov 
Internet:  http://www.gpo.gov>http://www.gpo.gov 

 
Order free documents from: 
Federal Aviation Administration 
Department of Transportation 
Ardmore East Business Center 
33410 75th Avenue 
Landover, MD 20785 
Ph:   
Fax: 301-386-5394 
Internet:  http://www.faa.gov>http://www.faa.gov 

 
U.S. FEDERAL COMMUNICATIONS COMMISSION (FCC) 
445 12th Street SW 
Washington, DC 20554 
Phone:    888-CALL-FCC  
Fax:      866-418-0232 
Internet:  http://www.fcc.gov>http://www.fcc.gov 
E-mail:   fccinfo@fcc.gov 
Order Publications From: 
Superintendent of Documents 
U.S. Government Printing Office 
Washington, DC  20402-9325 
Ph:  866-512-1800 or 202-512-1800 
Fax:  202-512-2250 
E-mail: gpoinfo@gpo.gov 
Internet:  http://www.gpo.gov>http://www.gpo.gov 

 
U.S. FEDERAL EMERGENCY MANAGEMENT AGENCY (FEMA) 
500 C Street, SW 
Washington, D.C. 20472 
Ph: 202-566-1600 
Internet:  http://www.fema.gov>http://www.fema.gov 
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U.S. FEDERAL HIGHWAY ADMINISTRATION (FHWA) 
Office of Highway Safety (HHS-31) 
400 Seventh Street, SW 
Washington, DC  20590-0001 
Ph:   202-366-0411 
Fax:  202-366-2249 
Internet:  http://www.fhwa.dot.gov>http://www.fhwa.dot.gov 

 
Order from: 
Superintendent of Documents 
U. S. Government Printing Office 
Washington, DC 20402-9325 
Ph:   866-512-1800 or 202-512-1800 
Fax:  202-512-2250 
E-mail: gpoinfo@gpo.gov 
Internet:  http://www.gpo.gov>http://www.gpo.gov 

 
U.S. GENERAL SERVICES ADMINISTRATION (GSA) 
General Services Administration 
1800 F Street, NW 
Washington, DC 20405 
Ph: 202-501-1021 

 
Order from: 
General Services Administration 
Federal Supply Service Bureau 
1941 Jefferson Davis Highway 
Arlington, VA 22202 
Ph: 703-605-5400 
Internet:  
http://apps.fss.gsa.gov/pub/fedspecs/index.cfm>http://apps.fss.gsa.go
v/pub/fedspecs/indexcfm 

 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 
8601 Adelphi Road  
College Park, MD 20740-6001 
Ph:  866-272-6272 
Fax: 301-837-0483 
Internet:  http://www.archives.gov>http://www.archives.gov 

 
Order documents from: 
Superintendent of Documents 
U.S. Government Printing Office 
Washington, DC  20402-9325 
Ph:   866-512-1800 or 202-512-1800 
Fax:  202-512-2250 
E-mail: gpoinfo@gpo.gov 
Internet:  http://www.gpo.gov>http://www.gpo.gov 
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WATER ENVIRONMENT FEDERATION (WEF) 
601 Wythe Street 
Alexandria, VA  22314-1994 
Ph:   703-684-2452 
Fax:  703-684-2492 
E-mail: pubs@wef.org 
Internet:  http://www.wef.org>http://www.wef.org 

 
WATER QUALITY ASSOCIATION (WQA) 
4151 Naperville Road 
Lisle, IL  60532 
Ph:   630-505-0160 
Fax:  630-505-9637 
E-mail:  info@wqa.org 
Internet:  http://www.wqa.org>http://www.wqa.org 

 
WEST COAST LUMBER INSPECTION BUREAU (WCLIB) 
P.O. Box 23145 
Portland, OR  97281 
Ph:   503-639-0651 
Fax:  503-684-8928 
E-mail:  info@wclib.org 
Internet:  http://www.wclib.org>http://www.wclib.org 

 
WESTERN WOOD PRESERVERS INSTITUTE (WWPI) 
7017 N.E. Highway 99 # 108 
Vancouver, WA  98665 
Ph:   360-693-9958 
Fax:  360-693-9967 
E-mail:  info@wwpinstitute.org 
Internet:  http://www.wwpinstitute.org>http://www.wwpinstitute.org 

 
WESTERN WOOD PRODUCTS ASSOCIATION (WWPA) 
Yeon Building 
522 SW 5th Avenue 
Suite 500 
Portland, OR  97204-2122 
Ph:   503-224-3930 
Fax:  503-224-3934 
E-mail:  info@wwpa.org 
Internet:  http://www.wwpa.org>http://www.wwpa.org 

 
WINDOW AND DOOR MANUFACTURERS ASSOCIATION (WDMA) 
1400 East Touhy Avenue, Suite 470 
Des Plaines, IL  60018 
Ph:   847-299-5200 or 800-223-2301 
Fax:  847-299-1286 
E-mail:  admin@wdma.com 
Internet:  http://www.wdma.com>http://www.wdma.com 
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WOOD MOULDING AND MILLWORK PRODUCERS ASSOCIATION (WMMPA) 
507 First Street 
Woodland, CA 95695 
Ph:   530-661-9591 or 800-550-7889 
Fax:  530-661-9586 
E-mail: info@wmmpa.com 
Internet:  http://www.wmmpa.com>http://www.wmmpa.com 

 
 
 

- End of Section - 
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 SECTION 01425 
 
 SAFETY 
 
 
PART 1 - GENERAL 
 
1.1  SAFETY 
 
The Contractor shall comply with all applicable Federal laws and with such 
additional measures as the Contracting Officer may find necessary in accordance 
with the Contract Clause titled: ACCIDENT PREVENTION.  Applicable provisions of 
the Corps of Engineers manual entitled "Safety and Health Requirements Manual", 
EM 385-1-1, current edition, shall be applied to all work under this contract.  
The reference manual may be obtained from the Contracting Officer's 
Representative, at the job site. 
 
1.1.1  Zero Injury Program 
 
The Contractor is required to implement a ZERO INJURY PROGRAM for this project.  
Implementation shall comply with the requirements hereinafter stated and other 
guidance provided by the Los Angeles District. 
 
1.1.2  Definition 
 
The term ZERO INJURY identifies a unique attitude which exists on projects 
achieving the category of "safety excellence".  This attitude appears as a 
zealous commitment by top management to the concept that zero injury is the only 
acceptable goal.  From the standpoint of worker psychology, any other goal leaves 
the subtle message that injuries will occur and that they are inevitable on a 
construction site.  It is no longer acceptable to take chances.  Shortcuts taken 
because of laziness or even while trying to do an efficient job are no longer 
welcomed.  Praise for shortcuts or chance-taking will not exist. 
 
The elimination of injuries is vital to the efficient execution of construction 
projects.  Productivity and safety are so intertwined in the workplace, that to 
spend time and energy on safety not only improves safety performance, it also 
improves schedule and reduces costs. 
 
1.1.3  Experience Modification Rate 
 
Prior to awarding any subcontract, the prime contractor shall furnish to the 
Contracting Officer the EMR of the proposed subcontractors (at any tier). 
 
1.1.3.1  Should a subcontractor (at any tier) have an EMR of 1.05 or higher, a 
meeting with the Contracting Officer prior to that subcontractor performing any 
work will be required to explain how the prime contractor intends to maintain an 
accident free work site. 
 
1.1.4  Contractor Performance Appraisal.  The occurrence of accidents and 
near-misses due to negligence are strong indications that there has been 
insufficient emphasis on effective implementation and/or commitment to the zero 
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injury program.  Should it become obvious that only lip service is being given to 
this program, an interim unsatisfactory performance appraisal rating will be 
issued.  If safety continues to be unsatisfactory or marginal, the unsatisfactory 
rating will become final.  The Contractor should be aware that this appraisal 
will be stored in a national computer database which can be accessed by a 
multitude of agencies or municipalities desiring information on prospective 
contractors.  An unsatisfactory rating in this database may affect the 
Contractor's ability to obtain future Government work. 
 
1.1.5  Implementation.  Immediately upon award of this contract the Contractor 
shall commence implementation of a zero injury program at follows: 

 
a.  Adopt the "Zero Injury" philosophy beginning with the CEO who sets the 

expectation that worker injury is unacceptable on all work. 
 
b.  Assign a safety officer and assistant personnel responsible for the 

implementation of the safety program.  The safety officer shall be the 
superintendent or other qualified or competent person who is responsible for the 
on-site safety required for the project.  The contractor quality control person 
cannot be the safety officer, even through the QC has safety inspection 
responsibilities as part of the QC duties. 

 
c.  Create a culture that all employees at all levels accept ownership of 

the safety performance objective of "Zero Injuries".  The CEO sets the 
expectation and empowers all employees to do what is necessary to reach zero 
injury performance. 
 

d.  To the maximum extent possible, the Contractor is encouraged to use the 
techniques outlined in Construction Industry Institute Publication 32-1, "ZERO 
INJURY TECHNIQUES".  As a minimum, the Contractor shall address the "High-Impact 
Zero Injury Techniques" (as outlined in Appendix C of the Albuquerque District 
pamphlet "ZERO ACCIDENT PROGRAM") in the Accident Prevention Program. The 
Albuquerque District pamphlet "ZERO ACCIDENT PROGRAM" is available on the 
Internet at www.spa.usace.army.mil/et/zero/zero.html. 
 

e.  Institute a Return-to-Work program as defined in Appendix E of 
Albuquerque District pamphlet "ZERO ACCIDENT PROGRAM" as a guide. 
 
1.2  ACCIDENT PREVENTION PROGRAM 
 
Within fifteen (15) calendar days after receipt of Notice to Proceed, and at 
least ten (10) calendar days prior to the Safety Prework Conference, four (4) 
copies of the Accident Prevention Program required by the Contract Clause titled: 
ACCIDENT PREVENTION shall be submitted for review and acceptance by the 
Contracting Officer.  No on-sie work shall begin until after the Accident 
Prevention Program has been submitted and accepted. (Note:  The Contractor 
develops and approves safety submittals.  Approval indicates the Contractor has 
evaluated and approves the entire contents of the submittal and sanctions or 
recommends it adoption.  Acceptance by the Contracting Officer indicates that the 
submittal has satisfied the basic requirement(s) of the FAR and/or EM 385-1-1.  
The Contracting Officer does not review submittals with an eye towards evaluating 
how the submittal provides for safety of contractor personnel, but reviews them 
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with the intention of obtaining satisfactory performance of the contract).  The 
program shall be prepared in the following format: 
 
1.2.1  SPA Form 705 "Accident Prevention Program", or equivalent, fully completed 
and signed by an officer of the company in Block No. 28. 
 
1.2.2  SPA Form 771-E (Revised 12 August 96) "Hazard Analysis" fully completed 
and signed by an officer of the company.  The job hazard analysis is a method in 
which those hazards most likely to cause a fatality or significant disability are 
analyzed.  Corrective action is then planned in advance which will eliminate the 
hazards.  A written analysis is required for each phase of work and shall be 
presented at the preparatory inspection (P/I) meeting.  On large or complex jobs 
the first phases may be presented in detail with the submittal of the Accident 
Prevention Program rather than presenting the complete analysis initially.  If 
the plan is to be presented in phases, a proposed outline for future phases must 
be submitted as a part of the initial Accident Prevention Program submittal.  The 
Accident Prevention Program will be reviewed for timeliness and adequacy at least 
monthly by the Contractor and noted as such on the Contractor's Quality Control 
Report at that time. 

 
1.2.3  Copy of company policy statement on accident prevention and any other 
guidance or indoctrination provided to new employees.  In addition, a description 
of the employee and supervisor safety responsibilities and authorities from the 
working level up through each supervisory level of the Contractor's organization 
shall be provided. 
 
1.2.4  Details on how the Contractor will institute the Zero Injury program for 
this project. 
 
1.2.5  In addition to those contained in EM 385-1-1, Appendix A, include the 
following items in the Accident Prevention Program: 
 
1.2.5.1  Hard Hat Area.  A statement that the job site is classified a "hard hat" 
area from start to finish. 
 
1.2.5.2  Sanitation and Medical Requirements.  Estimate of the greatest number of 
employees, supervisors, etc., to be working at peak construction period, 
including sub-contractor personnel.  Include sanitation and medical facilities 
planned for the job site. 
 
1.2.6  Equipment Inspection 
 
What type of inspection program on cranes, trucks, and other types of 
construction equipment does the Contractor plan to implement.  Who will be 
responsible for the inspection and how does the Contractor plan to control 
equipment of sub-contractors and equipment brought to the job site by rental 
companies.  Types of records to be kept. 
 
1.3  WORK SAFETY INCENTIVE 
 
The Contractor shall provide a plan to encourage all employees to work safely.  
This plan shall be directed at the individual employee and shall be so designed 
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such that it motivates all employees toward a safe work attitude.  The plan shall 
be designed to be a positive incentive plan and must include a tangible reward 
and benefit to work groups.  The reward frequency shall be at least once a month.  
The "Work Safety Incentive Plan" must be integrated into the overall "Accident 
Prevention Plan" which must be reviewed and accepted by the Contracting Officer 
prior to the start of construction. 
 
1.4  ACCIDENT REPORTS 

 
The Contractor shall immediately report all accidents by telephone to the 
Contracting Officer.  The Contractor Initial Report of Accident/Near Miss form 
shall be submitted by the following day to the Contracting Officer (See 
Contractor Initial Report of Accident/Near Miss form, attached.)  Near misses 
shall be reported, using the same form, to the Contracting Officer within 24 
hours of the incident.  The Contractor shall complete and submit ENG Form 3394 
for all lost time accidents within 48 hours of the accident. 
 
1.4.1  Monthly Exposure Report 
 
The Contractor shall submit SPA Form 743-J, Monthly Exposure Report, to the 
Contracting Officer no later than the 5th of each month.  This report is a 
compilation of manhours worked each month by the prime contractor and each 
subcontractor. 
 
1.5  CLEANUP 
 
The Contractor's accident prevention program shall identify the individuals 
responsible for cleanup and shall establish a regular cleanup procedure and 
schedule.  If the Contracting Officer determines that cleanup is not being 
performed satisfactorily, the Contractor shall establish a work crew to perform 
the continuous cleanup required by the Contract Clause titled: CLEANING UP.  The 
individual(s) appointed to the work crew to perform daily cleanup shall not 
perform any other duties under this contract, unless approved by the Contracting 
Officer.  The number of individuals appointed to perform cleanup shall be 
increased as directed by the Contracting Officer until adequate cleanup is 
maintained. 
 
1.6  SPECIAL REQUIREMENTS 
 
The following requirements shall be met by the Contractor if applicable: 
 
1.6.1  Electrical Work 
 
Electrical work shall not be performed on or near energized lines or equipment 
unless specified in the plans and specifications. 
 
1.6.1.1  Upon request by the Contractor, arrangements will be made for 
deenergizing lines and equipment so that work may be performed.  All outages 
shall be requested through the authorized representative of the Contracting 
Officer a minimum of 14 days, unless otherwise specified, prior to the beginning 
of the requested outages.  Dates and duration shall be specified. 
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1.6.1.2  Upon approval of the Contracting Officer's representative, the following 
work may be performed with the lines energized using certified hot line equipment 
on lines above 700 volts, when the following conditions have been met. 
 
1.6.1.2.1  Work below the conductors no closer than the clearance required in EM 
385-1-1 from the energized conductors. 
 
1.6.1.2.2  Setting and connection of new pretrimmed poles in energized lines 
which do not replace an existing pole. 
 
1.6.1.2.3  Setting and removing transformers or other equipment on poles. 
 
1.6.1.2.4  Installation or removal of hot line connectors, jumpers, dead-end 
insulators for temporary isolation, etc., which are accomplished with hot line 
equipment from an insulated bucket truck. 
 
1.6.1.3  The Contractor shall submit a plan, in writing, describing his method of 
operation and the equipment to be used on energized lines.  Proper certification 
from an approved source of the safe condition of all tools and equipment shall be 
provided with the plan.  The work shall be planned and scheduled so that proper 
supervision is maintained.  The Contractor shall review his plan with the 
Contracting Officer's representative prior to being granted permission to perform 
the work. 
 
1.6.1.4  No work on lines greater than 600 volts shall be performed from the pole 
or without the use of an insulated bucket truck. 
 
1.6.1.5  No work shall be done on overbuilt lines while underbuilt lines are 
energized, except for temporary isolation and switching in accordance with 
7.1.2.4 hereinbefore. 
 
1.6.2  Electrical Tools 
 
Hand held electric tools shall be used only on circuits protected by ground fault 
circuit interrupters for protection of personnel. 
 
1.6.3  Electrical Cords 
 
All general use extension cords shall be of a type listed by Underwriters' 
Laboratories and shall be classified as Type S, SE, SEO, SO, SOO, ST, STO, or 
STOO, as described in Table 400-4 of the current edition of the National Electric 
Code (NFPA 70). 
 
1.6.4  Generators 
 
Prior to use, GFI outlets shall be installed and tested with a GFI circuit tester 
(tripping device).  Portable and vehicle mounted generators shall be inspected or 
compliance with EM 385-1-1 and NFPA 70. 
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1.6.5  Rollover Protective Structures: 
 
1.6.5.1  R.O.P.S. for rollers and compactors shall be certified to meet SAE 
requirement J1040C. 
 
1.6.5.2  R.O.P.S., as required by paragraph 16.B.12, EM 385-1-1, includes 
self-propelled pulverizers. 
 
1.6.6  Radiation Permits or Authorizations 
 
1.6.6.1  Contractors contemplating the use of radioactive materials or radiation 
producing equipment while performing work on this contract must obtain written 
authorization from the Immigration and Naturalization Service. 
 
1.6.6.2  A 45-day lead time should be programmed for obtaining this written 
authorization. 
 
1.6.6.3  When requested, the Contracting Officer's Authorized Representative will 
assist Contractor in obtaining the required permit or authorization. 
 
1.6.6.4  Contractor must have an SOP for radiation safety to comply with ER 
385-1-80.  Provisions for leak tests, authorized personnel, transport 
certificates, etc., must be addressed in this SOP. 
 
1.6.7  Self-Propelled Elevating Work Platforms 
 
All self-propelled elevating work platforms shall be designed, constructed, 
maintained, used, and operated in accordance with the guidance provided in 
American National Standard for Self-Propelled Elevating Work Platforms (ANSI 
A92.6-1990), ANSI B56.1, and OSHA Stds. 1910.31 and 1910.28 (Forklift Work 
Platforms), together with any amendments which may be in force at time contract 
is awarded. 
 
1.6.8  Language 
 
For each work group that has employees that do not speak English the Contractor 
shall provide a bilingual foreman that is fluent in the language of the workers.  
The Contractor shall implement the requirements of EM 385-1-1, Para. 01.B.01, 
01.B.02, and 01.B.03 through these foremen. 
 
1.6.9  Guarding of Roofs and Open-Sided Floors 
 
To supplement and emphasize the requirements of Contract Clause "Accident 
Prevention" and the safety manual, EM 385-1-1, the following is provided: 
 
1.6.9.1  Perimeter guard rails shall be installed on all open-sided floors on 
multistoried buildings, and on all roof perimeters.  Guard rails shall be 
installed as the decking crew completes an area and before any other work starts 
and shall remain intact as long as construction work is in progress in the area. 
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1.6.9.2  The Contractor shall submit his proposed method of fall protection to 
the Contracting Officer's Representative as part of his Hazard Analysis for 
approval before beginning roof operations. 
 
1.6.10  Ladders 
 
All ladders must be classified as "Heavy Duty" or "Extra Heavy Duty" type 1A-300 
lb rating as specified in ANSI A14.1, Safety Code for Portable Ladders. 
 
1.6.13  Security Housekeeping 
 
The Contractor shall control all stored materials and remove all waste material 
including wire cuttings, nails, conduit, lumber, and small debris.  If 
housekeeping is determined to be unsatisfactory by the Government, all work shall 
cease until housekeeping has been corrected and accepted. 
 
1.7  NOTIFICATION OF NONCOMPLIANCE 
 
The Contracting Officer will notify the Contractor of any noncompliance with the 
foregoing provisions and the action to be taken.  The Contractor shall, after 
receipt of such notice, immediately take corrective action.  Such notice, when 
delivered to the Contractor or his representative at the site of the work, shall 
be deemed sufficient for the purpose.  If the Contractor fails or refuses to 
comply promptly, the Contracting Officer may issue an order stopping all or part 
of the work until satisfactory corrective action has been taken.  No part of the 
time lost due to any such stop orders shall be made the subject of a claim for 
extension of time or for excess costs or damages by the Contractor.  The 
Contractor shall be responsible for subcontractor compliance with this provision.  
The Contractor shall include the provisions of this clause in all subcontracts 
involving performance of work at the site.  However such provision in the 
subcontractor's contract shall not relieve the Contractor of his obligation to 
assure compliance with the provisions of this clause for all aspects of the work. 
 
PART 2 – PRODUCTS (Not Applicable) 
 
PART 3 – EXECUTION (Not Applicable) 
 
 
 
 - - End of Section - - 
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SECTION 01430 
 

AIRFIELD SAFETY 
(SPECIAL CONSIDERATIONS) 

 
 
1.  OPERATIONAL SAFETY 
 
1.1  General.  The Contractor shall conform to the requirements of the Unified 
Facilities Criteria (UFC) 3-260-01, AIRFIELD AND HELIPORT PLANNING AND DESIGN, 
paragraph A15.6, and Section 00800 – SPECIAL CONTRACT REQUIREMENTS clause, 
AIRFIELD SAFETY PRECAUTIONS (DFARS 252.236-7005) (DEC 1991) for operational 
safety on the airfield during construction. 
 
1.1.1  Aircraft and emergency fire department vehicles always have the right 
away.  Construction personnel, vehicles and equipment must yield to taxiing 
aircraft at all taxiway crossing points. 

1.1.2  The Contractor must only use designated taxiway crossing points, unless 
otherwise directed. 

1.1.3  Runways must be cleared of equipment and personnel and be operationally 
ready within five minutes in the case of In-Flight Emergencies (IFEs), unless the 
runway is physically unable to accept aircraft.  No Contractor vehicles, 
equipment or personnel shall be on or crossing any active runway, except during 
construction period closures as outlined above or when clearance is requested 
from and granted by the control tower. 

1.1.4  The Contractor shall be issued a hand held radio in order to be able to 
communicate with the airfield control tower.  The on-site project manager shall 
be expected to continuously monitor the airfield frequency. 

1.1.5  Unless authorized by the Contracting Officer, no Contractor vehicles, 
equipment or personnel shall cross the painted red security lines located at 
various locations on the airfield.  Security Police are authorized to use deadly 
force in such breaches of security. 

1.1.6  Other airfield contracts may be underway at the same time as this 
contract, and therefore the contractors may have to share haul routes, and work 
in the proximity of one another.  The Contractor shall fully comply with Contract 
FAR Clause 52.236-8, Other Contracts. 

1.1.7  The Contractor may be required to cease project operations on the airfield 
during IFEs or as directed by the Installation Commander.  These delays typically 
are for one to two hours at a time.  Every effort will be made by Base 
Operations, Civil Engineering and the Contracting Office to minimize all 
potential delays and to inform the Contractor as early as possible of such delays 
so that critical work can be effectively scheduled around such events.  For 
bidding purposes, assume work stoppages will occur once during each project and 
last for two hours each occurrence. 

1.1.8  When not in use all cranes and other equipment shall be lowered to the 
lowest possible position.  Equipment extending above 25 feet in height shall be 
illuminated to indicate the extent of the obstruction. 
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1.1.9  All Contractor personnel will be required to attend a training program by 
Base Operations prior to being allowed to drive out onto the airfield.  Program 
training will last up to 4 hours. 

1.2  ISAFAF Airfield Restrictions 

1.2.1  Since ISAFAF has only one runway, assume the runway will remain open 
weekdays for the duration of the Project performance period.  The runway normally 
remains open, but has minimal flying activity from 1930 on Friday to 0500 on 
Monday.  The Contractor will have to clear the runway as directed by the tower 
for inbound and outbound flights.  Additional restrictions include the following: 

1.2.2  All work shall be scheduled with ISAFAF Airfield Operations through the 
Contracting Officer In Charge of Construction. 

1.2.3  Runway and taxiway lighting may be secured during the daytime, except 
during times of inclement weather, except for the VASI lights.  The VASI runway 
lights must be operational during the daytime. 

1.2.4  Work on taxiway lighting that interferes with the normal operation of the 
taxiway shall be conducted on only one taxiway at a time. 

1.2.5  Work on the primary switchgear in the lighting vault will be restricted to 
minimize interruption of the airfield lighting systems.  A maximum allowable 
interruption of the airfield lighting is restricted to five (5) consecutive 
weekdays, plus two weekends, for a total of nine (9) consecutive days.  This 
limitation does not apply to the VASI lights, which must be operational during 
all weekday daytime hours of 0600 to 1800 hours.  Runway lighting and approach 
lighting systems may be manually operated during start-up and commissioning of 
the lighting control system. 

2.  FOREIGN OBJECT DEBRIS (FOD) 
 
2.1  The Contractor shall keep all paved surfaces that are in use by aircraft 
during the life of this contract, such as runways, taxiways, and hardstands, free 
of FOD at all times, specifically, small stones and any accumulation of dirt and 
mud (loose or compacted) that could damage aircraft propellers or jet aircraft. 
 
2.1.1  A FOD fence shall be erected by the Contractor completely enclosing the 
area of work.  The fence shall extend four (4) feet above finish grade without 
gaps or openings.  Fence material shall be a composite of slit fabric fence and 
wire mesh.  The fence shall be secured with free standing posts coated with 
reflective paint and spaced at 10 ft. intervals.  The fence shall be placed on 
the construction-site side of the posts.  Contractor access to all work areas 
shall be coordinated with the Contracting Officer to maintain the effectiveness 
of the FOD fence. 
 
2.1.2  The Contractor shall participate in Daily FOD Inspections of the runway, 
taxiway, and ramp areas.  The Contractor shall remove and dispose of any and all 
FOD identified in the Daily FOD Inspection, regardless of origin. 
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2.2  Areas where pavement has been removed, or areas where vegetation has been 
removed due to construction activities, will require periodic watering, or other 
acceptable means, to limit excessive blowing or dirt/dust. 
 
 
 

- - o 0 o - - 
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SECTION 01451 
 

CONTRACTOR QUALITY CONTROL 
 
 
PART 1 - GENERAL 
 
1.1  REFERENCES 
 

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 3740 (2001) Minimum Requirements for Agencies 

Engaged in the Testing and/or Inspection of 
Soil and Rock as Used in Engineering Design and 
Construction 

 
ASTM E 329 (2000b) Agencies Engaged in the Testing and/or 

Inspection of Materials Used in Construction 
 
1.2  PAYMENT 
 

Separate payment will not be made for providing and maintaining an 
effective Quality Control program, and all costs associated therewith shall 
be included in the applicable unit prices or lump-sum prices contained in 
the Bidding Schedule. 

 
PART 2 - PRODUCTS (NOT APPLICABLE) 
 
PART 3 - EXECUTION 
 
3.1  GENERAL REQUIREMENTS 
 

The Contractor is responsible for quality control and shall establish and 
maintain an effective quality control system in compliance with the 
Contract Clause titled "Inspection of Construction".  The quality control 
system shall consist of plans, procedures, and organization necessary to 
produce an end product which complies with the contract requirements.  The 
system shall cover all construction operations, both onsite and offsite, 
and shall be keyed to the proposed construction sequence.  The site project 
superintendent will be held responsible for the quality of work on the job 
and is subject to removal by the Contracting Officer for non-compliance 
with the quality requirements specified in the contract.  The site project 
superintendent in this context shall be the highest level manager 
responsible for the overall construction activities at the site, including 
quality and production.  The site project superintendent shall maintain a 
physical presence at the site at all times, except as otherwise acceptable 
to the Contracting Officer, and shall be responsible for all construction 
and construction related activities at the site. 
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3.2  QUALITY CONTROL PLAN 
 

The Contractor shall furnish for review by the Government, not later than 
10 days after receipt of notice to proceed, the Contractor Quality Control 
(CQC) Plan proposed to implement the requirements of the Contract Clause 
titled "Inspection of Construction."  The plan shall identify personnel, 
procedures, control, instructions, tests, records, and forms to be used.  
The Government will consider an interim plan for the first 60 days of 
operation.  Construction will be permitted to begin only after acceptance 
of the CQC Plan or acceptance of an interim plan applicable to the 
particular feature of work to be started.  Work outside of the features of 
work included in an accepted interim plan will not be permitted to begin 
until acceptance of a CQC Plan or another interim plan containing the 
additional features of work to be started. 

 
3.2.1   Content of the Construction CQC Plan 
 

The CQC Plan shall include, as a minimum, the following to cover all 
construction operations, both onsite and offsite, including work by 
subcontractors, fabricators, suppliers, and purchasing agents: 

 
a.  A description of the quality control organization, including a chart 

showing lines of authority and acknowledgment that the CQC staff shall 
implement the three phase control system for all aspects of the work 
specified.  The staff shall include a CQC System Manager who shall report 
to the project superintendent. 

 
b.  The name, qualifications (in resume format), duties, 

responsibilities, and authorities of each person assigned a CQC function. 
 

c.  A copy of the letter to the CQC System Manager signed by an 
authorized official of the firm which describes the responsibilities and 
delegates sufficient authorities to adequately perform the functions of the 
CQC System Manager, including authority to stop work which is not in 
compliance with the contract.  The CQC System Manager shall issue letters 
of direction to all other various quality control representatives outlining 
duties, authorities, and responsibilities.  Copies of these letters shall 
also be furnished to the Government. 

 
d.  Procedures for scheduling, reviewing, certifying, and managing 

submittals, including those of subcontractors, offsite fabricators, 
suppliers, and purchasing agents.  These procedures shall be in accordance 
with Section 01330 SUBMITTAL PROCEDURES. 

 
e.  Control, verification, and acceptance testing procedures for each 

specific test to include the test name, specification paragraph requiring 
test, feature of work to be tested, test frequency, and person responsible 
for each test.  (Laboratory facilities will be approved by the Contracting 
Officer.) 
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f.  Procedures for tracking preparatory, initial, and follow-up control 
phases and control, verification, and acceptance tests including 
documentation. 

 
g.  Procedures for tracking construction deficiencies from 

identification through acceptable corrective action.  These procedures 
shall establish verification that identified deficiencies have been 
corrected. 

 
h.  Reporting procedures, including proposed reporting formats. 

 
i.  A list of the definable features of work.  A definable feature of 

work is a task which is separate and distinct from other tasks, has 
separate control requirements, and may be identified by different trades or 
disciplines, or it may be work by the same trade in a different 
environment.  Although each section of the specifications may generally be 
considered as a definable feature of work, there are frequently more than 
one definable features under a particular section.  This list will be 
agreed upon during the coordination meeting. 

 
3.2.2  Acceptance of Plan 
 

Acceptance of the Contractor's plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on 
satisfactory performance during the construction.  The Government reserves 
the right to require the Contractor to make changes in his CQC Plan and 
operations including removal of personnel, as necessary, to obtain the 
quality specified. 

 
3.2.3  Notification of Changes 
 

After acceptance of the CQC Plan, the Contractor shall notify the 
Contracting Officer in writing of any proposed change.  Proposed changes 
are subject to acceptance by the Contracting Officer. 

 
3.3  COORDINATION MEETING 
 

After the Preconstruction Conference, before start of construction, and 
prior to acceptance by the Government of the CQC Plan, the Contractor shall 
meet with the Contracting Officer or Authorized Representative and discuss 
the Contractor's quality control system.  The CQC Plan shall be submitted 
for review a minimum of 10 calendar days prior to the Coordination Meeting.  
During the meeting, a mutual understanding of the system details shall be 
developed, including the forms for recording the CQC operations, control 
activities, testing, administration of the system for both onsite and 
offsite work, and the interrelationship of Contractor's Management and 
control with the Government's Quality Assurance.  Minutes of the meeting 
shall be prepared by the Government and signed by both the Contractor and 
the Contracting Officer.  The minutes shall become a part of the contract 
file.  There may be occasions when subsequent conferences will be called by 
either party to reconfirm mutual understandings and/or address deficiencies 
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in the CQC system or procedures which may require corrective action by the 
Contractor. 

 
3.4  QUALITY CONTROL ORGANIZATION 
 
3.4.1  Personnel Requirements 
 

The requirements for the CQC organization are a CQC System Manager and 
sufficient number of additional qualified personnel to ensure safety and 
contract compliance.  Personnel identified in the technical provisions as 
requiring specialized skills to assure the required work is being performed 
properly will also be included as part of the CQC organization.  The 
Contractor's CQC staff shall maintain a presence at the site at all times 
during progress of the work and have complete authority and responsibility 
to take any action necessary to ensure contract compliance.  The CQC staff 
shall be subject to acceptance by the Contracting Officer.  The Contractor 
shall provide adequate office space, filing systems and other resources as 
necessary to maintain an effective and fully functional CQC organization.  
Complete records of all letters, material submittals, show drawing 
submittals, schedules and all other project documentation shall be promptly 
furnished to the CQC organization by the Contractor.  The CQC organization 
shall be responsible to maintain these documents and records at the site at 
all times, except as otherwise acceptable to the Contracting Officer. 

 
3.4.2  CQC System Manager 
 

The Contractor shall identify as CQC System Manager an individual within 
the onsite work organization who shall be responsible for overall 
management of CQC and have the authority to act in all CQC matters for the 
Contractor.  The CQC System Manager shall be a graduate engineer, graduate 
architect, or a graduate of construction management, with a minimum of 5 
years construction experience on construction similar to this contract.  
This CQC System Manager shall be on the site at all times during 
construction and shall be employed by the prime Contractor.  The CQC System 
Manager shall be assigned no other duties.  An alternate for the CQC System 
Manager shall be identified in the plan to serve in the event of the System 
Manager's absence.  The requirements for the alternate shall be the same as 
for the designated CQC System Manager. 

 
3.4.3  CQC Personnel 
 

In addition to CQC personnel specified elsewhere in the contract, the 
Contractor shall provide as part of the CQC organization specialized 
personnel to assist the CQC System Manager for the following areas: civil, 
electrical, mechanical, structural, concrete/pavements/soils, submittals.  
The individuals assigned to assist in the areas of concrete/pavement/soils 
and submittals shall be directly employed by the prime Contractor and may 
not be employed by a supplier or sub-contractor on this project; be 
responsible to the CQC System Manager; be physically present at the 
construction site during work on their areas of responsibility; have the 
necessary education and/or experience in accordance with the experience 
matrix listed herein; have no other duties other than quality control.  The 
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individuals assigned to assist in the areas of electrical, mechanical, and 
structural may be employees of the prime or subcontractor; be responsible 
to the CQC System Manager; be physically present at the construction site 
during work on their areas of responsibility; have the necessary education 
and/or experience in accordance with the experience matrix listed herein; 
may perform other duties but must be allowed sufficient time to perform 
their assigned quality control duties as described in the Quality Control 
Plan. 

 
a.  Civil Graduate Civil Engineer with 5 

years related experience or civil 
technician with 10 years related 
experience 

 
b.  Mechanical Graduate Mechanical Engineer with 

5 years related experience or 
mechanical technician with 10 
years related experience 

 
c.  Electrical Graduate Electrical Engineer with 

5 years related experience or 
electrical technician with 10 
years related experience 

 
d.  Structural Graduate Structural Engineer with 

5 years related experience or 
structural technician with 10 
years related experience 

 
e.  Submittals Submittal Clerk with 2 years 

experience 
 

f.  Concrete, Pavements, and Soils Materials Technician with 2 years 
experience and certification for 
the appropriate area 

 
3.4.4  Additional Requirement 
 

In addition to the above experience and education requirements the CQC 
System Manager shall have completed the course entitled "Construction 
Quality Management For Contractors". 

 
3.4.5  Organizational Changes 
 

The Contractor shall obtain Contracting Officer's acceptance before 
replacing any member of the CQC staff.  Requests shall include the names, 
qualifications, duties, and responsibilities of each proposed replacement.  
Upon acceptance of any changes, the Contractor shall revise the CQC plan to 
accurately reflect the changes.  The CQC plan shall be kept current at all 
times during the life of the contract. 
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3.5  SUBMITTALS AND DELIVERABLES 
 

Submittals, if needed, shall be made as specified in Section 01330 - 
SUBMITTAL PROCEDURES.  The CQC organization shall be responsible for 
certifying that all submittals and deliverables are in compliance with the 
contract requirements.  When Section, HEATING, VENTILATING AND AIR 
CONDITIONING (HVAC) CONTROL SYSTEMS; DIRECT DIGITAL CONTROL FOR HVAC; 
TESTING, ADJUSTING, AND BALANCING OF HVAC SYSTEMS; or COMMISSIONING OF HVAC 
SYSTEMS are included in the contract, the submittals required by those 
sections shall be coordinated with Section 01330 - SUBMITTAL PROCEDURES to 
ensure adequate time is allowed for each type of submittal required. 

 
3.6  CONTROL 
 

Contractor Quality Control is the means by which the Contractor ensures 
that the construction, to include that of subcontractors and suppliers, 
complies with the requirements of the contract.  At least three phases of 
control shall be conducted by the CQC System Manager for each definable 
feature of work as follows: 

 
3.6.1  Preparatory Phase 
 

This phase shall be performed prior to beginning work on each definable 
feature of work, after all required plans/documents/materials are 
approved/accepted, and after copies are at the work site.  This phase shall 
include: 

 
a.  A review of each paragraph of applicable specifications, reference 

codes, and standards.  A copy of those sections of referenced codes and 
standards applicable to that portion of the work to be accomplished in the 
field shall be made available by the Contractor at the preparatory 
inspection.  These copies shall be maintained in the field and available 
for use by Government personnel until final acceptance of the work. 

 
b.  A review of the contract drawings. 

 
c.  A check to assure that all materials and/or equipment have been 

tested, submitted, and approved. 
 

d.  Review of provisions that have been made to provide required control 
inspection and testing. 

 
e.  Examination of the work area to assure that all required preliminary 

work has been completed and is in compliance with the contract. 
 

f.  A physical examination of required materials, equipment, and sample 
work to assure that they are on hand, conform to approved shop drawings or 
submitted data, and are properly stored. 

 
g.  A review of the appropriate activity hazard analysis to assure 

safety requirements are met. 
 

01451-6 



h.  Discussion of procedures for controlling quality of the work 
including repetitive deficiencies.  Document construction tolerances and 
workmanship standards for that feature of work. 

 
i.  A check to ensure that the portion of the plan for the work to be 

performed has been accepted by the Contracting Officer. 
 

j.  Discussion of the initial control phase. 
 

k.  The Government shall be notified at least 72 hours in advance of 
beginning the preparatory control phase.  This phase shall include a 
meeting conducted by the CQC System Manager and attended by the 
superintendent, other CQC personnel (as applicable), and the foreman 
responsible for the definable feature.  The results of the preparatory 
phase actions shall be documented by separate minutes prepared by the CQC 
System Manager and attached to the daily CQC report.  The Contractor shall 
instruct applicable workers as to the acceptable level of workmanship 
required in order to meet contract specifications. 

 
3.6.2  Initial Phase 
 

This phase shall be accomplished at the beginning of a definable feature of 
work.  The following shall be accomplished: 

 
a.  A check of work to ensure that it is in full compliance with 

contract requirements.  Review minutes of the preparatory meeting. 
 

b.  Verify adequacy of controls to ensure full contract compliance.  
Verify required control inspection and testing. 

 
c.  Establish level of workmanship and verify that it meets minimum 

acceptable workmanship standards.  Compare with required sample panels as 
appropriate. 

 
d.  Resolve all differences. 

 
e.  Check safety to include compliance with and upgrading of the safety 

plan and activity hazard analysis.  Review the activity analysis with each 
worker. 

 
f.  The Government shall be notified at least 24 hours in advance of 

beginning the initial phase.  Separate minutes of this phase shall be 
prepared by the CQC System Manager and attached to the daily CQC report.  
Exact location of initial phase shall be indicated for future reference and 
comparison with follow-up phases. 

 
g.  The initial phase should be repeated for each new crew to work 

onsite, or any time acceptable specified quality standards are not being 
met. 
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3.6.3  Follow-up Phase 
 

Daily checks shall be performed to assure control activities, including 
control testing, are providing continued compliance with contract 
requirements, until completion of the particular feature of work.  The 
checks shall be made a matter of record in the CQC documentation.  Final 
follow-up checks shall be conducted and all deficiencies corrected prior to 
the start of additional features of work which may be affected by the 
deficient work.  The Contractor shall not build upon nor conceal non-
conforming work. 

 
3.6.4  Additional Preparatory and Initial Phases 
 

Additional preparatory and initial phases shall be conducted on the same 
definable features of work if:  the quality of on-going work is 
unacceptable; if there are changes in the applicable CQC staff, onsite 
production supervision or work crew; if work on a definable feature is 
resumed after a substantial period of inactivity; or if other problems 
develop. 

 
3.7  TESTS 
 
3.7.1  Testing Procedure 
 

The Contractor shall perform specified or required tests to verify that 
control measures are adequate to provide a product which conforms to 
contract requirements.  Upon request, the Contractor shall furnish to the 
Government duplicate samples of test specimens for possible testing by the 
Government.  Testing includes operation and/or acceptance tests when 
specified.  The Contractor shall procure the services of a Corps of 
Engineers approved testing laboratory or establish an approved testing 
laboratory at the project site.  The Contractor shall perform the following 
activities and record and provide the following data: 

 
a.  Verify that testing procedures comply with contract requirements. 

 
b.  Verify that facilities and testing equipment are available and 

comply with testing standards. 
 

c.  Check test instrument calibration data against certified standards. 
 

d.  Verify that recording forms and test identification control number 
system, including all of the test documentation requirements, have been 
prepared. 

 
e.  Results of all tests taken, both passing and failing tests, shall be 

recorded on the CQC report for the date taken.  Specification paragraph 
reference, location where tests were taken, and the sequential control 
number identifying the test shall be given.  If approved by the Contracting 
Officer, actual test reports may be submitted later with a reference to the 
test number and date taken.  An information copy of tests performed by an 
offsite or commercial test facility shall be provided directly to the 
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Contracting Officer.  Failure to submit timely test reports as stated may 
result in nonpayment for related work performed and disapproval of the test 
facility for this contract. 

 
3.7.2  Testing Laboratories 
 

Testing laboratories utilized by the Contractor to perform testing under 
this contract shall be validated by the U.S. Army Corps of Engineers.  The 
testing laboratories shall be required to provide current validation upon 
request to the Contracting Officer. 

 
3.7.2.1  Capability Check 
 

The Government reserves the right to check laboratory equipment in the 
proposed laboratory for compliance with the standards set forth in the 
contract specifications and to check the laboratory technician's testing 
procedures and techniques.  Laboratories utilized for testing soils, 
concrete, asphalt, and steel shall meet criteria detailed in ASTM D 3740 
and ASTM E 329. 

 
3.7.2.2  Capability Recheck 
 

If the selected laboratory fails the capability check, the Contractor will 
be assessed a charge of $1,000.00 to reimburse the Government for each 
succeeding recheck of the laboratory or the checking of a subsequently 
selected laboratory.  Such costs will be deducted from the contract amount 
due the Contractor. 

 
3.7.3  Onsite Laboratory 
 

The Government reserves the right to utilize the Contractor's control 
testing laboratory and equipment to make assurance tests, and to check the 
Contractor's testing procedures, techniques, and test results at no 
additional cost to the Government. 

 
3.7.4  Furnishing or Transportation of Samples for Testing 

Costs incidental to the transportation of samples or materials shall be 
borne by the Contractor.  Samples of materials for test verification and 
acceptance testing by the Government shall be delivered to the Corps of 
Engineers Division Laboratory, f.o.b., at the following address: 

 
Commander, U.S. Army Engineer Waterways Experiment Station 
ATTN:  CEWES-SC 
3909 Halls Ferry Road 
Vicksburg, Mississippi  39180-6199 

 
Coordination for each specific test, exact delivery location, and dates 
will be made through the Area Office. 
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3.8  COMPLETION INSPECTION 
 
3.8.1  Punch-Out Inspection 
 

Near the end of the work, or any increment of the work established by a 
time stated in the Special Clause, "Commencement, Prosecution, and 
Completion of Work", or by the specifications, the CQC Manager shall 
conduct an inspection of the work.  A punch list of items which do not 
conform to the approved drawings and specifications shall be prepared and 
included in the CQC documentation, as required by paragraph DOCUMENTATION.  
The list of deficiencies shall include the estimated date by which the 
deficiencies will be corrected.  The CQC System Manager or staff shall make 
a second inspection to ascertain that all deficiencies have been corrected.  
Once this is accomplished, the Contractor shall notify the Government that 
the facility is ready for the Government Pre-Final inspection. 

 
3.8.2  Pre-Final Inspection 
 

The Government will perform the pre-final inspection to verify that the 
facility is complete and ready to be occupied.  A Government Pre-Final 
Punch List may be developed as a result of this inspection.  The 
Contractor's CQC System Manager shall ensure that all items on this list 
have been corrected before notifying the Government, so that a Final 
inspection with the customer can be scheduled.  Any items noted on the Pre-
Final inspection shall be corrected in a timely manner.  These inspections 
and any deficiency corrections required by this paragraph shall be 
accomplished within the time slated for completion of the entire work or 
any particular increment of the work if the project is divided into 
increments by separate completion dates. 

 
3.8.3  Final Acceptance Inspection 
 

The Contractor's Quality Control Inspection personnel, plus the 
superintendent or other primary management person, and the Contracting 
Officer's Representative shall be in attendance at the final acceptance 
inspection.  Additional Government personnel including, but not limited to, 
those from Base Civil Engineer user groups, and major commands may also be 
in attendance.  The final acceptance inspection will be formally scheduled 
by the Contracting Officer based upon results of the Pre-Final inspection.  
Notice shall be given to the Contracting Officer at least 14 days prior to 
the final acceptance inspection and shall include the Contractor's 
assurance that all specific items previously identified to the Contractor 
as being unacceptable, along with all remaining work performed under the 
contract, will be complete and acceptable by the date scheduled for the 
final acceptance inspection.  Failure of the Contractor to have all 
contract work acceptably complete for this inspection will be cause for the 
Contracting Officer to bill the Contractor for the Government's additional 
inspection cost in accordance with the contract clause titled "Inspection 
of Construction". 

 

01451-10 



3.8.4  Post Completion Feedback Meeting and Preparation of Written Minutes 
 

At the completion of this project, the CQC Systems Manager will host a 
meeting to review the project and to discuss lessons learned during the 
construction of the project.  This meeting should be scheduled for 4 hours 
on-site and should be attended by the Project Manager and representatives 
of the major subcontractors, including mechanical and electrical.  The 
Contracting Officer will invite members of the design team to participate 
in this meeting. 

 
3.9  DOCUMENTATION 
 

The Contractor shall maintain current records providing factual evidence 
that required quality control activities and/or tests have been performed.  
These records shall include the work of subcontractors and suppliers and 
shall be on an acceptable form that includes, as a minimum, the following 
information: 

 
a.  Contractor/subcontractor and their area of responsibility. 

 
b.  Operating plant/equipment with hours worked, idle, or down for 

repair. 
 

c.  Work performed each day, giving location, description, by whom, to 
include name of subcontractor and individual performing work, and equipment 
utilized.  When Network Analysis (NAS) is used, identify each phase of work 
performed each day by NAS activity number. 

 
d.  Test and/or control activities performed with results and references 

to specifications/drawings requirements.  The control phase shall be 
identified (Preparatory, Initial, Follow-up).  List of deficiencies noted, 
along with corrective action. 

 
e.  Quantity of materials received at the site with statement as to 

acceptability, storage, and reference to specifications/drawings 
requirements.  Copies of delivery tickets and invoices shall be included 
for the materials received. 

 
f.  Submittals and deliverables reviewed, with contract reference, by 

whom, and action taken. 
 

g.  Offsite surveillance activities, including actions taken. 
 

h.  Job safety evaluations stating what was checked, results, and 
instructions or corrective actions. 

 
i.  Instructions given/received and conflicts in plans and/or 

specifications. 
 

j.  Contractor's verification statement. 
 

01451-11 



These records shall indicate a description of trades working on the 
project; the number of personnel working; weather conditions encountered; 
and any delays encountered.  These records shall cover both conforming and 
deficient features and shall include a statement that equipment and 
materials incorporated in the work and workmanship comply with the 
contract.  The original and one copy of these records in report form shall 
be furnished to the Government daily within 24 hours after the date covered 
by the report, except that reports need not be submitted for days on which 
no work is performed.  As a minimum, one report shall be prepared and 
submitted for every 7 days of no work and on the last day of a no work 
period.  All calendar days shall be accounted for throughout the life of 
the contract.  The first report following a day of no work shall be for 
that day only.  Reports shall be signed and dated by the CQC System 
Manager.  The report from the CQC System Manager shall include copies of 
test reports and copies of reports prepared by all subordinate quality 
control personnel. 

 
3.9.1  Correspondence 
 

a.  Serial Letters 
 

(1)  General 
 

(a)  The Contractor shall establish and implement a serialized 
numbering system for letters sent to the Government.  The numbering system 
shall identify the contract number and shall progress sequentially starting 
with the number one (0001) and continuing thereafter without break in 
numbering.  All letters sent to the Government shall include a subject 
heading which identifies the Contract Description, Contract Number, 
Contract Clause Number, Special Contract Requirements Clause Number, or 
Technical Provision Number, and the particular subject item addressed by 
the letter. 

 
(b)  The Contractor shall provide the original plus three (3) 

copies of each letter sent to the Government. 
 

b.  Requests For Information (RFI) 
 

(1)  General 
 

(a)  The Contractor shall establish and implement a serialized 
numbering system for RFIs sent to the Government.  The numbering system 
shall identify the contract number and shall progress sequentially starting 
with the number one (0001) and continuing thereafter without break in 
numbering.  All RFIs sent to the Government shall include a subject heading 
which identifies the Contract Description, Contract Number, Contract Clause 
Number, Special Contract Requirements Clause Number, or Technical Provision 
Number, and the particular subject item addressed by the RFI. 

 
(b)  The Contractor shall provide the original plus three (3) 

copies of each RFI sent to the Government. 
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(c)  Submit a Request For Information (RFI) when a question 
arises concerning the regulator violations, conflicts, omissions, or errors 
within the contract documents. 

 
(2)  Review 

 
(a)  Review each RFI prior to submission to the Contracting 

Officer.  The Contractor is responsible to have a thorough and working 
knowledge of the entire contract documents and to review subcontractor and 
in-house RFIs for legitimacy and reasonableness.  Do not forward questions 
to the Contracting Officer that are easily answerable from the cursory 
review of the contract documents. 

 
(b)  Form a review committee composed of the Contractor’s 

superintendent, Contractor quality control system manager, and the project 
manager. 

 
1.  When source of RFI is from the Contractors staff:  

Assign independent members (not the originator of the RFI) of the 
Contractor’s management team to review the question and contract documents 
for potential answers available within the documents. 

 
2.  When source of RFI is from subcontractor’s or 

suppliers:  Assign management members of the Contractor’s staff to review 
information requester’s question and the entire contract documents for 
potential answers available within the documents. 

 
(c)  An RFI determined as reasonable may be submitted to the 

Government. 
 

(3)  Transmittal 
 

(a)  The following information shall be included: 
 

1.  Provide a brief synopsis of the issue. 
 

2.  List the specification section(s) and paragraphs(s). 
 

3.  List the drawing(s) and detail(s). 
 

4.  State a precise questions. 
 

5.  Provide recommendation(s) to solve the issue. 
 

6.  State impact (Impact unknown is not acceptable). 
 

                    i.  Schedule Impact: 
 

                        a.  Perform an analysis of the critical path. 
 

                        b.  If there is no impact, state “No Impact”. 
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                        c.  If there is an impact, provide the analysis of 
                            the critical path.  Include a narrative and a 
                            fragmented network. 

 
                    ii.  Price Impact: 

 
                        a.  If there is no impact, state “No Impact”. 

 
                        b.  If in the Contractor’s opinion there is an 
                            impact, provide a cost proposal including an 
                            itemized price breakdown, to incorporate the 
                            recommendation(s) to solve the issue. 

 
                        c.  Reference FAR 52.243-5, Changes and Changed 
                            Conditions, and DFAR 252.236-7000, Modification 
                            Proposals – Price Breakdown. 

 
(4)  Response 

 
(a)  Allow 14 calendar days for the Government to review and 

respond to the RFI. 
 

(b)  If the Government response to the RFI does not involve a 
change to the contract, proceed as if the answer to the RFI existed within 
the contract documents. 

 
(c)  Reference FAR 52.243-7, Notification of Changes. 

 
3.10  NOTIFICATION OF NONCOMPLIANCE 
 

The Contracting Officer will notify the Contractor of any detected 
noncompliance with the foregoing requirements.  The Contractor shall take 
immediate corrective action after receipt of such notice.  Such notice, 
when delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails or 
refuses to comply promptly, the Contracting Officer may issue an order 
stopping all or part of the work until satisfactory corrective action has 
been taken.  No part of the time lost due to such stop orders shall be made 
the subject of claim for extension of time or for excess costs or damages 
by the Contractor. 

 
 
 

- - o 0 o - - 
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SECTION 01510 
 

UTILITIES 
 
 
  1.  AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984).  The Government will 
furnish without charge water and electricity for construction under this 
contract.  The Contractor shall make all necessary connections and extensions to 
the existing utilities. 
 
  2.  WATER FOR CONSTRUCTION PURPOSES.  Water for site construction is available 
to the Contractor at no charge.  The Government will furnish to the Contractor a 
maximum of 100,000 gallons per day of water for construction purposes.  The 
Contractor will not be allowed to carry-over any unused portion of this daily 
allotment as a credit for future use.  The Contractor will be allowed to 
physically accumulate and store on the site any unused portion of the daily water 
allotment at the Contractor’s own expense.  The Contractor shall install and 
maintain necessary supply connections, piping, and metering equipment at 
locations and in such manner as may be approved by the Contracting Officer.  No 
utility water connections are available at the construction site.  All water 
shall be metered and carefully conserved.  Before final acceptance, temporary 
connections and piping installed by the Contractor shall be removed in a manner 
satisfactory to the Contracting Officer. 
 
  3.  ELECTRIC POWER.  The Government will furnish electricity from the existing 
utility to the Contractor at no charge.  All power generation equipment, 
temporary electric power lines and equipment required under this contract shall 
be furnished at the Contractor’s expense.  All temporary electrical installations 
shall be subject to the approval of the Contracting Officer.  All temporary lines 
shall be furnished, installed, connected, and maintained by the Contractor in a 
workmanlike manner satisfactory to the Contracting Officer and shall be removed 
by the Contractor in like manner at his expense prior to final acceptance of the 
construction.  If additional electrical power is required for construction the 
Contractor shall provide generators.  The Contractor shall provide adequate 
protection for all equipment so that Contractor electrical equipment faults will 
not adversely affect the site electrical system or the utility system. 
 
  3.1  Temporary Electric Wiring: 
 
  3.1.1  Temporary Power and Lighting:   
 

The Contractor shall provide construction power facilities in accordance 
with the safety requirements of the National Electrical Code NFPA 70 and the 
SAFETY AND HEALTH REQUIREMENTS MANUAL EM 385-1-1.  The Contractor, or delegated 
subcontractor, shall enforce all the safety requirements of electrical extensions 
for the work of all subcontractors.  All work shall be accomplished by skilled 
electrical tradesmen in a workmanlike manner, as approved by the Contracting 
Officer. 
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  3.1.2  Construction Equipment:   
 

In addition to the requirements of EM 385-1-1, SAFETY AND HEALTH 
REQUIREMENTS MANUAL, all temporary wiring conductors installed for operation of 
construction tools and equipment shall be either Type TW or THW contained in 
metal raceways, or may be multiconductor cord.  Temporary wiring shall be secured 
above the ground or floor in a workmanlike manner and shall not present an 
obstacle to persons or equipment.  Open wiring may only be used outside of 
buildings, and then only in strict accordance with the provisions of the National 
Electrical Code. 
 
  3.1.3  Circuit Protection:   
 

In addition to the present requirements in EM 385-1-1 and the National 
Electrical Code, all 15 and 20-ampere receptacle outlets used for obtaining power 
during construction shall have ground fault circuit interrupters (GFCI) for 
personnel protection.  Block and brick saws shall also be equipped with GFCI.  
The Contracting Officer may allow an exception to this requirement for circuits 
for concrete vibrators or circuits operating at other than 60 Hertz normal (in 
both cases an assured grounding program as described in the National Electrical 
Code, except utilizing the daily inspection frequency of the grounding means of 
such equipment, may be permitted).  The assured grounding program will not be 
permitted as a substitute for usage of GFCI'S except as described above.  All 
generator-powered 15- and 20-ampere, 60 Hertz receptacle outlets shall have 
GFCI'S, and shall be properly grounded.  A testing means shall be provided which 
will impose a measured fault of 5 milliamperes and result in tripping the GFCI 
unit. 
 
  4.  PLANNED UTILITY OUTAGES AND STREET CLOSURES:   
 
The Contractor shall perform the work under this contract with a minimum of 
outage time for all utilities.  In some cases, the Contractor may be required to 
perform the work while the existing utility is in service.  The existing 
utilities services may be interrupted only when approved by the Contracting 
Officer.  When it is necessary to interrupt the existing utilities, the 
Contractor shall notify the Contracting Officer in writing at least 21 calendar 
days in advance of the time the Contractor desires the existing service to be 
interrupted.  The interruption time shall be kept to a minimum.  Depending upon 
the activities at the facility which require continuous service from the existing 
utility, an interruption may not be subject to schedule at the time desired by 
the Contractor.  In such cases the interruption may have to be scheduled at a 
time of minimum requirement of demand for the utility.  The amount of time 
requested by the Contractor for interruption of existing utility service shall be 
as approved by the Contracting Officer. 
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  4.1  Street Closure:   
 

The Contractor shall obtain approval in writing from the Contracting 
Officer before the closure of any street or parking lot access.  The request for 
closure shall be submitted in writing to the Contracting Officer 21 working days 
prior to planned closing and shall include the section to be closed and length of 
time of closure. 
 
  5.  REQUIREMENTS CONCERNING EXISTING UNDERGROUND UTILITIES.  The drawings 
indicate known, existing, underground utilities which are located in areas 
requiring work under this contract.  The locations shown are approximate and the 
depths are not indicated.  The Contractor shall contact the utility companies or 
agencies which furnish utilities in the area where the project is located to 
determine if there are other known, new, or suspected additional underground 
utilities in the work areas other than those shown on the drawings.  Prior to 
commencement of any excavation in areas where there are known utilities, it shall 
be the responsibility of the Contractor to contact the owner of each known 
utility and request that the owner mark the location of the utility and also 
obtain information as to the depth of the utility.  The Contractor shall submit 
proof to the Contracting Officer that the Contractor has contacted the owners of 
known utilities and has obtained the location, including depth below grade, for 
such utilities.  The Contractor shall protect all existing utilities in 
accordance with the Contract Clause entitled, PROTECTION OF EXISTING VEGETATION, 
EQUIPMENT, STRUCTURES, UTILITIES, AND IMPROVEMENTS.  In addition, the Contractor 
shall take all the necessary precautions to prevent harm to personnel and damage 
to equipment and existing construction from utilities which conduct electricity 
or transmit combustible gases.  If utilities are removed or relocated as directed 
by the Contracting Officer, the Contractor shall be entitled to equitable 
adjustment for any additional pertinent work or delay. 
 
  6.  WASTE MATERIAL.  Unless otherwise specified, waste material shall be 
disposed of by the Contractor at a licensed off site sanitary landfill or sewage 
disposal plant.  Permission to use the off-site sanitary landfill or sewage 
disposal plant shall be obtained by the Contractor and any costs attendant 
thereto shall be borne by the Contractor. 
 
  7.  TEMPORARY TELEPHONE SERVICE.  The Contractor is required to determine line 
availability and to make arrangements for installation of telephone lines and 
instruments with the telephone company.  All costs associated with telephone 
installation and service shall be the responsibility of the Contractor. 
 
  8.  SEWAGE DISPOSAL FOR TEMPORARY FACILITIES.  A sewage disposal location is 
not available at the site for use under this contract. 
 
 
 

- - o 0 o - - 
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 SECTION 01530 
 
 TEMPORARY FENCING 
 
 
1.  The Contractor shall install and maintain temporary fencing around the 

entire construction site and Contractor's staging area.  The temporary 
fencing shall be of sufficient strength and height to keep personnel out and 
away from all construction activities.  The temporary fence shall also be of 
sufficient strength to withstand imposed wind loads.  The temporary fence 
shall remain in place and be maintained for the life of this contract. 
 
2.  SUBMITTALS:  The procedures proposed for the accomplishment of the 

installation and maintenance of the temporary fence shall be submitted, in 
writing, for approval 14 calendar days prior to commencement of the 
installation of the fencing. 
 
 
 
 - - o 0 o - - 
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SECTION 01540 
 

SECURITY 
 
1.  GENERAL 
 
1.1  General.  The Contractor shall provide site security (e.g., fencing or guard 
service) as required.  However, as a minimum the Contractor shall maintain the 
site and all other Contractor controlled areas in such a manner as to minimize 
the risk of injury or accident to site personnel or others who may be in the 
area.  Work on or near roadways shall be carefully marked with lights and 
barricades meeting State and local regulations or where such regulations are not 
applicable and adequate to minimize the risk of an accident.  Open excavations 
which pose a danger to site personnel or others shall be fenced to prevent 
accidental entry.  Side slopes of excavations shall be shored or left at a safe 
angle repose as defined by EM 385-1-1, Section 25.  All equipment, when not in 
operation, shall be left in a safe manner (e.g., wheels blocked and buckets on 
the ground).  Near residential areas where there may be children, special 
consideration will be given to site security/safety needs. 
 
1.2  Security at an Installation or Facility.  When work is performed at a 
Federal, State, or local installation or facility, the Contractor shall comply 
with all security requirements of that installation or facility. 
 
1.2  Contract Work Area.  All contractor personnel will be expected to stay 
within or near the designated contract work area or common area (eating 
establishments, disposal areas, etc.).  Foreign nationals shall be accompanied by 
a United States citizen when outside the designated contract work area. 
 
2.  IDENTIFICATION AND ACCESS 
 
2.1   Identification 
 
The Contractor shall be responsible for furnishing an identification badge/card 
to each individual working on the site.  The identification badge/card shall be 
furnished prior to the individual working on the site.  Each individual shall be 
required to display his or her identification badge/card.  The Contractor shall 
collect and cancel all identification badges/cards upon the release of any 
individual or at the completion of work on the site, whichever occurs first.  All 
individuals who are foreign nationals must provide legal documentation for 
presence and employment the United States. 
 
2.1.1  Access For Contractor Employees 
 
The Contractor will submit to the Contracting Officer a listing of all 
individuals requesting access to Indian Springs AFAF.  Upon approval of the list, 
individuals will be issued an ISAFAF Form 0-74 for identification.  The required 
information for the list and Form 0-74 will include the following:  
 
 Name and rank 
 Social Security number 
 Resident Alien Identification Number 
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 Security clearance 
 Job title 
 Date and place of birth 
 If nationalized, provide naturalization number, port of entry, and date 
 Company 
 Access duration required 
 Project location and access areas on base 
 Mode of transportation 
 Entry and exit locations 
 
All individuals will be required to have Form 0-74 in possession, and picture 
identification, such as a driver’s license, in order to gain access to Indian 
Springs AFAF.  Individuals cannot arrive at the gate without a Form O-74 and 
picture identification, in possession, and expect to gain access.  All prescribed 
identification, Form O-74, shall immediately be delivered to the Contracting 
Officer for cancellation upon the release of an individual or at the completion 
of work on the site, whichever event occurs first. 
 
In addition, all Contractor personnel must sign a Secrecy (Non-disclosure) 
Agreement and attend the Security and Safety Briefing. 
 
Upon access approval for a foreign national, the Contractor shall designate an 
employee who is a United States citizen to be responsible for the foreign 
national. 
 
3.  PROPERTY REMOVAL 
 
3.1  Property Removal Authorization 
 
All property that is being removed from the ISAFAF shall be accompanied by a 
property removal pass.  Property that is not accompanied by the appropriate 
removal authorization will be confiscated and held, pending an investigation of 
the incident. 
 
3.2  Property Removal Procedures 
 
All Contractor property and equipment must be clearly marked.  An inventory shall 
be submitted of property and equipment that the Contractor will bring on ISAFAF. 
 The inventory shall include make, model and serial number of high value 
equipment (i.e., power tools).  Hand tools shall be included on the inventory, 
listed as "tool box with assorted carpentry tools."  The inventory will be used 
to issue Property Removal Passes. 
 
4.  SEARCH, INSPECTION, AND SEIZURE 
 
All vehicles, personnel, and hand-carried items, entering or exiting any control 
point, or while on the ISAFAF, are subject to search and inspection and seizure 
of any prohibited item, at any time.  Random, unannounced and regular searches 
and inspections will be conducted.  These searches and inspections are intended 
to assure the prohibited articles are not introduced into, and Government 
property is not removed, from the ISAFAF or its facilities. 
 

01540-2 



5.  VEHICLES 
 
Contractor Vehicle Authorization:  Contractor vehicles may be permitted on 
ISAFAF, provided the driver has been authorized by the appropriate authority to  
drive on ISAFAF and that the vehicle is currently registered, licensed, insured 
and used by personnel who have been authorized ISAFAF access. 
 
5.1  Rental Vehicles 
 
Rental Vehicles are permitted, provided a current rental agreement is produced 
and that the rental vehicle is currently registered, licensed and used by 
personnel who have been authorized ISAFAF access to conduct official business. 
ISAFAF Travel: 
 
5.2  Prohibited Travel 
 
Travel by personnel in any area that is outside of their regular assigned duty 
area is prohibited.  Should special assignments require personnel to travel off 
roads, or into areas where they would not normally be expected to work, prior 
written permission must be obtained from the Security Administrator and the 
affected ISAFAF user. 
 
5.3  Sightseeing 
 
Sightseeing is strictly prohibited.  Personnel who violate this requirement are 
subject to disciplinary action, withdrawal of access authorization, or arrest and 
prosecution. 
 
6.  SENSITIVE EQUIPMENT 
 
Certain equipment is considered sensitive and, without written authorization, 
this equipment is prohibited from use on ISAFAF.  Sensitive equipment shall not 
be brought onto ISAFAF without specific written authorization from the 
appropriate Installation Commander.  Personnel who are found to be in possession 
of sensitive equipment without the appropriate authorization, will be challenged 
and the item confiscated pending an investigation.  Personnel in possession of 
sensitive equipment without authorization, or suspected of improper use of 
sensitive equipment, are subject to withdrawal of access authorization, or arrest 
and prosecution. 
 
6.1  The following is a list of sensitive equipment: 
 
 a.  Recording or copying devices of any type. 
 
 b.  Electronic equipment that is equipped with a data exchange port which 
could be used to connect Automated Information System (AIS) equipment (excludes 
items such as pocket calculators, wrist watches or data diaries, not equipped 
with a data exchange port). 
 
 c.  Computers and associated hardware. 
 
 d.  Cameras and photograph equipment. 
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 d.  Binoculars and optical magnifying equipment. 
 
 e.  Night Vision Devices. 
6.2  Request for Authorization 
 
Sensitive equipment may be authorized for official use on and removal from the 
ISAFAF.  To obtain sensitive equipment passes, the Contractor will submit a 
letter that identifies the personnel who will operate the equipment.  Requests 
for sensitive equipment passes shall contain the following: 
 
 a.  Name of the responsible person and Social Security Number. 
 
 b.  Period of use of the sensitive item. 
 
 c.  Area of use. 
 
 d.  General purposes of use. 
 
 e.  Method of identification. 
 
 f.  Identification of item(s) by description, specific serial number and 
Government control number. 
 
 g.  Copy of any licensing (e.g., FCC). 
 
 h.  Use of sensitive equipment will be subject to current Government 
restrictions. 
 
7.  PROHIBITED ITEMS 
 
Certain items are prohibited on ISAFAF.  Personnel who are found to be in 
possession of prohibited items will be challenged and the item confiscated 
pending an investigation.  Personnel in possession of prohibited items are 
subject to disciplinary action, withdrawal of access authorization, or arrest and 
prosecution.  The following non-Government owned items are prohibited on ISAFAF, 
unless an exception is noted: 
 
 a.  Alcohol. 
 
 b.  Controlled substances including illegal drugs and associated 
paraphernalia, except for prescription medicine. 
 
 c.  Firearms, ammunition and other dangerous or deadly weapons. 
 
 d.  Explosives, incendiary, and explosives or deadly weapons. 
 
 e.  Weapons:  Mace, stun guns, clubs. 
 
 f.  Two-way radios, CB Radios, Cellular phones (Except two-way or CB radios 
which are permanently installed in a commercial vehicle who’s frequency has been 
approved by the installation commander. 
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 g.  Recording or copying devices of any type. 
 
 h.  Electronic equipment which is equipped with a data exchange port which 
could be used to connect Automated Information System (AIS) equipment.  (Excludes 
items such as pocket computers, wrist watches or data diaries, that are not 
equipped with a data exchange port.) 
 
 i.  Computers and associated media. 
 
 j.  Binoculars, optical magnifying equipment. 
 
 k.  Night Vision Devices. 
 
 l.  Recreational vehicles. 
 
 m.  Pets, wild or domestic. 
 
 n.  Children under 18 years of age. 
 
 o.  Other items prohibited by law. 
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 SECTION 01570 
 
 TRAFFIC CONTROL 
 
 
PART 1 – GENERAL 
 
1.1  APPLICABLE PUBLICATIONS 
 

The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only. 

 
NEVADA DEPARTMENT OF TRANSPORTATION (NDOT) 

 
Nevada State Highway and Transportation Department, Standard 
Specification for Road and Bridge Construction, latest edition. 

 
1.2  GENERAL 
 

The Contractor shall, at all times, coordinate the work under this contract 
with the authorities having jurisdiction over streets and highways. 

 
1.3  SUBMITTALS 
 

The Contractor shall submit a detailed traffic control plan.  The traffic 
control plan shall be approved 14 days prior to initiating construction in 
each area or phase.  The traffic control plan is subject to the approval of 
the Contracting Officer and 99CES. 

 
PART 2 – PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.1  TRAFFIC CONTROL MEASURES 
 
3.1.1  General Requirements 
 

The Contractor shall provide detours, barricades, warning signs, 
directional signs, warning lights, and flagpersons during the performance 
of the work under this contract.  Construction of detours, rerouting of 
traffic, construction of barricades, and providing warning signs, 
directional signs, warning lights, and flagpersons for traffic control 
shall meet the requirements of the Nevada State Highway and Transportation 
Department, Standard Specification for Road and Bridge Construction.  The 
Contractor shall make provisions for the safety and convenience of the 
traffic and the traveling public at all times.  All detour layouts and 
proposed handling of traffic shall be coordinated with and approved by the 
Contracting Officer and 99CES.  When their use is no longer required, 
detours, barricades, signs, and flasher lights shall be removed and their 
locations restored to their original condition or, where new work has been 
performed under this contract, to a condition matching the adjacent 
surfaces.  Special requirements and information pertaining to specific 
streets or areas are specified hereinafter. 
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3.1.3  Traffic Control and Street Name Signs 
 

All traffic control or street name sign posts adjacent to construction work 
site shall be protected from damage.  If relocation or removal of such 
signs is necessary, the Base, through the Contracting Officer, will perform 
the work, minimum 7 days notification.  Upon project's completion, all 
signs and pavement markings relocated or removed shall be replaced before 
street is opened to traffic.  Any sign or support damaged by the 
construction activity will be repaired by the Government and the cost of 
such repairs will be paid by the Contractor causing the damage. 

 
3.1.4  Safety and Convenience 
 

The safety and convenience of both motorists and pedestrians traveling on 
existing streets in the vicinity of this project shall be an important 
function of this contract and shall be so regarded by the Contractor. 

 
3.1.5  Vehicular Access 
 

Vehicular access to facilities located on streets or roads requiring work 
under this contract, shall not be denied to anyone for the duration of the 
project.  The provisions of this subparagraph do not require vehicular 
access from the street or roads in front of facilities, but may be provided 
from side streets.  The Contractor shall provide individual signage and 
directional instructions to direct patrons to specific facilities as 
required by the contracting officer. 

 
3.1.7  Removal of Curbing and Construction of Temporary Roadways 
 

Removal of curbing and construction of temporary roadways may be necessary 
to maintain the required traffic flow conditions. 

 
3.1.8  Barricades and Signs 
 

a.  All barricades and signs shall be furnished, erected, and 
maintained by the Contractor. 

 
b.  All barricades and signs installed for detours shall be removed 

upon reopening of the street. 
 
3.1.9  Traffic at Construction Areas 
 

Traffic will not be allowed to cross the construction areas at road 
crossings until after the excavation is backfilled, compacted to grade, and 
either final bituminous hot-mix (wearing) surfacing is complete, or a 
temporary cold-mix wearing surface has been satisfactorily constructed. 

 
3.1.10  Traffic Speeds 
 

Maximum safe traffic speeds shall be posted along temporary roadways.  
These speeds shall be determined by consultation with the Contracting 
Officer and 99CES and shall in no case exceed 30 mph. 

 

01570-2 



3.2  SEQUENCE OF CONSTRUCTION 
 

Sequence of construction shall be as agreed upon by the Contracting 
Officer.  The Contractor shall complete all work affecting traffic in one 
area prior to moving to the next area.  Street crossings indicated on the 
drawings shall be maintained with a minimum of one open lane at all times. 

 
3.3  PAVEMENT CUTS 
 

All pavement cuts or openings shall be paved either with the final hot-mix 
wearing surface, or temporarily with cold-mix surface before any traffic is 
permitted on these areas.  Final pavement replacement shall be in 
accordance with the contract drawings and as specified. 

 
3.4  ROAD CROSSINGS 
 

Road crossings shall be performed after normal duty hours.  One lane of 
traffic in each direction will be required at all times. 

 
3.5  QUALITY CONTROL 
 
3.5.1  General 
 

The Contractor shall establish and maintain quality control for the work 
covered in this section of the Technical Provisions to assure compliance 
with contract requirements and maintain quality control records for all 
construction operations, including but not limited to the following: 

 
(1)  Field inspection of materials for traffic control measures. 

 
(2)  Construction of detours. 

 
(3)  Providing traffic control measures. 

 
Two legible copies of these records, as well as the records of corrective 
action taken, shall be furnished to the Government as directed by the 
Contracting Officer. 
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SECTION 01572 
 

CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT 
 

 
1.1  GOVERNMENT POLICY 
 
Government policy is to apply sound environmental principles in the design, 
construction and use of facilities.  As part of the implementation of that 
policy the Contractor shall: (1) practice efficient waste management when 
sizing, cutting, and installing products and materials and (2) use all 
reasonable means to divert construction and demolition waste from landfills 
and incinerators and to facilitate their recycling or reuse. 

 
1.2  MANAGEMENT 
 
The Contractor shall take a pro-active, responsible role in the management 
of construction and demolition waste and require all subcontractors, 
vendors, and suppliers to participate in the effort.  Construction and 
demolition waste includes products of demolition or removal, excess or 
unusable construction materials, packaging materials for construction 
products, and other materials generated during the construction process but 
not incorporated into the work.  In the management of waste consideration 
shall be given to the availability of viable markets, the condition of the 
material, the ability to provide the material in suitable condition and in a  
quantity acceptable to available markets, and time constraints imposed by 
internal project completion mandates.  The Contractor shall be responsible 
for implementation of any special programs involving rebates or similar 
incentives related to recycling of waste.  Revenues or other savings 
obtained for salvage, or recycling shall accrue to the Contractor.  Firms 
and facilities used for recycling, reuse, and disposal shall be 
appropriately permitted for the intended use to the extent required by 
federal, state, and local regulations. 

 
1.3  PLAN 
 
A waste management plan shall be submitted within 15 days after [contract 
award][notice to proceed] and prior to initiating any site preparation work.  
The plan shall include the following: 

 
a.  Name of individuals on the Contractor's staff responsible for waste 
prevention and management. 

 
b.  Actions that will be taken to reduce solid waste generation. 

 
c.  Description of the specific approaches to be used in recycling/reuse 
of the various materials generated, including the areas and equipment to 
be used for processing, sorting, and temporary storage of wastes. 

 
d.  Characterization, including estimated types and quantities, of the 
waste to be generated. 
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e.  Name of landfill and/or incinerator to be used and the estimated 
costs for use, assuming that there would be no salvage or recycling on 
the project. 

 
f.  Identification of local and regional reuse programs, including non-
profit organizations such as schools, local housing agencies, and 
organizations that accept used materials such as materials exchange 
networks and Habitat for Humanity. 

 
g.  List of specific waste materials that will be salvaged for resale, 
salvaged and reused, or recycled.  Recycling facilities that will be 
used shall be identified. 

 
h.  Identification of materials that cannot be recycled/reused with an 
explanation or justification. 

 
i.  Anticipated net cost savings determined by subtracting Contractor 
program management costs and the cost of disposal from the revenue 
generated by sale of the materials and the incineration and/or landfill 
cost avoidance. 

 
1.4  RECORDS 
 
Records shall be maintained to document the quantity of waste generated; the 
quantity of waste diverted through sale, reuse, or recycling; and the 
quantity of waste disposed by landfill or incineration.  The records shall 
be made available to the Contracting Officer during construction, and a copy 
of the records shall be delivered to the Contracting Officer upon completion 
of the construction. 

 
1.5  COLLECTION 
 
The necessary containers, bins and storage areas to facilitate effective 
waste management shall be provided and shall be clearly and appropriately 
identified.  Recyclable materials shall be handled to prevent contamination 
of materials from incompatible products and materials and separated by one 
of the following methods: 

 
1.5.1  Source Separated Method. 
 
Waste products and materials that are recyclable shall be separated from 
trash and sorted into appropriately marked separate containers and then 
transported to the respective recycling facility for further processing. 

 
1.5.2  Co-Mingled Method. 
 
Waste products and recyclable materials shall be placed into a single 
container and then transported to a recycling facility where the recyclable 
materials are sorted and processed. 
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1.5.3  Other Methods. 
 
Other methods proposed by the Contractor may be used when approved by the 
Contracting Officer. 

 
1.6  DISPOSAL 
 
Except as otherwise specified in other sections of the specifications, 
disposal shall be in accordance with the following: 

 
1.6.1  Reuse. 
 
First consideration shall be given to salvage for reuse since little or no 
re-processing is necessary for this method, and less pollution is created 
when items are reused in their original form.  Sale or donation of waste 
suitable for reuse shall be considered.  Salvaged materials, other than 
those specified in other sections to be salvaged and reinstalled, shall not 
be used in this project. 

 
1.6.2  Recycle. 
 
Waste materials not suitable for reuse, but having value as being 
recyclable, shall be made available for recycling whenever economically 
feasible. 

 
1.6.3  Waste. 
 
Materials with no practical use or economic benefit shall be disposed in 
accordance with local, State, and Federal requirements. 
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SECTION 01580 
 

BULLETIN BOARD, PROJECT SIGN AND PROJECT SAFETY SIGN 
 
 
  1.  SCOPE:  This section covers a project bulletin board, a project sign, and a 
project safety sign, complete. 
 
  2.  GENERAL:  Immediately upon beginning of work under this contract, the 
Contractor shall accomplish the work covered under this section of the 
specifications.  Locations of the bulletin board, the project sign, and the 
project safety sign shall be as determined by the Contracting Officer. 
 
  3.  BULLETIN BOARD:  Immediately upon beginning of work under this contract, 
the Contractor shall provide a weatherproof glass-covered bulletin board not less 
than 36 x 48 inches in size, for displaying the Equal Employment Opportunity 
Poster, a copy of the wage decision contained in the contract, Wage Rate 
Information Poster, and other information approved by the Contracting Officer.  
The bulletin board shall be located at the site of work in a conspicuous place 
easily accessible to all employees as approved by the Contracting Officer.  
Legible copies of the aforementioned data shall be displayed until work under the 
contract is complete.  Upon completion of work under this contract the bulletin 
board shall be removed by and remain the property of the Contractor. 
 
  4.  PROJECT SIGN:  The Contractor shall furnish and erect a project sign in the 
location as hereinbefore specified.  Details of construction shall be as shown on 
the drawings attached at the end of this section.  The sign shall be constructed 
of 1/2-inch-thick, grade A-C, exterior type plywood. The sign shall receive 2 
coats of dark blue, semigloss, exterior type enamel, color number 25053, as shown 
in Federal Standard 595a and Change Notice No. 1.  Lettering shall be as shown on 
the drawings and shall be an approved white, semigloss, exterior type enamel.  
Upon completion of work under this contract, the project sign shall be removed 
from the job site and shall remain the property of the Contractor. 
 
  5.  PROJECT SAFETY SIGN:  The Contractor shall furnish and erect a project 
safety sign at the Contractor's field office.  The safety sign shall be located 
in a conspicuous place easily within view of all employees and visitors as 
approved by the Contracting Officer.  Details of construction shall be as shown 
on the drawings attached at the end of this section.  The sign shall be 
constructed of 3/4-inch-thick, grade A-C, exterior-type plywood.  The sign shall 
receive two coats of an approved white, semigloss, exterior type enamel.  
Lettering shall be as shown on the drawings and shall be semigloss, exterior type 
enamel of the colors noted on the drawings.  The Contractor will be furnished and 
apply a red decal of the Corps of Engineers' Castle, or may use a stencil in lieu 
of a decal provided the dimensions are the same.  The Contractor will be 
furnished a Zero Accident logo decal.  Decals shall receive a thin coat of clear 
spar varnish after application.  If a stencil is used, the castle shall be 
painted with an approved red, semigloss, exterior type, enamel.  The Contractor 
shall furnish a sufficient number of sign numbers to cover the length of the 
contract period and to keep both numbered spaces up to date.  The Contractor 
shall keep the safety sign current by posting the numbers daily in both slots 
(lines 5 and 6 of sign).  Numbers shall be red and the size indicated on the 
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drawing and shall be of a weatherproof material.  Upon completion of work under 
this contract, the project safety sign shall be removed from the Government-
controlled land and remain the property of the Contractor. 
 
 
 
 

- - o 0 o - - 
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SECTION 01610 
 

AGGREGATE FOR PORTLAND CEMENT CONCRETE 
 
 
1.  CONCRETE AGGREGATE 
 

Fine and coarse aggregates to be used in all concrete shall be evaluated and 
tested by the Contractor for alkali-aggregate reactivity in accordance with 
ASTM C 1260.  A qualified commercial independent laboratory, validated by the 
US Army Corps of Engineers shall perform the testing. The laboratory shall be 
validated to perform ASTM C 1260 testing.  Aggregate used for testing shall be 
the Contractor’s proposed aggregates.  Both coarse aggregate size groups shall 
be tested if from different sources.  Test results shall have a measured 
expansion equal to or less than 0.08 percent at 16 days after casting.  Should 
the test data indicate an expansion greater than 0.08 percent, the 
aggregate(s) shall be rejected, or additional testing, using a modified 
version of ASTM C 1260, shall be performed by the Contractor according to the 
following modification: 

 
Utilize the Contractor's proposed low alkali portland cement and Class F fly 
ash in combination for the test proportioning.  Class F fly ash shall contain 
less than 8 percent Calcium Oxide (CaO) and shall be used in the range of 25 
to 40 percent of the total cementitious material by mass.  The quantity shall 
be determined that will meet all the requirements of these specifications and 
lower the expansion equal to or less than 0.08 percent at 16 days after 
casting. 

 
If the expansion is not lowered to equal to or less than 0.08 percent at 16 
days after casting, the aggregate(s) shall be rejected and the Contractor 
shall submit new aggregate sources for retesting.  The results of the testing 
shall be submitted to the Contracting Officer for evaluation and acceptance. 

 
 
 

- - o 0 o - - 
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SECTION 01670 
 

RECYCLED / RECOVERED MATERIALS 
 
PART 1 - GENERAL 
 
1.1  REFERENCES 
 

The publications listed below form a part of this specification to the extent 
referenced.  The publications are referred to in the text by basic designation 
only. 

 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

 
40 CFR 247   Comprehensive Procurement Guideline for Products 

Containing Recovered Materials 
 
1.2  OBJECTIVES 
 

Government procurement policy is to acquire, in a cost effective manner, items 
containing the highest percentage of recycled and recovered materials 
practicable consistent with maintaining a satisfactory level of competition 
without adversely affecting performance requirements or exposing suppliers' 
employees to undue hazards from the recovered materials.  The Environmental 
Protection Agency (EPA) has designated certain items which must contain a 
specified percent range of recovered or recycled materials.  EPA designated 
products specified in this contract comply with the stated policy and with the 
EPA guidelines.  The Contractor shall make all reasonable efforts to use 
recycled and recovered materials in providing the EPA designated products and 
in otherwise utilizing recycled and recovered materials in the execution of 
the work. 

 
1.3  EPA DESIGNATED ITEMS INCORPORATED IN THE WORK 
 

Various sections of the specifications contain requirements for materials that 
have been designated by EPA as being products which are or can be made with 
recovered or recycled materials.  These items, when incorporated into the work 
under this contract, shall contain at least the specified percentage of 
recycled or recovered materials unless adequate justification  (non-
availability) for non-use is provided.  When a designated item is specified as 
an option to a non-designated item, the designated item requirements apply 
only if the designated item is used in the work. 

 
1.4  EPA PROPOSED ITEMS INCORPORATED IN THE WORK 
 

Products other than those designated by EPA are still being researched and are 
being considered for future Comprehensive Procurement Guideline (CPG) 
designation.  It is recommended that these items, when incorporated in the 
work under this contract, contain the highest practicable percentage of 
recycled or recovered materials, provided specified requirements are also met. 
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1.5  EPA LISTED ITEMS USED IN CONDUCT OF THE WORK BUT NOT INCORPORATED IN THE 
WORK 
 

There are many products listed in 40 CFR 247 which have been designated or 
proposed by EPA to include recycled or recovered materials that may be used by 
the Contractor in performing the work but will not be incorporated into the 
work.  These products include office products, temporary traffic control 
products, and pallets.  It is recommended that these non-construction 
products, when used in the conduct of the work, contain the highest 
practicable percentage of recycled or recovered materials and that these 
products be recycled when no longer needed. 

 
1.6  ADDITIONAL INFORMATION 
 

The detailed requirements regarding use of products containing recycled 
materials are contained in the technical sections of the specifications.  
Additional information is available at URL: www.epa.gov/cpg/products.htm 
 
 
 

- - o 0 o - - 
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 SECTION 01725 
 
 PROJECT COST ESTIMATE OF BUILDING COMPONENTS 
 
 

1.  The Contractor shall prepare and submit to the Contracting Officer 
completed Air Force Forms 1178A and 1178B within 20 calendar days after receipt 
of Notice to Proceed.  Also prior to construction contract completion the 
Contractor shall prepare and submit an additional set of completed AF Forms 1178A 
and 1178B that reflect the actual building component costs, including all changes 
to the contract. 
 

2.  The purpose of this requirement is to accurately monitor costs of building 
components and update the Air Force pricing database for use in programming 
future projects. 
 
 
 

- - o 0 o - - 
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 SECTION 01728 
 
 TRANSFER AND ACCEPTANCE (OF REAL PROPERTY) 
 
 

1.  DD Form 1354:  Three (3) sets of DD Form 1354, Transfer and Acceptance of 
Military Real Property, shall be prepared in accordance with ER 415-345-38 and 
submitted to the Contracting Officer.  Facility turnovers cannot take place 
without the DD 1354's being accepted by the BCE.  A draft DD 1354 will be 
provided a minimum of 21 days prior to the anticipated incremental facility 
turnover date for review and, if necessary, correction. 
 

2.  The project shall be broken down into the appropriate six digit category 
codes.  Each category item shall include the total construction cost.  For 
example, the category code for roads is "851147".  The quantities for roads shall 
be calculated by square yards and lineal feet, and include costs for subbase, 
base, stabilized aggregate base, prime and tack coat, asphalt surface, and 
striping.  If the road has curb and gutters, the curb and gutters will not be 
included in this category code breakout as curb and gutters have a different 
category code.  An example DD Form 1354 is attached.  A copy of the category code 
listing will be provided upon request. 
 

3.  Transfer of other miscellaneous equipment will be recorded on DD Form 1149 
in two (2) copies.  Copies of the forms will be provided upon request. 
 
 
 
 - - o 0 o - - 
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 SECTION 01730 
 
 OPERATION AND MAINTENANCE INSTRUCTIONS 
 
 
PART 1 - GENERAL 
 
1.1  OPERATION AND MAINTENANCE INSTRUCTIONS, SPARE PARTS LISTS, SPARE PARTS, 
SPECIAL TOOLS, INVENTORIES OF INSTALLED PROPERTIES AND TRAINING OF OPERATION AND 
SERVICE PERSONNEL 
 
The Contractor shall be responsible for the preparation, coordination, execution 
and submittal of all operation and maintenance instructions, training of 
operating and service personnel, spare parts lists, special tools and inventories 
of equipment.  Manuals and maintenance instructions shall be for all system 
installations provided in this contract and shall be in sufficient detail to 
facilitate normal maintenance and troubleshooting by persons with minimum 
experience with the installed equipment.  These O & M manuals shall be 
consolidated by division of the technical specifications (i.e. 15000, mechanical 
systems).  Contents are indexed, and suitably cross-referenced to and between 
various volumes.  The manuals must be divided into chapters for each major system 
and subdivided into the proper chapters as necessary to promote readability.  
Bound set covers are labeled with the system name; building number; contractor's 
name; and the contract number of the project.  All copies shall be forwarded to 
the Resident Office for review and approval. 
 
1.1.1  A draft manual shall be submitted in quadruplicate for review no later 
than 60 days prior to scheduled contract completion.  Failure to do so will 
result in a minimum 10% retainage of the current progress payment.  Four copies 
of these documents shall be submitted unless a greater number is required by the 
Technical Provisions.  If a lesser number is specified, four shall be submitted.  
After review by the Government, the Contractor will have 30 days to make 
corrections and submit final manuals.  Except for those portions which cannot be 
fully developed prior to testing and checkout, final approved manuals shall be 
furnished prior to scheduling training of operating and service personnel.  
Approved operation and maintenance instructions shall be provided 30 days prior 
to scheduling training of operating and service personnel.  The Contractor shall 
coordinate the content of each instruction period required in the Technical 
Provisions of these specifications with the Contracting Officer's representative 
prior to the actual start of the training period. 
 
1.2  GENERAL GUIDANCE FOR O&M MANUAL PREPARATION 
 
1.2.1  Information provided shall consider the systems, individual equipment 
items, consolidation of equipment items into subsystems, and the composite 
integration of all building systems.  The manuals must address at least the 
following systems: 
 

a.  Domestic cold and hot water. 
b.  Heating, ventilating and air conditioning. 
c.  Fire protection. 
d.  Sanitary waste. 
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e.  Natural gas and compressed air. 
f.  Energy Monitoring and Control (EMCS). 
g.  Fire alarm. 
h.  Interior and special electrical. 
i.  Exterior electrical. 
j.  Communications and special systesm (cable TV, PA, etc.) 
k.  Intrusion alarm and security. 

 
1.2.2  This manual is to be building specific and stand-alone.  No other 
documents (i.e. shop drawings, contract drawings, specifications, etc.) shall be 
required to enable government personnel to operate and maintain the 
systems/equipment covered therein.  Information provided will be sufficient to 
fully describe all component parts of building systems, to depict their exact 
location, and to illustrate their relationship (both physical and functional) to 
other parts of the system.  The Contractor is advised that unique diagrams, 
drawings, tables, etc., may have to be created to meet the intent of this 
paragraph.  Details or diagrams found on contract drawings or shop drawings may 
be used for this purpose subject to the approval of the Contracting Officer.  
However, any such "existing" drawings cannot be cluttered with information 
extraneous to the purpose of clear system depiction and representation. 
 
1.2.3  System Organization.  Contents are indexed and suitably cross referenced 
to and between various volumes.  The manuals must be divided into chapters for 
each major system and subdivided into the proper chapters as necessary to promote 
readability.  Bound set covers are labeled with the system name, building number, 
Contractor's name and the contract number of the project.  Hardbound binders are 
required. 
 
1.3  O&M MANUAL CONTENTS 
 
1.3.1  Table of Contents.  This must include a listing of all major subjects and 
the page numbers on which they appear, plus a list of all illustrations and a 
list of all tables to include the title and page numbers on which they appear. 
 
1.3.2  Integrated System Design.  This section contains a general description of 
each system to indicate the type of system installed, its capacity and 
performance capabilities, special or unusual features, relationship to other 
systems, major subsystems and components, allowances for future expansions, the 
rationale for design decisions, and design factors and assumptions.  The 
Contractor shall coordinate with the Designer of Record as necessary to obtain 
this information. 
 
1.3.3  The following features must be presented for systems as well as individual 
equipments. 
 
1.3.3.1  Notes, Cautions and Warnings.  Notes, cautions and warnings are used to 
emphasize important and critical instructions where necessary.  A warning page, 
consisting of the more vital warnings extracted from those shown throughout the 
manual, must be used when care must be exercised. 
 
1.3.3.2  Theory and Principles of Operation.  This section includes a complete 
functional description of the system or equipment (as installed), based on a 
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system or equipment block diagram.  For complex mechanical or electrical 
features, a complete explanation must be given using block diagrams, exploded 
views, or cutaway drawings.  Each major component must be broken down to a block 
diagram or to simplified schematics where the complexity of the circuits require 
such detail. 
 
1.3.3.3  Start up Procedures.  This section includes step-by-step instructions 
for starting, operating, and stopping the equipment and/or system.  Meter 
readings and the results to be expected from properly adjusted and operated 
equipment must be supplied, calling out all operating controls and indications.  
All references to controls and indicators must follow the specific designation on 
the panels and nameplates.  Operating plasticized instruction cards must be 
provided in addition to the manual and attached to equipment (see POSTED 
INSTRUCTIONS hereinafter).  Operating instructions must include routine and 
emergency precautions.  Emergency operating instructions must include alternate 
procedures to be followed when normal operation is not possible because of 
emergency conditions (i.e. component equipment failure, power failure, etc.).  
Emergency operating instructions and procedures must be located for quick and 
ready reference. 
 
1.3.4  Service and Maintenance 
 
1.3.4.1  Preventative Maintenance.  This section includes all maintenance 
adjustment procedures to be performed periodically to prevent equipment failure.  
Preventative maintenance procedures which require the use of special tools, 
procedures or specialized expertise must be specifically detailed with proper 
precautions highlighted.  Any preventative maintenance procedure which requires 
that essential life support systems or subsystems be terminated or limited, must 
be explicitly stated.  Data must include the recommended frequency of adjustment 
verification checks. 
 
1.3.4.2  Corrective Maintenance.  Instructions must be provided for all removal, 
repair, adjustment, and replacement procedures.  Exploded and sectional views 
giving details of assemblies must be provided, as necessary, to clarify the text.  
For mechanical items, dimensional information with tolerances, clearances, wear 
limits, maximum bolt-down torques, and in-place balancing or other means or 
reducing noise level, if required, must be supplied. 
 
1.3.4.3  Troubleshooting.  Troubleshooting shall apply to systems as well as 
individual equipments.  Failures that might occur during operation must be 
listed.  Troubleshooting  data and fault isolation techniques must state: 
 

a.  The indication or symptom of trouble. 
b.  The instructions necessary, including test hookups, to determine the cause. 
c.  Special tools and equipment required. 
d.  Methods for returning the equipment to operating conditions. 

 
1.3.4.4  Circuit Diagrams.  Circuit diagrams for electronic units are provided to 
support maintenance, and troubleshooting.  Circuit diagrams must cross-reference 
repair parts shown in test tables and parts lists.  Interconnecting cable 
diagrams must be furnished to show TO and FROM information, including any 
intermediate connections. 
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1.3.4.5  Illustrations.  Manuals must contain all illustrations necessary to 
locate and identify components of operational and maintenance significance.  
Where necessary for clarity, illustrations must show configuration, and the 
removal and disassembly of parts. 
 
1.3.4.6  Replacement Parts.  Parts list must provide positive identification of 
parts necessary for support of the systems or equipment and must include 
sufficient information to enable maintenance personnel to requisition replacement 
parts.  The parts list must show part number, generic description and drawing 
components and functional mechanical components in the equipment.  Parts lists 
are also provided for all vendor-supplied assemblies or subassemblies.  
Recommended stockage quantities of high usage repair parts must be provided.  
Provide price list for all spare parts. 
 
1.3.5  Test and Balance Report.  A copy of the approved test and balance report 
shall be included in the appropriate section of the manual. 
 
1.3.6  Inventory of Installed Property.  A copy of the approved inventory of 
installed property shall be included in a separate section of the manual. 
 
1.3.7  Emergency Procedures.  Include location and procedures for operating all 
emergency cutoffs. 
 
1.3.8  Energy Conservation.  Procedures for initiating energy conservation 
measures, when required selectively or because of equipment failure, must be 
provided.  The negative impact of implementing these procedures must be stated.  
This section relates to EMCS control of major mechanical equipments. 
 
1.3.9  Copies of the guarantee or warranty terms and conditions for all 
components of the facility.  These must be organized and referenced by component.  
The name and address of installing and servicing contractors must be provided for 
each component.  Performance agreements for roofs must be included. 
 
1.3.10  Important and Special Considerations.  Include data as to commercial 
warranty terms, available customer "in service" training offered by the 
manufacturer or supplier, initial inspection procedures, etc. 
 
1.4  VIDEO TAPING TRAINING SESSIONS 
 
All training sessions required by the technical specifications for operations and 
service personnel shall be video and sound recorded. 
 
1.4.1  Duration:  The time allotted for training under sections of the technical 
specifications includes multiple training sessions to accommodate various 
personnel schedules.  The amount of time requiring videographic documentation 
shall be one third of the stated training duration. 
 
1.4.2  Video Tape Recording:  Acceptable video recordings shall be recorded in 
digital format using standard NTSC color and EIA standards.  Cameras shall record 
a minimum of 400 lines of horizontal resolution, and have a minimum signal-to-
noise ratio of 46db.  Format shall be VHS on 1/2 inch, extra high grade video 
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tape and allow conversion to 640 x 480 still images which can be digitally 
transferred and printed. 
 
1.4.2.1  The final production submittal of the recorded training sessions shall 
be presented in standard VHS format or Optical Compact Disk (CD) in DVD format.  
A scene index shall accompany the recording to allow easy access to any portion 
of the material.  The original recording tapes and final production submittal 
copies shall be labeled and delivered to the Contracting Officer. 
 
1.4.3  Video Production:  The final video production shall include the following 
features: 
 
 a.  Legible close-ups of nameplates and equipment when referenced by the 
instructor. 
 
 b.  Clear visual identification of equipment or system components referenced 
by the instructor. 
 
 c.  Specification section titles and scene transitions between sections. 
 
 d.  Adequate professional lighting. 
 
 e.  Microphones with wind screens for clear audio. 
 
 f.  Standard presentation introduction to include the date, presenter’s name, 
company, project name, specification title and section number. 
 
1.4.4  Sound Recording:  Voice recordings shall be recorded with an appropriate 
type, directional sensitivity and style of microphone.  Acceptable pickup 
elements are dynamic and condenser.  Acceptable types of microphones are 
handheld, lavalier, shotgun, wireless, and PZM.  Frequency response shall be 50 
to 15k Hz +/-10dB.  Signal-to-noise ratio shall be 55dB or greater. 
 
1.4.5  Videographer:  The videographer shall be video professional with a minimum 
of two years experience. 
 
1.4.6  Videographic Documentation Plan:  The Videographic Documentation Plan 
shall include the following: 
 

a.  Each training session location shall be shown on a half-size drawings of 
the site or building.  Plans shall be clearly marked and keyed to a separate 
reference sheet(s) with session name listed. 
 

b.  Production schedule, including event name, dates, time and anticipated 
duration. 
 
  c.  Equipment list of camera type and format, audio, and lighting equipment to 
be used. Include manufacturer, model number, and serial number of all equipment 
used. 
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1.5  SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; submittals 
not having a "G" designation are for information only.  When used, a designation 
following the "G" designation identifies the office that will review the 
submittal for the Government.  The following shall be submitted in accordance 
with Section 01330 SUBMITTAL PROCEDURES: 
 

SD-03 Product Data 
 

Production Log. 
 
Production Log listing the training section titles and starting counter addresses 
in hours:minutes:seconds and duration. 
 

Video Contractor Qualifications. 
 
Lead videographer experience. 
 

Videographic Documentation Plan. 
 

SD-10 Operation and Maintenance Data 
 

Video Tapes. 
 
Four copies of recorded training sessions on standard cassette videotapes or DVD 
compact disks. 
 
1.6  USE AND POSSESSION PRIOR TO COMPLETION 
 
The Government may take possession of any completed or partially completed work, 
as provided for under Contract Clause entitled "USE AND POSSESSION PRIOR TO 
COMPLETION".  If the installed equipment and/or systems thereto have not been 
accepted by the Government due to the Contractor's failure to submit the above 
specified items, the Contractor shall operate and maintain such plant or system 
at no additional cost to the Government until such time that the specified items 
have been received, approved and any subsequent testing, check-out and/or 
training has been completed. 
 
1.7  INVENTORY OF INSTALLED PROPERTY 
 
A list of equipment or units of equipment that require electrical power or fuel, 
or may require removal or replacement such as air handling units (AHU), fans, air 
conditioners, compressors, condensers, boiler, thermal exchangers, pumps, cooling 
towers, tanks, fire hydrants, sinks, water closets, lavatories, urinals, shower 
stalls, and any other large plumbing fixtures, light fixtures, etc., shall be 
made and kept up to date as installed.  The list shall be reviewed periodically 
by the Government to insure completeness and accuracy.  Partial payment will be 
withheld for equipment not incorporated in the list.  List shall include on each 
item as applicable:  Description, manufacturer, model or catalog number, serial 
number, input (power, voltage, BTU, etc.), output (power, voltage, BTU, tons, 
etc.), size or capacity (tanks), and net inventory costs; any other data 
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necessary to describe item.  Final list shall be turned over to the Contracting 
Officer two weeks prior to prefinal inspection. 
 
1.8  PAYMENT 
 
The fully developed and completed package shall be submitted not more than 30 
days after the system has been checked, tested and/or balanced.  On those systems 
where complete and comprehensive operation and maintenance instructions cannot be 
fully developed until the system is checked, tested, and/or balanced, a proposed 
draft shall be submitted within the above specified time.  Failure to submit all 
specified operation and maintenance manuals, training videotapes, spare parts 
listings, spare parts, special tools and inventories of installed property in a 
timely manner delaying substantial completion of the work will be cause for 
withholding of payment.  Commencement of warranty under the specification section 
entitled "WARRANTY OF CONSTRUCTION" will not occur until all these items are 
delivered and approved by the Contracting Officer. 
 
PART 2 – PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION 
 
3.1  PREPARATION OF O&M MANUALS 
 
The systems O & M manuals shall be prepared in two stages. 
 
3.1.1  Sections described in paragraph, Integrated System Design, shall be 
completed and submitted to the Contracting Officer no later than 180 days 
following receipt of Notice to Proceed.  At this time a rough outline of the 
proposed manual will also be submitted for approval.  The outline shall contain 
at least the following information: 
 
3.1.1.1  System and subsystem breakdown. 
 
3.1.1.2  Listing of equipments to be included in each system/subsystem. 
 
3.1.1.3  Brief description of the illustrations and diagrams proposed to satisfy 
the requirements contained in this specification. 
 
3.1.1.4  Preliminary outline of proposed posted instructions. 
 
3.2  FORMAT 
 
3.2.1  Use of Existing Manuals.  If possible, commercial manuals must be 
incorporated without change in either content or format to satisfy the service 
and maintenance requirements of this specification.  However, this requirement is 
not to be construed as superseding other manual content requirements presented in 
the "manual content" paragraphs hereinbefore, namely system specific material. 
 
3.2.2  Volumes.  The manual must be divided into volumes to prevent the manual 
from becoming unwieldy in size. 
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3.2.3  Text.  The manual must be oriented toward operation, maintenance, and 
repair of the equipment and system by the operators and maintenance and repair 
trades without the assistance of a manufacturer's representative.  Descriptive 
matter and theory must be limited to those technical details which are essential 
to a proper understanding of the system or equipment, and to satisfactory 
operation, maintenance, and repair. 
 
3.2.4  Reproduction.  The method of reproducing the technical manuals must be 
done according to the supplier's standard commercial practice.  However, the 
reproduction process used must be one that will produce a high quality permanent 
copy. 
 
3.3  MANUSCRIPT REVIEW 
 
Operating and maintenance procedures, including checkout, calibration, alignment, 
scheduled removal and replacement instructions, and associated checklists must be 
validated against the equipment or equipment systems in the presence of 
government personnel during the training phase specified in paragraph 9. 
 
3.4  POSTED INSTRUCTIONS 
 
In addition to the operation and maintenance manuals, the following diagrams and 
instructions are Contractor furnished and installed, framed under glass or 
approved plastic laminate, and permanently posted within view of the installed 
system.  A copy of these instructions are to be included in the pertinent section 
of the manual. 
 
3.4.1  Complete layout diagram to include all wiring, controls, system 
components, plumbing, valves, and regulators. 
 
3.4.2  Selective starting and stopping procedures. 
 
3.4.3  Procedures which should be used to check the system for normal, safe 
operation. 
 
3.4.4  Abbreviated recommended preventative maintenance procedures. 
 
3.4.5  Emergency instructions. 
 
3.4.6  Warnings and precautions. 
 
3.5  TRAINING 
 
After installation, start-up, and testing of the system, (but prior to facility 
acceptance), the Contractor is required to supply the services of competent 
personnel to instruct the using service and other government personnel in the 
proper operation and maintenance of the complete system.  Instructions will be 
given for each system/equipment covered in the manual.  Training will be 
conducted using excerpts from the approved manuals, so as to familiarize 
government personnel with the manuals and validate the effectiveness of manual 
content and arrangement.  Training sessions shall be videotaped. 

- - o 0 o - - 
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SECTION 01780 
 

CLOSEOUT SUBMITTALS 
 

 
PART 1 - GENERAL 
 
1.1  SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office that 
will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
SD-02 Shop Drawings 

 
As-Built Drawings; G 

 
  Drawings showing final as-built conditions of the project.  The 
final CADD as-built drawings shall consist of one set of electronic 
CADD drawing files in the specified format, one set of mylar 
drawings, 2 sets of blue-line prints of the mylars, and one set of 
the approved working as-built drawings. 

 
SD-03 Product Data 

 
As-Built Record of Equipment and Materials; G 

 
  Two copies of the record listing the as-built materials and 
equipment incorporated into the construction of the project. 

 
Warranty Management Plan; G 

 
  One set of the warranty management plan containing information 
relevant to the warranty of materials and equipment incorporated 
into the construction project, including the starting date of 
warranty of construction.  The Contractor shall furnish with each 
warranty the name, address, and telephone number of each of the 
guarantor's representatives nearest to the project location. 

 
Warranty Tags; G 

 
  Two record copies of the warranty tags showing the layout and 
design. 

 
Final Cleaning; 

 
  Two copies of the listing of completed final clean-up items. 
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1.2  PROJECT RECORD DOCUMENTS 
 
1.2.1  As-Built Drawings 
 
This paragraph covers as-built drawings complete, as a requirement of the 
contract.  The terms "drawings," "contract drawings," "drawing files," 
"working as-built drawings" and "final as-built drawings" refer to contract 
drawings which are revised to be used for final as-built drawings. 

 
1.2.1.1  Government Furnished Materials 
 
One set of electronic CADD files in the specified software and format 
revised to reflect all bid amendments will be provided by the Government at 
the preconstruction conference for projects requiring CADD file as-built 
drawings. 

 
1.2.1.2  Working As-Built and Final As-Built Drawings 
 
The Contractor shall revise 2 sets of paper drawings by red-line process to 
show the as-built conditions during the prosecution of the project.  These 
working as-built marked drawings shall be kept current on a weekly basis and 
at least one set shall be available on the jobsite at all times.  Changes 
from the contract plans which are made in the work or additional information 
which might be uncovered in the course of construction shall be accurately 
and neatly recorded as they occur by means of details and notes.  Final as-
built drawings shall be prepared after the completion of each definable 
feature of work as listed in the Contractor Quality Control Plan 
(Foundations, Utilities, Structural Steel, etc., as appropriate for the 
project).  The working as-built marked prints and final as-built drawings 
will be jointly reviewed for accuracy and completeness by the Contracting 
Officer and the Contractor prior to submission of each monthly pay estimate.  
If the Contractor fails to maintain the working and final as-built drawings 
as specified herein, the Contracting Officer will deduct from the monthly 
progress payment an amount representing the estimated cost of maintaining 
the as-built drawings.  This monthly deduction will continue until an 
agreement can be reached between the Contracting Officer and the Contractor 
regarding the accuracy and completeness of updated drawings.  The working 
and final as-built drawings shall show, but shall not be limited to, the 
following information: 

 
     a.  The actual location, kinds and sizes of all sub-surface utility 
lines.  In order that the location of these lines and appurtenances may be 
determined in the event the surface openings or indicators become covered 
over or obscured, the as-built drawings shall show, by offset dimensions to 
two permanently fixed surface features, the end of each run including each 
change in direction.  Valves, splice boxes and similar appurtenances shall 
be located by dimensioning along the utility run from a reference point.  
The average depth below the surface of each run shall also be recorded. 

 
     b.  The location and dimensions of any changes within the building 
structure. 
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     c.  Correct grade, elevations, cross section, or alignment of roads, 
earthwork, structures or utilities if any changes were made from contract 
plans. 

 
     d.  Changes in details of design or additional information obtained 
from working drawings specified to be prepared and/or furnished by the 
Contractor; including but not limited to fabrication, erection, installation 
plans and placing details, pipe sizes, insulation material, dimensions of 
equipment foundations, etc. 

 
     e.  The topography, invert elevations and grades of drainage installed 
or affected as part of the project construction. 

 
     f.  Changes or modifications which result from the final inspection. 

 
     g.  Where contract drawings or specifications present options, only the 
option selected for construction shall be shown on the final as-built 
prints. 

 
     h.  If borrow material for this project is from sources on Government 
property, or if Government property is used as a spoil area, the Contractor 
shall furnish a contour map of the final borrow pit/spoil area elevations. 

 
     i.  Systems designed or enhanced by the Contractor, such as HVAC 
controls, fire alarm, fire sprinkler, and irrigation systems. 

 
     j.  Modifications (change order price shall include the Contractor's 
cost to change working and final as-built drawings to reflect modifications) 
and compliance with the following procedures. 

 
(1)  Directions in the modification for posting descriptive changes 
shall be followed. 

 
(2)  A Modification Circle shall be placed at the location of each 
deletion. 

 
(3)  For new details or sections which are added to a drawing, a 
Modification Circle shall be placed by the detail or section title. 

 
(4)  For minor changes, a Modification Circle shall be placed by 
the area changed on the drawing (each location). 

 
(5)  For major changes to a drawing, a Modification Circle shall be 
placed by the title of the affected plan, section, or detail at 
each location. 

 
(6)  For changes to schedules or drawings, a Modification Circle 
shall be placed either by the schedule heading or by the change in 
the schedule. 
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(7)  The Modification Circle size shall be 12.7 mm 1/2 inch 
diameter unless the area where the circle is to be placed is 
crowded.  Smaller size circle shall be used for crowded areas. 

 
1.2.1.3  Drawing Preparation 
 
The as-built drawings shall be modified as may be necessary to correctly 
show the features of the project as it has been constructed by bringing the 
contract set into agreement with approved working as-built prints, and 
adding such additional drawings as may be necessary.  These working as-built 
marked prints shall be neat, legible and accurate.  These drawings are part 
of the permanent records of this project and shall be returned to the 
Contracting Officer after approval by the Government.  Any drawings damaged 
or lost by the Contractor shall be satisfactorily replaced by the Contractor 
at no expense to the Government. 

 
1.2.1.4  Computer Aided Design and Drafting (CADD) Drawings 
 
In order to establish uniform drafting standards for architect-engineers 
and construction contractors, all original and finished drawings shall be 
prepared in accordance with Architect-Engineer Instruction Manual (AEIM) 
Chapter I and A/E/C CADD Standards.  The A/E/C Standards are available on 
the Internet at the following address: tsc.wes.army.mil. 
 
Only personnel proficient in the preparation of CADD drawings shall be 
employed to modify the contract drawings or prepare additional new drawings.  
Additions and corrections to the contract drawings shall be equal in quality 
and detail to that of the originals.  Line colors, line weights, lettering, 
layering conventions, and symbols shall be the same as the original line 
colors, line weights, lettering, layering conventions, and symbols.  If 
additional drawings are required, they shall be prepared using the specified 
electronic file format applying the same graphic standards specified for 
original drawings.  The title block and drawing border to be used for any 
new final as-built drawings shall be identical to that used on the contract 
drawings.  Additions and corrections to the contract drawings shall be 
accomplished using CADD files.  The Contractor will be furnished "as-
designed" drawings.  The electronic files will be supplied on compact disc, 
read-only memory (CD-ROM).  The Contractor shall be responsible for 
providing all program files and hardware necessary to prepare final as-built 
drawings.  The Contracting Officer will review final as-built drawings for 
accuracy and the Contractor shall make required corrections, changes, 
additions, and deletions. 

 
     a.  CADD colors shall be the "base" colors of red, green, and blue.  
Color code for changes shall be as follows: 

 
(1)  Deletions (red) - Deleted graphic items (lines) shall be 
colored red with red lettering in notes and leaders. 

 
(2)  Additions (Green) - Added items shall be drawn in green with 
green lettering in notes and leaders. 
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(3)  Special (Blue) - Items requiring special information, 
coordination, or special detailing or detailing notes shall be in 
blue. 

 
     b.  The Contract Drawing files shall be renamed in a manner related to 
the contract number (i.e., 98-C-10.DGN) as instructed in the Pre-
Construction conference.  Marked-up changes shall be made only to those 
renamed files.  All changes shall be made on the layer/level as the original 
item.  There shall be no deletions of existing lines; existing lines shall 
be over struck in red.  Additions shall be in green with line weights the 
same as the drawing.  Special notes shall be in blue on layer #63. 

 
     c.  When final revisions have been completed, the cover sheet drawing 
shall show the wording "RECORD DRAWING AS-BUILT" followed by the name of the 
Contractor in letters at least 5 mm (3/16 inch) high.  All other contract 
drawings shall be marked either "AS-BUILT" drawing denoting no revisions on 
the sheet or "REVISED AS-BUILT" denoting one or more revisions.  Original 
contract drawings shall be dated in the revision block. 

 
     d.  Within 10 days after Government approval of all of the working as-
built drawings for a phase of work, the Contractor shall prepare the final 
CADD as-built drawings for that phase of work and submit two sets of blue-
lined prints of these drawings for Government review and approval.  The 
Government will promptly return one set of prints annotated with any 
necessary corrections.  Within 7 days the Contractor shall revise the CADD 
files accordingly at no additional cost and submit one set of final prints 
for the completed phase of work to the Government.  Within 10 days of 
substantial completion of all phases of work, the Contractor shall submit 
the final as-built drawing package for the entire project.  The submittal 
shall consist of one set of electronic files on compact disc, read-only 
memory (CD-ROM), one set of mylars, two sets of blue-line prints and one set 
of the approved working as-built drawings.  They shall be complete in all 
details and identical in form and function to the contract drawing files 
supplied by the Government.  Any transactions or adjustments necessary to 
accomplish this is the responsibility of the Contractor.  The Government 
reserves the right to reject any drawing files it deems incompatible with 
the customer's CADD system.  Paper prints, drawing files and storage media 
submitted will become the property of the Government upon final approval.  
Failure to submit final as-built drawing files and marked prints as 
specified shall be cause for withholding any payment due the Contractor 
under this contract.  Approval and acceptance of final as-built drawings 
shall be accomplished before final payment is made to the Contractor. 

 
1.2.1.5  Global Positioning Satellite (GPS) Data 
 
The Contractor shall obtain state plane coordinates for the underground 
utilities at a maximum interval of 500 feet.  In addition, coordinates 
shall be obtained for all horizontal changes in direction and the following 
features and appurtenances: change in size or material, valves, tees, wyes, 
duct banks, manholes, handholds, cleanouts, and vaults.  The coordinates 
shall be obtained using GPS surveying methods.  Coordinate data shall meet 
or exceed American Society of Photogrammetry and Remote Sensing (ASPRS) 
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Class 3 accuracy standards for a map scale of 1 inch = 100 feet.  The 
coordinate data shall be provided on a CD in ArcInfo export file format.  
The data on CD shall be submitted to the Contracting Officer along with the 
final as-built drawings.  Final as-built drawings shall show locations in 
(x,y,z) coordinates  

 
1.2.1.6  Payment 
 
No separate payment will be made for as-built drawings required under this 
contract, and all costs accrued in connection with such drawings shall be 
considered a subsidiary obligation of the Contractor. 

 
1.2.2  As-Built Record of Equipment and Materials 
 
The Contractor shall furnish one copy of preliminary record of equipment and 
materials used on the project 15 days prior to final inspection.  This 
preliminary submittal will be reviewed and returned 2 days after final 
inspection with Government comments.  Two sets of final record of equipment 
and materials shall be submitted 10 days after final inspection.  The 
designations shall be keyed to the related area depicted on the contract 
drawings.  The record shall list the following data: 

 
RECORD OF DESIGNATED EQUIPMENT AND MATERIALS DATA 

 
  Description      Specification     Manufacturer      Composition     Where 
                   Section           and Catalog,      and Size        Used 
                                     Model, and 
                                     Serial Number  
 
1.2.3  Final Approved Shop Drawings 
 
The Contractor shall furnish final approved project shop drawings 30 days 
after transfer of the completed facility. 

 
1.2.4  Construction Contract Specifications 
 
The Contractor shall furnish final as-built construction contract 
specifications, including modifications thereto, 30 days after transfer of 
the completed facility. 

 
1.2.5  Real Property Equipment 
 
The Contractor shall furnish a list of installed equipment furnished under 
this contract.  The list shall include all information usually listed on 
manufacturer's name plate.  The "EQUIPMENT-IN-PLACE LIST" shall include, as 
applicable, the following for each piece of equipment installed:  
description of item, location (by room number), model number, serial number, 
capacity, name and address of manufacturer, name and address of equipment 
supplier, condition, spare parts list, manufacturer's catalog, and warranty.  
A draft list shall be furnished at time of transfer.  The final list shall 
be furnished 30 days after transfer of the completed facility. 
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1.3  WARRANTY MANAGEMENT 
 

1.3.1  Warranty Management Plan 
 
The Contractor shall develop a warranty management plan which shall contain 
information relevant to the clause Warranty of Construction.  At least 30 
days before the planned pre-warranty conference, the Contractor shall submit 
the warranty management plan for Government approval.  The warranty 
management plan shall include all required actions and documents to assure 
that the Government receives all warranties to which it is entitled.  The 
plan shall be in narrative form and contain sufficient detail to render it 
suitable for use by future maintenance and repair personnel, whether 
tradesmen, or of engineering background, not necessarily familiar with this 
contract.  The term "status" as indicated below shall include due date and 
whether item has been submitted or was accomplished.  Warranty information 
made available during the construction phase shall be submitted to the 
Contracting Officer for approval prior to each monthly pay estimate.  
Approved information shall be assembled in a binder and shall be turned over 
to the Government upon acceptance of the work.  The construction warranty 
period shall begin on the date of project acceptance and shall continue for 
the full product warranty period.  A joint 4 month and 9 month warranty 
inspection shall be conducted, measured from time of acceptance, by the 
Contractor, Contracting Officer and the Customer Representative.  
Information contained in the warranty management plan shall include, but 
shall not be limited to, the following: 

 
     a.  Roles and responsibilities of all personnel associated with the 
warranty process, including points of contact and telephone numbers within 
the organizations of the Contractors, subcontractors, manufacturers or 
suppliers involved. 

 
     b.  Listing and status of delivery of all Certificates of Warranty for 
extended warranty items, to include roofs, HVAC balancing, pumps, motors, 
transformers, and for all commissioned systems such as fire protection and 
alarm systems, sprinkler systems, lightning protection systems, etc. 

 
     c.  A list for each warranted equipment, item, feature of construction 
or system indicating: 

 
1.  Name of item. 
2.  Model and serial numbers. 
3.  Location where installed. 
4.  Name and phone numbers of manufacturers or suppliers. 
5.  Names, addresses and telephone numbers of sources of spare 
parts. 
6.  Warranties and terms of warranty.  This shall include one-year 
overall warranty of construction.  Items which have extended 
warranties shall be indicated with separate warranty expiration 
dates. 
7.  Cross-reference to warranty certificates as applicable. 
8.  Starting point and duration of warranty period. 
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9.  Summary of maintenance procedures required to continue the 
warranty in force. 
10. Cross-reference to specific pertinent Operation and Maintenance 
manuals. 
11. Organization, names and phone numbers of persons to call for 
warranty service. 
12. Typical response time and repair time expected for various 
warranted equipment. 

 
     d.  The Contractor's plans for attendance at the 4 and 9 month post-
construction warranty inspections conducted by the Government. 

 
     e.  Procedure and status of tagging of all equipment covered by 
extended warranties. 

 
     f.  Copies of instructions to be posted near selected pieces of 
equipment where operation is critical for warranty and/or safety reasons. 

 
1.3.2  Performance Bond 
 
The Contractor's Performance Bond shall remain effective throughout the 
construction period. 

 
     a.  In the event the Contractor fails to commence and diligently pursue 
any construction warranty work required, the Contracting Officer will have 
the work performed by others, and after completion of the work, will charge 
the remaining construction warranty funds of expenses incurred by the 
Government while performing the work, including, but not limited to 
administrative expenses. 

 
     b.  In the event sufficient funds are not available to cover the 
construction warranty work performed by the Government at the Contractor's 
expense, the Contracting Officer will have the right to recoup expenses from 
the bonding company. 

 
     c.  Following oral or written notification of required construction 
warranty repair work, the Contractor shall respond in a timely manner.  
Written verification will follow oral instructions.  Failure of the 
Contractor to respond will be cause for the Contracting Officer to proceed 
against the Contractor. 

 
1.3.3  Pre-Warranty Conference 
 
Prior to contract completion, and at a time designated by the Contracting 
Officer, the Contractor shall meet with the Contracting Officer to develop a 
mutual understanding with respect to the requirements of this section.  
Communication procedures for Contractor notification of construction 
warranty defects, priorities with respect to the type of defect, reasonable 
time required for Contractor response, and other details deemed necessary by 
the Contracting Officer for the execution of the construction warranty shall 
be established/reviewed at this meeting.  In connection with these 
requirements and at the time of the Contractor's quality control completion 
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inspection, the Contractor shall furnish the name, telephone number and 
address of a licensed and bonded company which is authorized to initiate and 
pursue construction warranty work action on behalf of the Contractor.  This 
point of contact will be located within the local service area of the 
warranted construction, shall be continuously available, and shall be 
responsive to Government inquiry on warranty work action and status.  This 
requirement does not relieve the Contractor of any of its responsibilities 
in connection with other portions of this provision. 

 
1.3.4  Contractor's Response to Construction Warranty Service Requirements 
 
Following oral or written notification by the Contracting Officer, the 
Contractor shall respond to construction warranty service requirements in 
accordance with the "Construction Warranty Service Priority List" and the 
three categories of priorities listed below.  The Contractor shall submit a 
report on any warranty item that has been repaired during the warranty 
period.  The report shall include the cause of the problem, date reported, 
corrective action taken, and when the repair was completed.  If the 
Contractor does not perform the construction warranty within the timeframes 
specified, the Government will perform the work and backcharge the 
construction warranty payment item established. 

 
     a.  First Priority Code 1.  Perform onsite inspection to evaluate 
situation, and determine course of action within 4 hours, initiate work 
within 6 hours and work continuously to completion or relief. 

 
     b.  Second Priority Code 2.  Perform onsite inspection to evaluate 
situation, and determine course of action within 8 hours, initiate work 
within 24 hours and work continuously to completion or relief. 

 
     c.  Third Priority Code 3.  All other work to be initiated within 3 
work days and work continuously to completion or relief. 

 
     d.  The "Construction Warranty Service Priority List" is as follows: 

 
Code 1-Air Conditioning Systems 

(1)  Recreational support. 
(2)  Air conditioning leak in part of building, if causing damage. 
(3)  Air conditioning system not cooling properly. 

 
Code 1-Doors 

(1)  Overhead doors not operational, causing a security, fire, or 
safety problem. 
(2)  Interior, exterior personnel doors or hardware, not 
functioning properly, causing a security, fire, or safety problem. 

 
Code 3-Doors 

(1)  Overhead doors not operational. 
(2)  Interior/exterior personnel doors or hardware not functioning 
properly. 
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Code 1-Electrical 
(1)  Power failure (entire area or any building operational after 
1600 hours). 
(2)  Security lights 
(3)  Smoke detectors 

 
Code 2-Electrical 

(1)  Power failure (no power to a room or part of building). 
(2)  Receptacle and lights (in a room or part of building). 

 
Code 3-Electrical 

Street lights. 
 
Code 1-Gas 

(1)  Leaks and breaks. 
(2)  No gas to family housing unit or cantonment area. 

 
Code 1-Heat 

(1).  Area power failure affecting heat. 
(2).  Heater in unit not working. 

 
Code 2-Kitchen Equipment 

(1)  Dishwasher not operating properly. 
(2)  All other equipment hampering preparation of a meal. 

 
Code 1-Plumbing 

(1)  Hot water heater failure. 
(2)  Leaking water supply pipes. 

 
Code 2-Plumbing 

(1)  Flush valves not operating properly. 
(2)  Fixture drain, supply line to commode, or any water pipe 
leaking. 
(3)  Commode leaking at base. 

 
Code 3  -Plumbing 

Leaky faucets. 
 
Code 3-Interior 

(1)  Floors damaged. 
(2)  Paint chipping or peeling. 
(3)  Casework. 

 
Code 1-Roof Leaks 

Temporary repairs will be made where major damage to property is 
occurring. 

 
Code 2-Roof Leaks 

Where major damage to property is not occurring, check for location of 
leak during rain and complete repairs on a Code 2 basis. 
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Code 2-Water (Exterior) 
No water to facility. 

 
Code 2-Water (Hot) 

No hot water in portion of building listed. 
 
Code 3-All other work not listed above. 

 
1.3.5  Warranty Tags 
 
At the time of installation, each warranted item shall be tagged with a 
durable, oil and water resistant tag approved by the Contracting Officer.  
Each tag shall be attached with a copper wire and shall be sprayed with a 
silicone waterproof coating.  The date of acceptance and the QC signature 
shall remain blank until project is accepted for beneficial occupancy.  The 
tag shall show the following information. 

 
     a.  Type of product/material_____________________________________. 
 
     b.  Model number_________________________________________________. 
 
     c.  Serial number________________________________________________. 
 
     d.  Contract number______________________________________________. 
 
     e.  Warranty period___________from___________to__________________. 
 
     f.  Inspector's signature________________________________________. 
 
     g.  Construction Contractor______________________________________. 
 
         Address______________________________________________________. 
 
         Telephone number_____________________________________________. 
 
     h.  Warranty contact_____________________________________________. 
 
         Address______________________________________________________. 
 
         Telephone number_____________________________________________. 
 
     i.  Warranty response time priority code_________________________. 
 
     j.  WARNING - PROJECT PERSONNEL TO PERFORM ONLY OPERATIONAL MAINTENANCE 
DURING THE WARRANTY PERIOD. 
 
1.4  MECHANICAL TESTING, ADJUSTING, BALANCING, AND COMMISSIONING 
 
Prior to final inspection and transfer of the completed facility; all 
reports, statements, certificates, and completed checklists for testing, 
adjusting, balancing, and commissioning of mechanical systems shall be 
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submitted to and approved by the Contracting Officer as specified in 
applicable technical specification sections. 

 
1.5  OPERATION AND MAINTENANCE MANUALS 
 
Operation manuals and maintenance manuals shall be submitted as specified.  
Operation manuals and maintenance manuals provided in a common volume shall 
be clearly differentiated and shall be separately indexed. 

 
1.6  FINAL CLEANING 
 
The premises shall be left broom clean.  Stains, foreign substances, and 
temporary labels shall be removed from surfaces.  Carpet and soft surfaces 
shall be vacuumed.  Equipment and fixtures shall be cleaned to a sanitary 
condition.  Permanent filters shall be cleaned and disposable filters shall 
be replaced for all operating equipment.  Debris shall be removed from 
roofs, drainage systems, gutters, and downspouts.  Paved areas shall be 
swept and landscaped areas shall be raked clean.  The site shall have waste, 
surplus materials, and rubbish removed.  The project area shall have 
temporary structures, barricades, project signs, and construction facilities 
removed.  A list of completed clean-up items shall be submitted on the day 
of final inspection. 

 
PART 2 - PRODUCTS (NOT USED) 
 
PART 3 - EXECUTION (NOT USED) 
 
 
 

- - o 0 o - - 
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